NOTE:

UNLESS NOTED OTHERWISE, ALL STATIONS AND OFFSETS USED ARE TAKEN FROM EITHER EXISTING EB AND WB I-290 BASELINES

N

GRAPHIC SCALE
0 25 50 100
FEET

(FROM STAGE 1 TO REMAIN)
ROAD CONSTRUCTION AHEAD
W20-1103(0)-48
M6-1
21"x15"

RACINE AVE

ROAD CONSTRUCTION AHEAD
W20-1103(0)-48
(FROM STAGE 2 TO REMAIN)

℄ VAN BUREN ST

VAN BUREN STREET
8115+00
8120+00
8125+00

TYPE II BARRICADE OR DRUMS WITH STEADY BURN MONODIRECTIONAL LIGHT @ 50' C-C (TYP.) (FROM STAGE 2 TO REMAIN)

WB I-290
12'
12'
12'
12'
320+00
5265+00
325+00
PR ⅊ WB I-290
TEMP EPOXY PVT MK LINE 4 (SOLID YELLOW) (FROM STAGE 2 TO REMAIN
5260+00
WB I-290
330+00
EX ⅊ WB I-290

MATCH LINE STA 317+00 EB I-290

MATCH LINE STA 332+00 EB I-290

CTA BLUE LINE

ROAD CONSTRUCTION AHEAD (FROM STAGE 2 TO REMAIN)
W20-1103(0)-48

SHOULDER CLOSED AHEAD (FROM STAGE 2 TO REMAIN)

EB I-290
5120+00
320+00
EX ⅊ EB I-290
PR ⅊ EB I-290
5125+00
325+00
EB I-290
5130+00
330+00

(FROM STAGE 2 TO REMAIN)

CONGRESS PARKWAY

CONGRESS PARKWAY

ALL TRAFFIC
(FROM STAGE 2 TO REMAIN)

ROAD CONSTRUCTION AHEAD
W20-1103(0)-48
(FROM STAGE 2 TO REMAIN)

TEMP EPOXY PVT MK LINE 5 (10' DASH 30' SKIP, WHITE) (FROM STAGE 2 TO REMAIN)

WORK ZONE
SPEED LIMIT
45
PHOTO ENFORCED
$XXX FINE MINIMUM
W2-1115(0)-3618
R2-1-3648
R10-19aP-3618
R2-1106-3618

ROAD CONSTRUCTION AHEAD
W20-1103(0)-48
M6-1
21"x15"
(FROM STAGE 1 TO REMAIN)

[2] TEMPORARY OVERHEAD SIGN PANELS INSTALLED IN STAGE 2 TO REMAIN

[1] INSTALLED PREVIOUSLY IN STAGE 2 TO REMAIN

Congress Pkwy

INTERSTATE 90 INTERSTATE 94 WEST Kennedy Expy
Wisconsin

INTERSTATE 90 INTERSTATE 94 EAST Ryan Expy
Indiana
EXIT ONLY

EXIT 28A
Damen Ave
3/4 MILE

EXIT 28B
Ashland Ave
1/4 MILE

FILE PATH = C:\Users\Chris\Desktop\ADDENDUM\0160W25-Sht-Staging3-01.dgn

AECOM
303 EAST WACKER DRIVE, SUITE 1400
CHICAGO, IL 60601-5278
PHONE: (312) 373-7700 FAX: (312) 373-6600

0160W25-Sht-Staging3-01.dgn	DESIGNED - OPS	REVISED - 1 7/19/2013	
USER NAME = chuw	DRAWN - PHP	REVISED -	
PLOT SCALE = 50.0000 ' / in.	CHECKED - DBM	REVISED -	
PLOT DATE = 7/16/2013	DATE - 6/17/2013	REVISED -	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL
STAGE 3

SCALE: 1" = 50' | SHEET 1 OF 7 SHEETS | STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90/94/290	2013-007R	COOK	317	70
		CONTRACT NO. 60W25		
		ILLINOIS FED. AID PROJECT		