>-�-> Z

~NO. 6

ROAD JII.MA

VAR

2013-007 TS

COOK

CONTRACT NO. 60W38

(FIRE STATION)

SCHEDULE OF QUANTITIES PALATINE ROAD AT ELA ROAD

NO. QUANT. UNIT EACH MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION MODIFY EXISTING CONTROLLER CABINET EACH UNINTERRUPTABLE POWER SUPPLY, SPECIAL

CONSTRUCTION NOTE:

1 INSTALL UNINTERRUPTABLE POWER SUPPLY (UPS) ON LEFT SIDE OF THE EXISTING CONTROLLER CABINET.

NOTE:

THE EXISTING CONTROLLER IS AN EAGLE EPAC 300 IN A

TYPE IV CABINET.

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

I.D.O.T. TRAFFIC SIGNAL INSTALLATION ELECTRICAL SERVICE REQUIREMENTS					TOTAL WATTAGE
TYPE	NO. LAMPS	WATT INCAND.		OPERATION	
SIGNAL (RED)	12	135	17	0.50	102.0
SIGNAL (YELLOW)	12	135	25	0.25	75.0
SIGNAL (GREEN)	12	135	15	0.25	45.0
ARROW	16	135	12	0.10	19.2
PED. SIGNAL	-	90	25	1.00	-
CONTROLLER	1	-	100	1.00	100.0
LUMINAIRE	-	-	250	0.50	-
L.E.D. ST. NAME SIGN	-	-	64	0.50	-
VIDEO SYSTEM	-	-	150	1.00	-
BATTERY BACKUP	1	-	25	1.00	25.0
ILLUMINATED SIGN	-	-	25	0.05	-
ILLUMINATED SIGN	-	-	25	0.05 TOTAL =	366.2

ENERGY COSTS - BILLED TO: IL DEPT. OF TRANSPORTATION
(ADDRESS) 201 W. CENTER COURT
(ADDRESS) SCHAUMBURG, IL 60196-1096
ENERGY SUPPLY - CONTACT: DAYE SCHACHT
PHONE: 630-437-2129
COMPANY: COMED - OAKBROOK TERRACE

USER NAME = gwhitten

PLOT DATE = 5/7/2013

FILE NAME =

D160W38-025.dgn

THE TRAFFIC SIGNAL CONTROL EQUIPMENT FOR THIS PROJECT SHALL BE "EAGLE" TO MATCH THE EXISTING ADJACENT SYSTEM.

GW3

KLB

05/10/13

REVISED

REVISED

REVISED


REVISED

DESIGNED - JRD

DRAWN

DATE

CHECKED



PALATINE ROAD AT ELA ROAD

OF

SHEETS STA.

NO. 6

ROAD

MA

ELA

-NUMBER OF GROUND CABLES AS PER PLAN