

PCC PAVEMENT SCHEDULE

LOCATION STA TO STA	PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED)	SUBBASE GRANULAR MATERIAL TYPE A, 8"	PCC DRIVEWAY PAVEMENT, 8"	PROTECTIVE COAT
	SQ YD	SQ YD	SQ YD	SQ YD
IL 13				
EBL				
STA 858+15.0 TO STA 861+16.9	693.7	693.7		693.7
STA 858+15.0 TO STA 861+86.7	1,473.5	1,473.5		1,473.5
STA 858+15.0 TO STA 859+41.5	168.7	168.7		168.7
STA 883+25.0 TO STA 883+90.5	82.4	82.4		82.4
WBL				
STA 858+72.73 TO STA 862+76.33	1,612.4	1,612.4		1,612.4
STA 860+30.97 TO STA 862+76.33	349.5	349.5		349.5
STA 861+24.07 TO STA 862+76.33	202.9	202.9		202.9
STA 883+25.00 TO STA 886+77.03	636.4	636.4		636.4
RUSSEL ST.				
STA 8+30.00 TO STA 9+30.48	284.8	284.8		284.8
STA 9+18.00 TO STA 9+30.48	50.6	50.6		50.6
STA 8+57.67 TO STA 9+30.48	286.3	286.3		286.3
STA 10+30.02 TO STA 11+83.39	1,565.8	1,565.8		1,565.8
BENTLEY ST.				
STA 9+06.83 TO STA 9+56.04		339.6	339.6	339.6
STA 10+44.00 TO STA 11+05.62		372.1	372.1	372.1
VICKSBURG ST.				
STA 8+97.54 TO STA 9+49.63		257.9	257.9	257.9
STA 10+37.55 TO STA 10+76.33		270.6	270.6	270.6
+				
HIGHLAND ST.				
STA 8+75.42 TO STA 9+50.01		318.4	318.4	318.4
JOHNSON ST.				
LT STA 9+04.27 TO STA 9+55.14		67.9	67.9	67.9
STA 10+44.19 TO STA 10+75.49		120.5	120.5	120.5
SCHEDULE TOTAL				
	7,407.0	9,154.0	1,747.0	9,154.0
FROM SHOULDER SCHEDULE				
		1,214.0		
FROM HMA PAVEMENT SCHEDULE				
		5,974.0		
FROM SIDEWALK SCHEDULE				
				2,059.0
FROM CURB & GUTTER SCHEDULE				
		2,781.0		3,468.0
PROJECT TOTAL				
	7,407	19,123	1,747	14,681