

DRAINAGE REMOVAL SCHEDULE

LOCATION STA TO STA	CONCRETE HEADWALL REMOVAL	PIPE CULVERT REMOVAL	REMOVING INLETS	REMOVE CONCRETE END SECTION	PLUG EXISTING CULVERTS
	EACH	FOOT	EACH	EACH	EACH
IL 13					
EBL					
STA. 859+71.8 TO STA. 860+01.7		42.0			
STA. 860+55. TO STA. 860+71.2		24.0			
STA. 871+41.7 TO STA. 872+23.9		82.0			
STA. 879+93.5 TO STA. 879+95.8		13.0			
STA. 879+96.5			1		
STA. 879+97.2 TO STA. 879+98.1		18.0			
STA. 879+97.2 TO STA. 880+49.4		52.0			
STA. 880+50.5			1		
STA. 880+51.3 TO STA. 881+80.8		130.0			
STA. 881+82.			1		
STA. 881+82.4 TO STA. 881+89.1		10.0			
STA. 881+92.	1				
WBL					
STA. 859+88.5 TO STA. 860+01.7		20.0			
STA. 859+95.			1		
STA. 860+01.7					1
STA. 860+55. TO STA. 860+76.3		22.0			
STA. 860+55.					1
STA. 860+68.			1		
STA. 867+49.					1
STA. 871+44. TO STA. 872+23.3		82.0			
STA. 873+50.6 TO STA. 873+52.7		6.0			
STA. 873+53.				1	
STA. 874+98.2 TO STA. 874+99.5		3.0			
STA. 875+01.2 TO STA. 875+03.5		8.0			
STA. 876+21. TO STA. 876+50.		29.0			
STA. 876+50. TO STA. 877+18.		67.0			
STA. 876+50.			1		
STA. 877+18. TO STA. 877+26.		10.0			
STA. 877+18.			1		
STA. 877+26.			1		
STA. 879+98.7					1
STA. 880+00.			1		
STA. 881+57.7 TO STA. 881+79.7		37.0			
STA. 881+80.			1		
STA. 883+42.8 TO STA. 883+43.2		13.0			
STA. 883+42.9 TO STA. 883+43.9		8.0			
STA. 883+43.			1		
STA. 883+83.4 TO STA. 883+92.4		8.0			
STA. 883+93.			1		
STA. 886+40.4 TO STA. 886+75.9		100.0			
STA. 886+49.4			1		
PROJECT TOTAL					
	1	784	13	1	4

FILE NAME =	USER NAME = \$USER\$	DESIGNED -	REVISED -
ct:\pw\work\p\dot\k\l\eykd\0184451\78203-sht-sched.dgn		DRAWN -	REVISED -
	PLOT SCALE = 100.0000' / in.	CHECKED -	REVISED -
	PLOT DATE = 5/11/2012	DATE -	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**SCHEDULE -
DRAINAGE REMOVAL**

SCALE: SHEET NO. OF SHEETS STA. TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
331	(IX-11R-5,RS-3,N-5,TS-4	WILLIAMSON	288	42
CONTRACT NO. 78203				
ILLINOIS FED. AID PROJECT				