F.A.I.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94/90	* 2003-029I	COOK	344	9
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

62581

SHEET NUMBER	DESCRIPTION	STATION	TO STATION	PAVEMENT MARKING TAPE TYPE 3, 12" (FOOT)
MOT-20 I-94/90	WHITE	99+94	111+94	272
MOT-26 I-94/90	WHITE	161+39	173+25	79
MOT-34 I-94/90	WHITE	87+94	99+94	49
MOT-40 I-94/90	WHITE	149+39	161+39	47
MOT-42 I-94/90	WHITE	173+25	184+51	63
MOT-47 I-94/90	WHITE	2638+00	75+94	5
MOT-50 I-94/90	WHITE	99+94	111+94	27
MOT-51 I-94/90	WHITE	111+94	125+39	193
MOT-53 I-94/90	WHITE	125+39	137+39	185
MOT-54 I-94/90	WHITE	137+39	149+39	148
MOT-55 I-94/90	WHITE	149+39	161+39	241
MOT-56 I-94/90	WHITE	161+39	173+25	36
			TOTAL	1,346

SHEET NUMBER	STATION	TO STATION	TEMPORARY CONCRETE BARRIER (FOOT)
MOT-03 31ST EXIT	2638+00	2650+00	1,080
MOT-04 31ST EXIT WB I-94/90 EB I-94/90	87+94	99+94	470 1,125 735
MOT-05 WB I-94/90 EB I-94/90	99+94	111+94	1,200 1,200
MOT-06 WB I-94/90 EB I-94/90	111+94	125+39	1,200 1,200
MOT-08 WB I-94/90 EB I-94/90 RAMP	125+39	137+39	1,200 732 962
MOT-09 WB I-94/90 EB I-94/90 RAMPS F&G	137+39	149+39	1,200 1,400 1,240
MOT-10 WB I-94/90 EB I-94/90 RAMPS F&G	149+39	161+39	1,200 774 695
MOT-11 WB I-94/90 EB I-94/90	161+39	173+25	1,200 1,200
MOT-12 WB I-94/90 EB I-94/90	173+25	184+51	1,200 1,191
MOT-13 WB I-94/90 EB I-94/90	184+51	196+51	454 1,109
MOT-14 EB I-94/90	196+51	208+51	218
MOT-21 RAMP G	11+94	125+39	361
MOT-23 RAMP G	125+39	137+39	334
MOT-26	161+39	173+25	78
MOT-34 EB I-94/90	87+94	99+94	450
MOT-40 EB I-94/90	149+39	161+39	12
		TOTAL	25,420

SHEET NUMBER	STATION	TO STATION	RELOCATE TEMPORARY CONCRETE BARRIER (FOOT)
MOT-20 EB I-94/90	99+94	11+94	420
MOT-26 WB I-94/90	161+39	173+25	316
MOT-27 EB I-94/90	173+25	185+25	75
MOT-33 EB I-94/90	75+94	87+94	996
MOT-34 WB I-94/90	87+94	99+94	786
MOT-36 RAMP G	111+94	125+39	362
MOT-38 RAMP G	125+39	137+39	1,250
MOT-39 RAMP G	137+39	149+39	1,225
MOT-40 RAMP G	149+39	125+39	1,439
MOT-41 RAMP G	161+39	173+25	232
MOT-42 ENT RAMP	173+25	185+25	472
MOT-47 WB I-94/90	2638+00	75+94	320
MOT-49 WB I-94/90	87+94	99+94	1,070
MOT-50 WB I-94/90	99+94	111+94	1,200
MOT-51 WB I-94/90	111+94	125+39	1,200
MOT-53 WB I-94/90	125+39	137+39	1,200
MOT-54 WB I-94/90	137+39	149+39	1,200
MOT-55 WB I-94/90	149+39	161+39	1,200
MOT-56 WB I-94/90	161+39	173+25	1,200

SHEET NUMBER	STATION	TO STATION	RELOCATE TEMPORARY CONCRETE BARRIER (FOOT)
MOT-57 WB I-94/90	173+25	184+51	1,200
MOT-58 WB I-94/90	184+51	196+51	70
MOT-58 WB I-94/90	196+51	208+51	0
		TOTAL	17,440

SHEET NUMBER	STATION	TO STATION	MODULAR GLARE SCREEN SYSTEM (FOOT)
MOT-04 EB I-94/90	87+94	99+94	1,120
MOT-05 EB I-94/90	99+94	111+94	1,200
MOT-06 EB I-94/90	111+94	125+39	1,200
MOT-08 EB I-94/90	125+39	137+39	1,200
MOT-09 EB I-94/90	137+39	149+39	1,200
MOT-10 EB I-94/90	149+39	161+39	1,200
MOT-11 EB I-94/90	161+39	173+25	1,200
MOT-12 EB I-94/90	173+25	184+51	1,200
MOT-13 EB I-94/90	184+51	196+51	454
		TOTAL	9,974

BOWMAN, BARRETT & ASSOCIATES INC.
CONSULTING ENGINEERS
Chicago, Illinois
312.228.0100
www.bbandainc.com

CSCH-02

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

F.A.I. 94/90 (DAN RYAN EXPRESSWAY)

SB DAN RYAN ELEVATED BRIDGE
REPAIR FROM 15TH TO 28TH STREETS

CIVIL SCHEDULES

SCALE: NTS DRAWN BY: RA

DATE: 5/12/2006 CHECKED BY: RS

5/5/2006 SCCH03.AW

rs\660\cad\civil2\SHEETS\660_2ICPLSCH01.dgn