

SHEET NUMBER	DESCRIPTION	STATION	TO STATION	PAVEMENT MARKING REMOVAL (SQ FT)
MOT-02	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	2626+00	2638+00	896 185 397 25
MOT-03	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	2638+00	75+94	1,382 314 472 39
MOT-04	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID LTR&SYM	75+94	87+94	778 398 1,934 217 73
MOT-05	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID LTR&SYM	87+94	99+94	566 513 481 102 36
MOT-06	4" SOLID 5" 10D-30S	99+94	111+94	800 500
MOT-08	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	111+94	123+94	601 626 365 146
MOT-09	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	123+94	135+94	1,326 560 511 107
MOT-10	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	135+94	147+94	617 467 341 208
MOT-11	4" SOLID 5" 10D-30S	147+94	173+25	400 375
MOT-12	4" SOLID 5" 10D-30S 8" SOLID	173+25	184+51	417 400 117

SHEET NUMBER	DESCRIPTION	STATION	TO STATION	PAVEMENT MARKING REMOVAL (SQ FT)
MOT-13	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	184+51	196+51	323 452 366 8
MOT-14	4" SOLID 5" 10D-30S 8" SOLID 12" SOLID	196+51	208+51	43 293 518 51
MOT-15	5" 10D-30S 5" 10D-30S	208+51	-	42 298
MOT-21	4" SOLID	99+94	111+94	107
TOTAL				20,192

SHEET NUMBER	DESCRIPTION	STATION	TO STATION	WORK ZONE PVT MARKING REMOVAL (SQ FT)
MOT-20	EB I-94/90 4"	99+94	111+94	213
MOT-26	EB I-94/90 4"	161+39	173+25	125
MOT-27	EB I-94/90 4"	173+25	184+51	25
MOT-32	EB I-94/90 4"	2638+00	75+94	120
MOT-34	EB I-94/90 4" 8"	87+94	99+94	112 117
MOT-40	EB I-94/90 4"	149+39	161+39	98
MOT-41	EB I-94/90 4"	161+39	173+25	78
MOT-42	EB I-94/90 4"	173+25	184+51	98
MOT-47	EB I-94/90 4" 5" 8"	2638+00	75+94	145 162 131
Post-Stage	4" 5" 8"			974 82 222

SHEET NUMBER	DESCRIPTION	STATION	TO STATION	WORK ZONE PVT MARKING REMOVAL (SQ FT)
MOT-48	EB I-94/90 4"	75+94	87+94	193
Post-Stage	4" 5" 8" 12"			1,305 369 1,267 43
MOT-49	EB I-94/90 4" 8"	149+39	161+39	172 270
Post-Stage	4" 5"			2,139 365
MOT-50	EB I-94/90 8" 12"	00+00	12+00	672 272
Post-Stage	4" 5" 8" 12"			1,725 375 636 27
MOT-51	EB I-94/90 4" 5"	111+94	125+39	495 21
Post-Stage	4" 5" 8" 12"			3,261 444 509 193
MOT-53	EB I-94/90 4"	125+39	137+39	833
Post-Stage	4" 5" 8" 12"			2,820 505 1,510 185
MOT-54	EB I-94/90 4"	137+39	149+39	817
Post-Stage	4" 5" 8" 12"			2,966 458 1,662 148
MOT-55	EB I-94/90 4" 8"	149+39	161+39	657 362
Post-Stage	4" 5" 8" 12"			1,880 203 1,097 241

SHEET NUMBER	DESCRIPTION	STATION	TO STATION	WORK ZONE PVT MARKING REMOVAL (SQ FT)
MOT-56	EB I-94/90 8"	161+39	173+25	518
Post-Stage	4" 5" 8" 12"			1,843 125 761 36
MOT-57	EB I-94/90 4" 8" 12"	173+25	184+51	214 607 63
Post-Stage	4" 5" 8" LTR-SYM			462 252 867 73
MOT-58	EB I-94/90 4" 5"	184+51	196+51	464 64
Post-Stage	4" 5" 8" 12"			1,366 210 275 59
MOT-59	EB I-94/90 4" 5" 8" 12" LTR-SYM	196+51	208+51	169 49 2,377 584 36
MOT-60	EB I-94/90 8" LTR-SYM 4"	208+51	220+51	52 37 807
TOTAL				46,168

BOWMAN, BARRETT & ASSOCIATES INC.
CONSULTING ENGINEERS
Chicago, Illinois
312.228.0100
www.bbadainc.com



REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)
SB DAN RYAN ELEVATED BRIDGE
REPAIR FROM 15TH TO 28TH STREETS
CIVIL SCHEDULES

SCALE: NTS
DATE: 5/12/2006
DRAWN BY: RA
CHECKED BY: RS

CSCH-05

5/12/2006 9:01:30 AM