



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 25, 2006

SUBJECT: FAU Route 7045/FAS Route 500 (Bowman Ave.)
Section (33, 116 SPUR) RS-1
Vermilion County
Contract No. 70556
Item No. 49, August 4, 2006 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 4 and 9 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 70556

State Job # - C-95-077-06
 PPS NBR - 0-00857-5004
 County Name - VERMILION- -
 Code - 183 - -
 District - 5 - -
 Section Number - (33,116 SPUR)RS-1

Project Number

Route
 FAS 500
 FAU 7045

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
X0301232	SURVEY MARKER VAULT	EACH	9.000					
* X4066424	BC SC SUPER "D" N50	TON	4,360.000					
X4066765	LEV BIND MM SUPER N50	TON	2,551.000					
40600100	BIT MATLS PR CT	GALLON	12,382.000					
40600300	AGG PR CT	TON	248.000					
40600980	BIT SURF REM BUTT JT	SQ YD	617.000					
40600990	TEMPORARY RAMP	SQ YD	103.000					
48101200	AGGREGATE SHLDS B	TON	1,579.000					
66700110	PERM SURV MKRS ADJUST	EACH	2.000					
67100100	MOBILIZATION	L SUM	1.000					
70100460	TRAF CONT-PROT 701306	L SUM	1.000					
70300100	SHORT-TERM PAVT MKING	FOOT	4,488.000					
70301000	WORK ZONE PAVT MK REM	SQ FT	1,496.000					
78001110	PAINT PVT MK LINE 4	FOOT	50,479.000					
78100100	RAISED REFL PAVT MKR	EACH	280.000					
			* REVISED : JULY 25, 2006					