
BID PROPOSAL INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all certifications and 
affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days 
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing 
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be 
eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central 
Bureau of Construction.  
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for 
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper 
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.  
 

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? 
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) 
he/she must indicate at that time which items are being requested For Bidding purposes.  Only those items 
requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued an 
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief 
Procurement Officer that indicates which items have been approved For Bidding.  If Authorization to Bid cannot be 
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial. 
 

ABOUT AUTHORIZATION TO BID 
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and 
correct original document submittal should contact the Department as to the status.  Firms unsure as to authorization 
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these 
instructions.     

 
ADDENDA AND REVISIONS 

It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be 
bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and revisions will also 
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription service emails are an added 
courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.idot.illinois.gov/doing-business/procurements/construction-services/construction-bulletins/transportation-
bulletin/index#TransportationBulletin before submitting final bid information.     
 
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 

 
 
Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 



STANDARD GUIDELINES FOR SUBMITTING BIDS 

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted 

bid.  It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and 
address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.  
Use only 1 staple in the upper left hand corner.  Make sure all elements of your bid are stapled together including the bid 
bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This documentation is required 
only if you are awarded the project. 

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be read if it is delivered 

after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded the contract this form is 

to be submitted to the district engineer at the pre-construction conference. 
 
BID SUBMITTAL CHECKLIST 
 

 Cover page (the sheet that has the item number on it) – This should be the first page of your bid proposal, followed by your 
bid (the Schedule of Prices/Pay Items).  If you are using special software or CBID to generate your schedule of prices, do not 
include the blank pages of the schedule of prices that came with the proposal package.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s) with an annual value over $50,000.  Include the 
subcontractor(s) name, address, general type of work to be performed and the dollar amount.  If you will use subcontractor(s) 
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.  
 

 After page 4 – Insert the following documents: Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the 
Contractor Letter of Assent (if applicable).  The general rule should be, if you don’t know where it goes, put it after page 4. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – (Not applicable to federally funded projects) List the name of the apprenticeship and training 
program sponsor holding the certificate of registration from the US Department of Labor.  If no applicable program exists, please 
indicate the work/job category.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) – A copy of your State Board of Elections certificate of registration is no longer required with your 
bid. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for which you are 
submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not part of the form and 
you do not need to make copies for each completed Form A. 
 

 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  Copies of the forms 
can be used and only need to be changed when the information changes.  The certification signature and date must be original 
for each letting.  Do not staple the forms together.  If you answered “NO” to all of the questions in Paragraph C (page 12), 
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on 
page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See 
Affidavit of Availability on file”.  Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted 
accounts for 100 percent of the company ownership.  Check YES if any percentage of ownership falls outside of the parameters 
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be 
required to submit a revised Form A. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use the phrase “Per 
Contract Specifications”. 
 
 
  



 Proposal Bid Bond – (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable) 
using the current Proposal Bid Bond form provided in the proposal package.  The Power of Attorney page should be stapled to 
the Proposal Bid Bond.  If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach 
the Proof of Insurance printed from the Surety’s Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last items in your bid should be the DBE 
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork.  If you have 
documentation of a Good Faith Effort, it is to follow the SBE Forms. 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream will be placed on 
the main page of the current letting on the day of the Letting.  The stream will not begin until 10 AM. The actual reading of the 
bids does not begin until approximately 10:30 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the link on the main 
Web page for the current letting. 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 

Contractor pre-qualification .................................................................................................... 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) ................................................. 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ......................................................... 217-782-7806 
Estimates Unit......................................................................................................................... 217-785-3483 
Aeronautics ............................................................................................................................. 217-785-8515 
IDNR (Land Reclamation, Water Resources, Natural Resources) ......................................... 217-782-6302 

 
 
QUESTIONS: following contract execution 
 

Subcontractor documentation, payments ............................................................................... 217-782-3413 
Railroad Insurance ................................................................................................................. 217-785-0275 

 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting September 18, 2015 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.   
  BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 60W78 
  COOK County 
  Section 0707-608HB-B-1 
  Route FAP 373 
  Project ACNHPP-0373(030) 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included.  
  Prepared by 

  A Cashier’s Check or a Certified Check is included F 
  Checked by 

  An Annual Bid Bond is included or is on file with IDOT.   
                             (Printed by authority of the State of Illinois) 

6 
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RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

 Taxpayer Identification Number (Mandatory)  ____________________________________  
 
For the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 60W78 
  COOK County 
  Section 0707-608HB-B-1 
  Project ACNHPP-0373(030) 
  Route FAP 373 
  District 1 Construction Funds 
 
 This project consists of replacing the bridge carrying NB IL 171 over I-55 (SN 016-0485) within the 

Village of Summit. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents will govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 8/2012) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned bidder further declares that he/she has 

carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and 
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local 
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned bidder further agrees to execute a contract for this 
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The 
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has 
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal 
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of Illinois. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered 
as also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the 
property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual bid proposal.  If the guaranty check is placed in another bid  
proposal, state below where it may be found. 

 
The proposal guaranty check will be found in the bid proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned bidder further agrees that if awarded the contract for the sections contained in the 

following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising 
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 

 
 

 
Schedule of Combination Bids 

 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices will govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (the Code) (30 ILCS 

500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to 
transact business or conduct affairs in the State of Illinois prior to submitting the bid. 

 
9. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing 

Department procurements, execute the contract and shall be the sole entity having the authority to accept performance 
and make payments under the contract.  Execution of the contract by the Chief Procurement Officer (CPO) or the State 
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department. 
 Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Code. 

 
10. The services of a subcontractor will be used. 
 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include 
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.  
(30 ILCS 500/20-120) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322247 MAIN EX TRAFFIC SURV L SUM 1.000

X0322917 PRO SS CONN TO EX MAN EACH 2.000

X0323586 PIPE DRAIN REMOVAL FOOT 43.000

X0325349 TEMP CON BAR (PERM) FOOT 112.500

X2020110 GRADING & SHAP SHLDRS UNIT 2.000

X2501800 SEEDING CL  4 MOD ACRE 0.500

X5030305 CONC WEARING SURF  5 SQ YD 348.000

X5040100 PREC BRIDGE APP SLAB SQ FT 3,088.000

X5860110 GRANULAR BACKFILL STR CU YD 125.000

X6430120 REM IMP ATTEN NO SALV EACH 2.000

X6700410 ENGR FLD OFF A  SPL CAL MO 13.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7030030 WET REF TEM TAPE T3 4 FOOT 1,814.000

X7040650 REM TEMP CONC BARRIER FOOT 788.000

Z0004552 APPROACH SLAB REM SQ YD 367.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0018700 DRAINAGE STR REMOVED EACH 2.000

Z0030850 TEMP INFO SIGNING SQ FT 219.000

Z0033028 MAINTAIN LIGHTING SYS CAL MO 13.000

Z0034210 MECH ST EARTH RET WL SQ FT 1,647.000

Z0040530 PIPE UNDERDRAIN REMOV FOOT 390.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 88.000

Z0073002 TEMP SOIL RETEN SYSTM SQ FT 1,625.000

Z0076600 TRAINEES HOUR 500.000 0.800 400.000

Z0076604 TRAINEES TPG HOUR 500.000 15.000 7,500.000

20200100 EARTH EXCAVATION CU YD 1,073.000

20400800 FURNISHED EXCAVATION CU YD 1,588.000

20800150 TRENCH BACKFILL CU YD 37.000

21101505 TOPSOIL EXC & PLAC CU YD 257.000

25000400 NITROGEN FERT NUTR POUND 45.000

25000600 POTASSIUM FERT NUTR POUND 45.000

25100630 EROSION CONTR BLANKET SQ YD 1,544.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25200200 SUPPLE WATERING UNIT 5.000

28000250 TEMP EROS CONTR SEED POUND 51.000

28000305 TEMP DITCH CHECKS FOOT 30.000

28000400 PERIMETER EROS BAR FOOT 395.000

28000510 INLET FILTERS EACH 1.000

28001100 TEMP EROS CONTR BLANK SQ YD 1,853.000

30300112 AGG SUBGRADE IMPR  12 SQ YD 1,805.000

40600275 BIT MATLS PR CT POUND 785.000

40603085 HMA BC IL-19.0  N70 TON 9.000

40603340 HMA SC "D"   N70 TON 6.000

42000501 PCC PVT 10    JOINTED SQ YD 55.000

42001300 PROTECTIVE COAT SQ YD 1,496.000

42001420 BR APPR PVT CON (PCC) SQ YD 1,229.000

44000100 PAVEMENT REM SQ YD 903.000

44001980 CONC BARRIER REMOV FOOT 313.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44004250 PAVED SHLD REMOVAL SQ YD 1,643.000

48101500 AGGREGATE SHLDS B  6 SQ YD 183.000

48102100 AGG WEDGE SHLD TYPE B TON 234.000

48203057 HMA SHOULDERS  15 SQ YD 1,636.000

50100100 REM EXIST STRUCT EACH 1.000

50104400 CONC HDWL REM EACH 1.000

50157300 PROTECTIVE SHIELD SQ YD 1,192.000

50200100 STRUCTURE EXCAVATION CU YD 1,175.000

50300225 CONC STRUCT CU YD 382.700

50300255 CONC SUP-STR CU YD 461.200

50300260 BR DECK GROOVING SQ YD 1,659.000

50300285 FORM LINER TEX SURF SQ FT 436.000

50300300 PROTECTIVE COAT SQ YD 1,972.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500505 STUD SHEAR CONNECTORS EACH 7,470.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50800205 REINF BARS, EPOXY CTD POUND 189,500.000

50901750 PARAPET RAILING FOOT 56.000

51100100 SLOPE WALL   4 SQ YD 230.000

51201600 FUR STL PILE HP12X53 FOOT 2,822.000

51202305 DRIVING PILES FOOT 2,822.000

51203600 TEST PILE ST HP12X53 EACH 4.000

51204650 PILE SHOES EACH 72.000

51500100 NAME PLATES EACH 1.000

52000110 PREF JT STRIP SEAL FOOT 102.000

52100010 ELAST BEARING ASSY T1 EACH 18.000

52100530 ANCHOR BOLTS    1 1/4 EACH 48.000

54215547 MET END SEC 12 EACH 4.000

550A0070 STORM SEW CL A 1  15 FOOT 17.000

550A0120 STORM SEW CL A 1  24 FOOT 98.000

55100700 STORM SEWER REM  15 FOOT 75.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 6
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

55101200 STORM SEWER REM  24 FOOT 107.000

58700300 CONCRETE SEALER SQ FT 5,194.000

59100100 GEOCOMPOSITE WALL DR SQ YD 61.000

60105000 PIPE DRAINS CS/AA 12 FOOT 176.000

60107700 PIPE UNDERDRAINS  6 FOOT 390.000

60218300 MAN TA 4 DIA T1F OL EACH 1.000

60221000 MAN TA 5 DIA T1F OL EACH 1.000

60270050 DR STR T4 W/2 T20F&G EACH 2.000

60500040 REMOV MANHOLES EACH 2.000

60500050 REMOV CATCH BAS EACH 1.000

60900515 CONC THRUST BLOCKS EACH 4.000

61000335 TY G INLET BOX 610001 EACH 4.000

63000001 SPBGR TY A  6FT POSTS FOOT 275.000

63100045 TRAF BAR TERM T2 EACH 1.000

63100085 TRAF BAR TERM T6 EACH 4.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 7
08/26/2015

60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

63200310 GUARDRAIL REMOV FOOT 309.000

63700275 CONC BAR 2F 42HT FOOT 250.000

63700805 CONC BAR TRANS FOOT 30.000

63700900 CONC BARRIER BASE FOOT 280.000

64200116 SHOULDER RUM STRIP 16 FOOT 355.000

66201120 CONC SHLD CURB FOOT 48.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

67100100 MOBILIZATION L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 210.000

70106800 CHANGEABLE MESSAGE SN CAL MO 28.000

70301000 WORK ZONE PAVT MK REM SQ FT 604.000

70400100 TEMP CONC BARRIER FOOT 2,000.000

70400600 REL TEMP CONC BAR  SO FOOT 2,376.000

70600260 IMP ATTN TEMP FRN TL3 EACH 2.000

70600330 IMP ATTN REL FRD  TL3 EACH 6.000
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SCHEDULE OF PRICES
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60W78
State Job # - C-91-371-13

Project Number Route
County Name - COOK- - ACNHPP-0373/030/ FAP 373
Code - 31 -  - 
District - 1 -  - 
Section Number - 0707-608HB-B-1 129

129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

72000300 SIGN PANEL T3 SQ FT 161.000

72400330 REMOV SIGN PANEL T3 SQ FT 128.000

73304000 OVHD SIN STR BR MT FOOT 16.000

73602000 REM OVHD SN STR-BR MT EACH 1.000

78000200 THPL PVT MK LINE  4 FOOT 527.000

78000400 THPL PVT MK LINE  6 FOOT 150.000

78008210 POLYUREA PM T1 LN   4 FOOT 1,263.000

78008240 POLYUREA PM T1 LN   8 FOOT 423.000

78008250 POLYUREA PM T1 LN  12 FOOT 37.000

78100100 RAISED REFL PAVT MKR EACH 8.000

78100105 RAISED REF PVT MKR BR EACH 21.000

78200410 GUARDRAIL MKR TYPE A EACH 3.000

78200530 BAR WALL MKR TYPE C EACH 180.000

78300100 PAVT MARKING REMOVAL SQ FT 366.000

81100320 CON AT ST 1    PVC GS FOOT 441.000
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129
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

81100705 CON AT ST 2.5 PVC GS FOOT 20.000

81200230 CON EMB STR 2 PVC FOOT 280.000

81300220 JUN BX SS AS  6X6X4 EACH 2.000

81300550 JUN BX SS AS 12X12X6 EACH 7.000

81300800 JUN BX SS AS 18X12X6 EACH 2.000

81603081 UD 3#2#4GXLPUSE 1.5 P FOOT 705.000

81702110 EC C XLP USE 1C 10 FOOT 1,730.000

82107200 UNDERPAS LUM 100W HPS EACH 10.000

84200600 REM LT U NO SALV EACH 4.000



CONTRACT NUMBER 60W78

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



RETURN WITH BID 
 

STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public 
moneys in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of 
State government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor.  If a 
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the 
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false. 

 

  I acknowledge, understand and accept these terms and conditions. 
 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois State Toll 
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in 
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by 
the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois State Toll Highway Authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
calendar days after the officer, member, or employee takes office or is employed.  The current salary of the Governor is $177,412.00.  Sixty 
percent of the salary is $106,447.20. 
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code.  Information concerning the exemption process is available from the Department upon request. 

 
B.  Negotiations 
 

Section 50-15.  Negotiations. 
 

It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to 
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

Section 50-25.  Inducement. 
 
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to provide a submission to a vendor 
portal or to bid for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who 
accepts any money or other valuable thing for not bidding for a State contract, not making a submission to a vendor portal, or who withholds a 
bid or submission to a vendor portal in consideration of the promise for the payment of money or other valuable thing is guilty of a Class 4 
felony. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

Section 50-30.  Revolving door prohibition. 
 
CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and 
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging 
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.  
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract 
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation.  This Section applies only to persons who 
terminate an affected position on or after January 15, 1999. 

 
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

Section 50-40.  Reporting anticompetitive practices. 
 
When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other 
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be 
transmitted to the Attorney General and the CPO. 

 
The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid or submission to a vendor portal is submitted. 

 
F.  Confidentiality 
 

Section 50-45.  Confidentiality.   
 
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary 
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or 
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining 
agreement, and may in addition be subject to criminal prosecution. 

 
The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

Section 50-50.  Insider information.   
 
It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available 
only by virtue of that office or employment for actual or anticipated gain for themselves or another person. 

 
The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 
 

  I acknowledge, understand and accept these terms and conditions for the above assurances. 
 

III.  CERTIFICATIONS 
 

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every 
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the 
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

 
Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 

enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no 
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement 
with the business. 

 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code and 

every vendor’s submission to a vendor portal shall contain a certification by the bidder or contractor or subcontractor, respectively, that the 
bidder, contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the CPO may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-10.5 that no officer, director, partner or other 
managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 
felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  Every 
bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a certification 
by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being awarded a 
contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the certifications 
completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
Section 50-14 Environmental Protection Act violations. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with Section 50-14 that the bidder, contractor, or subcontractor, 
is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or entering into 
contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or business 
found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental Protection 
Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that the CPO 
may declare the contract void if this certification is false.  
 

F.  Educational Loan 
 

Section 3 of the Educational Loan Default Act, 5 ILCS 385/3. 
 

Pursuant to the Educational Loan Default Act no State agency shall contract with an individual for goods or services if that individual is in 
default on an educational loan. 
 
The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

Section 33E-11 of the Criminal Code of 2012, 720 ILCS 5/3BE-11. 
 
 
(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a 
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article. 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 

 
The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4. 
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H.  International Anti-Boycott 
 
Section 5 of the International Anti-Boycott Certification Act provides  every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the 
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a 
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the 
regulations of the U.S. Department of Commerce promulgated under that Act. 
 
The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a 
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the 
Act. 
 

J.  Disclosure of Business Operations in Iran 
 
Section 50-36 of the Code provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not 
the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code may cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid or awarding the contract.  The name of each Company disclosed as doing business or having done 
business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed on the attached document. 
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K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual or as part 
of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the bidder will perform 
with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its subcontractors submitted for 
approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship and training program; or (b) will, prior to 
commencement of performance of work pursuant to this contract, begin participation in an approved apprenticeship and training program 
applicable to the work of the subcontract. The Department, at any time before or after award, may require the production of a copy of each 
applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any 
or all of its subcontractors. Applicable apprenticeship and training programs are those that have been approved and registered with the United 
States Department of Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of 
Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of 
work or craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a complete 
report and shall make certain that each type of work or craft job category that will be utilized on the project as reported on the 
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed. 
 
Addtionally, Section 30-22 of the Code requires that the bidder certify that an Illinois office be maintained as the primary place of employment 
for persons employed for this contract. 
 

  __________NA-FEDERAL ____________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of these certifications and disclosures are a material part of the contract, and the contractor shall require these certification 
provisions to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking, or that it will take applications for apprenticeship, training or employment during the performance of the work of 
this contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons 
bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the 
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any 
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts 
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the 
termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons whose state contracts in the 
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed 
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any 
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period 
beginning on the date the invitation for bids or request for proposals or any other procurement opportunity is issued and ending on the day 
after the date of award or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected 
business entities in accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Code, and that it makes the following certification: 
 
The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  If the business entity is required to 
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due.  The CPO shall not accept a bid or 
proposal if the business entity is not in compliance with the registration requirements.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Code.  This provision does not apply to Federal-aid contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist 
Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement.  Any person 
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist  Registration Act in connection with the 
 contract: 
 
Name and address of person:              
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
              
              
               
 

 
  I acknowledge, understand and accept these terms and conditions for the above certifications. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous 

disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the contract 
and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all bids of more than $50,000 and all submissions to a vendor portal shall be accompanied by 
disclosure of the financial interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information 
subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a 
material term of the contract.  Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and 
issue a recommendation to void a contract or reject a proposal or bid based on any violation of the Code or the existence of a conflict of interest as 
provided in subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  If 
a bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by an individual that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s  
  distributive income? YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per bid even if a specific individual would require a yes answer to 
more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by an individual 
that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to be, the individual for which the 
form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by an 
individual that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  Vendors 
desiring to enter into a contract with the State of Illinois must disclose the financial information and potential conflict of 
interest information as specified in this Disclosure Form.  This information shall become part of the publicly available 
contract file.  This Form A must be completed for bids in excess of $50,000, and for all open-ended contracts.  A publicly 
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set 
forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1. Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 

 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds 60% of the annual salary of the Governor provide the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds 60% of the annual salary of the Governor, are you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois State Toll Highway Authority?   Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds 60%  of the    
    annual salary of the Governor, provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds 60% of the annual salary of the Governor, 

      are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or corporation, or (ii) an amount in excess 100% of the 
annual salary of the Governor?      Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 

                 and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of two times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 
3.  Communication Disclosure.   

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-16- 
 



 

RETURN WITH BID 
 
4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose whether 
any of the following has occurred within the previous 10 years:  debarment from contracting with any governmental 
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and 
criminal felony convictions.  This disclosure is a continuing obligation and must be promptly supplemented for 
accuracy throughout the procurement process and term of the contract.  If no person is identified, enter “None” on the 
line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Financial Related Information 
Disclosure 

           
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by Section 50-35  of the Code (30 ILCS 500).  
This information shall become part of the publicly available contract file. This Form B must be completed for all bids.  
 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 

   

 
 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 
100% of ownership. 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding 
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights Act are applicable to bidders on all construction 
contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Title 44, Illinois 
Administrative Code, Section 750.120.  If it is determined that the contract awardee's projections reflect an 
underutilization of minority persons and/or women in any job classification, it shall be advised in writing of the manner 
in which it is underutilizing and such awardee shall be considered to be in breach of the contract unless, prior to 
commencement of work on the contract project, it submits revised satisfactory projections or an acceptable written 
affirmative action plan to correct such underutilization including a specific timetable geared to the completion stages of 
the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 60W78 
        COOK County 
        Section 0707-608HB-B-1 
        Project ACNHPP-0373(030) 
        Route FAP 373 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. of Human Rights # _______________________________  Duration of Project:  ______________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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  COOK County 
  Section 0707-608HB-B-1 
  Project ACNHPP-0373(030) 
  Route FAP 373 
  District 1 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Illinois Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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 COOK County 
  Section 0707-608HB-B-1 
  Project ACNHPP-0373(030) 
  Route FAP 373 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  
 Name and Address of All Members of the Firm: 
    
 
    
 

 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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 Division of Highways 
 Annual Proposal Bid Bond 

 
This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on       and shall be valid until       11:59 PM (CDST). 

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and       

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid 
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, 
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, 
our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to 
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the 
Transportation Bulletin during the effective term indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within 
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter 
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to 
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the 
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract 
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the 
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If 
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed. 
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in 
whole or in part. 
 
 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on       (date)  Signed and attested before me on       (date) 

   
by        by       

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
               

 (Date Commission Expires)   (Date Commission Expires) 
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In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By 
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety 
are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
               

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 

 
This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the 
cancellation/termination of the bond. Said written notice shall be issued to the Illinois Department of Transportation, Chief Contracts 
Official, 2300 South Dirksen Parkway, Springfield, Illinois, 62764, and shall be served in person, by receipted courier delivery or 
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the 
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for 
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for 
proposals submitted for any letting or date after the effective date of cancellation/termination. 
 

Page 2 of 2 BDE 356A (Rev. 1/21/14)  

  



 

 

Return with Bid  
 Division of Highways 
 Proposal Bid Bond 

 Item No.       

 
 Letting Date       

 
KNOW ALL PERSONS BY THESE PRESENTS, That We       

 
as PRINCIPAL, and        

 
as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for 
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors 
and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting 
Date indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as 
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance 
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified 
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the 
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL 
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, 
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment 
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, 
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL has 
caused this instrument to be signed by its officer 

 In TESTIMONY WHEREOF, the said SURETY has caused this 
instrument to be signed by its officer 

    day of       A.D.,     .      day of       A.D.,     . 

 
               

(Company Name)  (Company Name) 

 
By        By       

 (Signature and Title)   (Signature of Attorney-in-Fact) 

 
Notary for PRINCIPAL  Notary for SURETY 

 
STATE OF        STATE OF       

COUNTY OF        COUNTY OF       

 
Signed and attested before me on  (date)  Signed and attested before me on  (date) 

by   by  

(Name of Notary Public)  (Name of Notary Public) 

   

   

   

(Seal)   (Seal)  

 (Signature of Notary Public)   (Signature of Notary Public) 

 
     
 (Date Commission Expires)   (Date Commission Expires) 
 
In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the 
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly 
bound unto the State of Illinois under the conditions of the bid bond as shown above. 
 
     

Electronic Bid Bond ID #  Company/Bidder Name  Signature and Title 
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DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 

 

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 
  



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration Number        Letting       

   
Participation Statement Item No.       

   
(1)  Instructions Contract No.       

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form shall be submitted in 
accordance with the special provision and will be attached to the Utilization Plan form.  If additional space is needed complete an 
additional form for the firm.  Trucking participation items; description must list what is anticipated towards goal credit. 
 

(2)  Work: 

Please indicate: J/V       Manufacturer       Supplier (60%)       Subcontractor       Trucking       
  
Pay Item     

No. Description (Anticipated items for trucking)* Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
(3)  Partial Payment Items (For any of the above items which are partial pay items) 
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount: 
*Applies to trucking only 
      
      
 (4) Commitment 
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its 
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.  
 

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a 
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained. 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to 
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime 
contractor or 1st Tier subcontractor.  The undersigned further understand that no changes to this statement may be made without 
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding 
actual work performed on this project and the payment therefore must be provided to the Department. 

    
Signature for Contractor __ 1st Tier __ 2nd Tier   Signature for DBE Firm __ 1st Tier __ 2nd Tier 

Date        Date       

 
Contact Person        Contact Person       

 
Title        Title       

 
Firm Name        Firm Name       

 
Address        Address       

 
City/State/Zip        City/State/Zip       

 
Phone        Phone       

Email Address        Email Address       
 
 E       

 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 
approved by the State Forms Management Center. 

 

WC       

 

 

SBE 2025 (Rev. 03/23/15) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 60W78 
   COOK County 
   Section 0707-608HB-B-1 
   Project ACNHPP-0373(030) 
   Route FAP 373 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the 
provisions of the Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors that entered into a contractual agreement with a total 
value of $50,000 or more with a person or entity who has a contract subject to the 
Code and approved in accordance with article 108.01 of the Standard Specifications 
for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Illinois Department of Transportation’s CPO upon request within 15 
calendar days after execution of the subcontract. 
 
Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted 
for all applicable subcontractors.  The subcontract shall contain the certifications 
required to be made by subcontractors pursuant to Article 50 of the Code.  This Notice 
to Bidders includes a document incorporating all required subcontractor certifications 
and disclosures for use by the Contractor in compliance with this mandate.  The 
document is entitled State Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys 
in procuring goods, services, and contracts for the State of Illinois and to act in a manner that maintains the integrity and public trust of State 
government.  In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to 
protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The CPO may terminate or void the contract approval if it is later determined that the bidder or 
subcontractor rendered a false or erroneous certification.  If a false certification is made by a subcontractor the contractor’s submitted bid and the 
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that 
the subcontractor’s certification was false. 
 
Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year 
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it 
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or subcontractor is not able to 
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to 
the change in certification status.  A contractor or subcontractor that makes a false statement material to any given certification required under 
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and 
Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 2012. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any 
certifications required by this Section are false.  A contractor who makes a false statement, material to the certification, commits a Class 3 
felony. 
 
The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50-5. 
 

 
B.  Felons 
 

Section 50-10.  Felons.   
 
(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or 
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person 
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the 
business. 
 
(b) Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall 
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from 
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the 
certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or 
subcontract under the Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a 
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt 
Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any 
affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the 
provisions of the Illinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare 
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent 
in the payment of any debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or 
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or 
Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.  
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a 
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being 
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the 
certifications completed pursuant to this Section are false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or 
entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or 
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental 
Protection Act for a period of five years from the date of the order.  The bidder or contractor or subcontractor, respectively, acknowledges that 
the CPO may declare the contract void if this certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or 

erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Code.  Furthermore, the CPO may void the 
contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120 
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This disclosed information for the subcontractor, will 
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy 
Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  Furthermore, pursuant to this Section, the Procurement 
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any individual or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each individual making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
individual making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements.  In addition, a 
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies 
and a total ownership certification.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 100 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any individual or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by an individual that is authorized to execute contracts for the subcontracting company.  Note:  These questions 
are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per individual per subcontract even if a specific individual would require a yes 
answer to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by an individual that is authorized to execute contracts for your organization.  The individual signing can be, but does not have to 
be, the individual for which the form is being completed.  The subcontractor is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
an individual that is authorized to execute contracts for your company. 

-a-  
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  
Subcontractors desiring to enter into a subcontract of a State of Illinois contract must disclose the financial 
information and potential conflict of interest information as specified in this Disclosure Form.  This information 
shall become part of the publicly available contract file.  This Form A must be completed for subcontracts with a 
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds 60% of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________  

-c-  
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

__________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  

annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of of 100% of the 

annual salary of the Governor?      Yes       No __ 
 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,  
    are you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3 Communication Disclosure. 

 
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

APPLICABLE STATEMENT 
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 

Financial Related Information 
Disclosure 

           
Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by Section 50-35 of the Code (30 ILCS 500).  This 
information shall become part of the publicly available contract file.  This Form B must be completed for subcontracts with 
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended 
contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 

OWNERSHIP CERTIFICATION 
 

 

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100% 
of ownership 

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or 
parent entity’s distributive income or holding less than a 5% ownership interest. 

 

  Yes  No  N/A (Form A disclosure(s) established 100% ownership) 
 
 
 
 
 

-g-  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  Paper-based bids are to be submitted to the Chief 
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the 
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, Illinois until 10:00 a.mSeptember 
18, 2015.  All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of 
Transportation’s Harry R. Hanley Building shortly after 10:00 a.m. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 60W78 
   COOK County 
   Section 0707-608HB-B-1 
   Project ACNHPP-0373(030) 
   Route FAP 373 
   District 1 Construction Funds 

 
 This project consists of replacing the bridge carrying NB IL 171 over I-55 (SN 016-0485) within the 
Village of Summit. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special provisions supplement the Standard Specifications for Road and Bridge 
Construction, adopted January 1, 2012, the latest edition of the Manual on Uniform Traffic 
Control Devices for Streets and Highways the Manual of Test Procedures for Materials in effect 
on the date of invitation for bids; in effect on the date of invitations for bids; and the 
Supplemental Specifications and Recurring Special Provisions indicated on the check Sheet 
included herein which apply to and govern the construction of FAP Route 373 (IL 171), Project 
ACNHPP-0373(030), Section 0707-608HB-B-1, Cook County, Contract No. 60W78, and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

  
LOCATION OF IMPROVEMENT 
 
This improvement includes the IL 171 NB structure over I-55 for a distance of 516.72 feet 
(0.098 miles).  This improvement is located within the Village of Summit in Cook County. 
 
 
DESCRIPTION OF IMPROVEMENT 
 
This improvement consists of bridge replacement of the NB IL 171 over I-55 structure.  Bridge 
approach pavement connectors, removal of the existing structure, guardrail improvements, 
sign replacement and lighting are also included.  This project also includes drainage 
improvements, placement of pavement markings and all incidental and collateral work 
necessary to complete the project as shown on the plans and as described herein.   
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MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985 Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, 
such items, including the accompanying traffic control and protection required by the Engineer, 
will be paid for in accordance with Article 109.04 of the Standard Specifications. 
 
STATUS OF UTILITIES TO BE ADJUSTED (D1) 
Effective:  January 30, 1987 Revised:  January 24, 2013 
 
Utilities companies involved in this project have provided the following estimated durations: 
 

Name of Utility Type Location 

Estimated 
Duration of Time 

for the Completion 
of Relocation or 

Adjustments 

IDOT Traffic 
Systems Center 

(TSC) 

Underground (Fiber 
Optics & Duct Bank) 

SB I-55 Median 
Shoulder 

“Watch and 
Protect” 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.39 of the 
Standard Specifications shall apply. 
 
In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statutes, utility companies have 
90 days to complete the relocation of their facilities after receipt of written notice from the 
Department.  The 90-day written notice will be sent to the utility companies after the following 
occurs: 
 
1) Proposed right of way is clear for contract award. 
2) Final plans have been sent to and received by the utility company. 
3) Utility permit is received by the Department and the Department is ready to issue said 

permit. 
4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying 

them they have 15 days to provide their permit application.  After allowing 15 days for 
submission of the permit the 90 day notice is sent to the utility company. 

5) Any time within the 90 day relocation period the utility company may request a waiver for 
additional time to complete their relocation.  The Department has 10 days to review and 
respond to a waiver request. 
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PROGRESS SCHEDULE 
 
Description. Time is of the essence in this Contract. It may be necessary for the Contractor to 
work longer hours, use additional crews, and work during weekends in order to complete the 
work within the required time limit. The Contractor shall submit a Critical Path Method (CPM) 
Progress Schedule as described below for the Engineer’s approval before the work can be 
started. 
 
The Contractor will not be allowed any additional compensation for working longer hours or 
using extra shifts; and working on weekends or during Holidays; working during winter months, 
etc. to meet the specified Completion Date. 
 
This work shall consist of preparing, revising and updating a detailed progress scheduled 
based upon the Critical Path Method (CPM). This work shall also consist of performing time 
impact analysis of the progress schedule based upon the various revisions and updates as 
they occur.  
 
Requirements. The software shall produce an electronic progress schedule for submission to 
the department that is 100% compatible with Primavera SureTrak 3.0 Project Manager, 
published by Primavera Systems, Inc. 
 
Format. The electronic schedule format shall contain the following: 
 
a. Project Name: (Optional). 
b. Template: Construction. 
c. Type: SureTrak: Native file format for stand-alone contracts. 
d. Planning Unit: Days (calendar working). 
e. Number/Version: Original or updated number. 
f. Start Date: Not later than ten days after execution of the contract. 
g. Must Finish Date: Completion date for completion date contracts. 
h. Project Title: Contract number. 
i. Company Name: Contractor’s name. 
 
Calendars. 
 
a. Completion Date Contracts. The base calendar shall show the proposed working days of 

the week and the proposed number of work hours per day. 
 

b. Schedule Development. The detailed schedule shall incorporate the entire contract time. 
The minimum number of activities shown on the schedule shall represent the work 
incorporating the pay items whose aggregate contract value constitutes 80 percent of the 
total contract value. These pay items shall be determined by starting with the pay item with 
the largest individual contract value and adding subsequent pay item contract values in 
descending order until 80 percent of the contract value has been attained. Any additional 
activities required to maintain the continuity of the schedule logic shall also be shown. 
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The following shall be depicted in the schedule for each activity: 
 
a. Activity Identification (ID) Numbers. The Contract shall utilize numerical designations to 

identify each activity. Numbering of activities shall be in increments of not less than ten 
digits. 

 
b. A description of the work represented by the activity (maximum forty-five characters). The 

use of descriptions referring to a percentage of a multi-element item (i.e., construct deck 
50%) shall not be used. Separate activities shall be included to represent different 
elements of multi-element items (i.e., forms, reinforcing, concrete, etc.). Multiple activities 
with the same work description shall include a location as part of the description. 

 
c. Proposed activity duration shall be shown in whole days. The Contractor shall provide 

production rates to justify the activity duration. Schedule duration shall be contiguous and 
not interruptible. 

 
The schedule shall indicate the sequence and interdependence of activities required for the 
prosecution of the work. The schedule logic shall not be violated. 
 
Activities should be broken down such that each activity encompasses a single operation or 
tightly-integrated operations in a single, contiguous and continuous area of the project, with no 
activity exceeding $200,000 without the consent of the Engineer. 
 
Total Float shall be calculated as finish float. The schedule shall be calculated using retained 
logic. The Contractor shall not sequester float by calendar manipulations or extended duration. 
Float is not for the exclusive use or benefit of either the Department or the Contractor. 
 
Tabular Reports. 
 
a. The following tabular reports will be required with each schedule submission: 

1. Classic Gantt 
2. Pert with Time Scale 

 
b. The heading of each tabular report shall include, but not be limited to, the project name, 

contract number, Contractor name, report date, data date, report title and page number. 
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c. Each of the tabular reports shall also contain the following minimum information for each 
activity. 

 
a. Activity ID 
b. Activity Description 
c. Original Duration (calendar day/working day) 
d. Remaining Duration (calendar day/working day) 
e. Activity Description 
f. Early Start Date 
g. Late Start Date 
h. Early Finish Date 
i. Late Finish Date 
j. Percent Complete 
k. Total Float 
l. Calendar ID 
m. Work performed by DBE Subcontractors and Trainees shall be shown in the 
n. Gantt Report. 

 
d. Reports shall be printed in color on 11 in. x 17 in. (minimum) size sheets. The Classic 

Gantt shall show all columns, bars, column headings at the top, time scale at the top and 
shall show relationships. 

 
Submission Requirements. The initial schedule shall be submitted prior to starting work but no 
later than five calendar days after execution of the contract. Updated schedules shall be 
submitted according to Article 108.02 except that as a minimum, updated schedules will be 
required at the 25, 50, and 75 percent completion points of the contract. 
 
Updating. 
 
a. The Contractor shall not make any changes to the original duration, activity relationships, 

constraints, costs, add or delete activities, or alter the schedule’s logic when updating the 
schedule. 

 
b. The originally approved baseline CPM schedule will be designated as the “Target 

Schedule” and shall only be changed based on a Change Order that extends the Contract 
duration. All updates will be plotted against the “Target Schedule.” If the Contractor 
believes any such changes result in an overall increase in the contract time, the Contractor 
will immediately submit a request for extension of time along with the changed progress 
schedule and a detailed justification for the time extension request in accordance with 
Article 108.08. 
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c. The updated information will include the original schedule detail and the following additional 
information: 

 
1. Actual start dates 
2. Actual finish dates 
3. Activity percent completion 
4. Remaining duration of activities in progress 
5. Identified or highlighted critical activities 

 
d. The Contractor shall submit scheduling documents in the same formats and number as 

indicated in this section. 
 
e. The Engineer shall withhold progress payments if the Contractor does not submit 

scheduled updates as required. 
 

f. Upon receipt of the CPM schedule update, the Engineer will review the schedule for 
conformance with the Contract Documents and degree of detail. The Engineer, within 
fourteen (14) Days after receipt of the Updated CPM Schedule and supporting documents, 
will approve or reject it with written comments. If the Updated CPM schedule is rejected, 
the Contractor must submit a Revised Updated CPM Schedule within seven (7) Days after 
the date of rejection. 

 
g. The updated progress schedule must accurately represent the Project’s current status. 
 
Contractor Changes to the Schedule. 
 
The Contractor shall comply with the following requirements regarding proposed changes to 
the approved baseline CPM schedule: 
 
a. If the Contractor proposes to make any changes in the approved baseline CPM schedule, 

the Contractor shall notify the Engineer in writing, stating the reasons for the change, 
identifying each changed activity (including duration and interrelationships between 
activities) and providing a diskette of the proposed changed schedule. Every effort must be 
made by the Contractor to retain the original Activity ID numbers. 

 
b. The Engineer has the authority to approve or disapprove the proposed change in the 

baseline CPM schedule and shall do so in writing within ten (10) Days after receipt to the 
Contractor’s submission. 

 
c. If the Engineer approves the change in the baseline. All monthly updates will be plotted 

against the new “Target Schedule”. 
 
d. If the Engineer approves a portion of the change to the baseline CPM schedule, the 

Contractor shall submit a revised CPM schedule incorporating such change(s) within ten 
(10) Days after approval along with a written description of the change(s) to the schedule. 
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Recovery Schedule. 
 
a. The Contractor shall maintain an adequate work force and the necessary materials, 

supplies and equipment to meet the current approved baseline CPM schedule. In the event 
that the Contractor, in the judgment of the Engineer, is failing to meet the approved CPM 
schedule including any Contract milestones, the Contractor shall submit a recovery 
schedule. 

 
b. The recovery schedule shall set forth a plan to eliminate the schedule slippage (negative 

float). The plan must be specific to show the methods to achieve the recovery of time, i.e. 
increasing manpower, working overtime, weekend work, employing multiple shifts. All costs 
associated with implementing the recovery schedule shall be borne by the Contractor. 

 
c. Upon receipt of the CPM recovery schedule, the Engineer will review the schedule for 

conformance with the Contract Documents and degree of detail. The Engineer will approve 
the schedule or reject it with written comments within fourteen (14) Days of receipt of the 
recovery schedule and supporting documents. If the detailed CPM recovery schedule is 
rejected, the Contractor must submit a revised CPM recovery schedule within seven (7) 
Days of the date of rejection. 
 

Revised Schedule. 
 
The Engineer may direct the Contractor to revise the approved CPM schedule. Reasons for 
such direction may include, but are limited to, the following: (1) changes in the Work, (2) 
rephrasing of the Project or any phase, (3) a change in the duration of the Project or phase, 
and (4) acceleration of the Project or phase. 
 
a. The Engineer will direct the Contractor to provide a revised CPM schedule in writing. 
 
b. The Contractor will provide the revised CPM schedule within ten (10) Days of receipt of the 

Engineer’s written direction. 
 
c. The Engineer has the authority, in its sole discretion, to approve or reject the revised CPM 

schedule and will do so in writing within ten (10) Days after receipt of the Contractor’s 
submission. If the Engineer approves the revised schedule, such schedule will be 
designated the new “Target Schedule”. 

 
The schedule shall be submitted in the Sorted by Activity Layout (SORT4). The activities on the 
schedule shall be plotted using early start, late start, early finish, late finish and total finish. 
 
For every schedule submission, the Contractor shall submit to the Engineer, four Windows XP 
compatible compact disks of all schedule data. Included on the disks shall be all of the tabular 
and graphic reports, network diagrams and bar chart data. Two copies shall be submitted on 
CD/R disks and two copies shall be submitted on CDD/RW disks. In addition, four plots of the 
CD/R disks will be approved initial or revised progress schedule for the contract. The approval 
will be documented by the Engineer on a corresponding plot of the schedule and returned to 
the Contractor. 
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Four copies of each schedule submission shall be printed in color on 11 in. x 17 in. (minimum) 
size sheets showing all columns, bars, column headings at the top, time scale at the top and 
showing relationships. 
 
The schedule shall indicate the critical path to contract completion. Only one controlling item 
shall be designated at any point in time on the schedule. 
 
Acceptance or approval of any progress schedule by the Engineer shall not be construed to 
imply approval of any particular method of construction, sequence of construction, any implied 
or stated rate of production. Acceptance will not act as a waiver of the obligation of the 
Contractor to complete the work in accordance with the contract proposal, plans and 
specifications, modify any rights or obligations of the Department as set forth in the contract, 
nor imply any obligation of a third party. Acceptance shall not be construed to modify or amend 
the contract or the time limit(s) therein. Acceptance shall not relieve the Contractor of the 
responsibility for the accuracy of any of the information included on the schedule. Failure of the 
Contractor to include in the schedule any element of work required for the performance of the 
contract, any sequence of work required by the contract, or any known or anticipated condition 
affecting the work shall not excuse the Contractor from completing all work required within the 
time limit(s) specified in the contract notwithstanding acceptance of the schedule by the 
Engineer. 
 
Basis of Payment. This work will not be paid for separately, but shall be considered as included 
in the costs of the various items of work in the contract. 
 
 
CONTRACTOR COOPERATION 
 
It is anticipated that this contract will be constructed concurrently with another project in the 
same area.  This project that may be under contract concurrent with this project is as follows: 
 
Contract No.  60W75 
Improvement:  Bridge Rehabilitation, Bridge Widening, Ramp Modifications, Add Auxiliary 
Lane, Lighting, Signing and Retaining Walls 
 
The Contractor shall schedule the work in order to minimize any conflicts that may arise between 
contracts as specified in Article 105.08 of the Standard Specifications.  No additional compensation 
will be allowed for delays or inconveniences resulting from activities of other Contractors. 
 
 
START OF WORK 
 
The Contractor shall not proceed with any construction operations which would require 
permanent (24 hour per day) lane closures and/or lane shifts on Illinois Route 171, Interstate 
Route 55 and Ramps prior to April 1, 2016. 
 
The Engineer’s written approval shall be obtained by the Contractor before proceeding with 
any work that interferes with traffic prior to the above date 
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COMPLETION DATE PLUS WORKING DAYS (D1) 
Effective:  September 30, 1985 Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 
"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on October 31, 2016, except 
as specified herein. 
 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.  Under extenuating 
circumstances the Engineer may direct that certain items of work, not affecting the safe 
opening of the roadway to traffic, may be completed within the working days allowed for 
cleanup work and punch list items.  Temporary lane closures for this work may be allowed at 
the discretion of the Engineer.   
 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included 
in this contract, shall apply to both the completion date and the number of working days. 
 
 
RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE (D1) 
Effective: January 21, 2003 Revised:  January 1, 2007 
 
All temporary lane closures during the period governed by working days after a completion 
date will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m. 
Monday through Friday. 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed above.  Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
Failure to Open Traffic Lanes to Traffic. Should the Contractor fail to completely open and keep 
open all the traffic lanes to traffic in accordance with the limitations specified above, the Contractor 
shall be liable and shall pay to the Department the amount of $250 per lane blocked, not as a 
penalty but as liquidated and ascertained damages, for each and every 15 minute interval or a 
portion thereof that a lane is blocked outside the allowable time limitations.  The Department may 
deduct such damages from any monies due the Contractor.  These damages shall apply during the 
period governed by working days after a completion date and any extensions of that contract time. 
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FAILURE TO COMPLETE THE WORK ON TIME (D1) 
Effective:  September 30, 1985 Revised:   January 1, 2007 
 
Should the Contractor fail to complete the work  within the required number of calendar days 
and/or fail to complete the work on or before the completion date as specified in the Special 
Provisions COMPLETION DATE PLUS WORKING DAYS, or within such extended time as 
may have been allowed by the Department, the Contractor shall be liable to the Department in 
the amount of $5,000 (five thousand dollars), not as a penalty but as liquidated damages, for 
each calendar day or a portion thereof of overrun in the contract time or such extended time as 
may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work since the Department’s actual loss, in the event of delay, cannot be 
predetermined, would be difficult of ascertainment, and a matter of argument and unprofitable 
litigation.  This said mode is an equitable rule for measurement of the Department’s actual loss 
and fairly takes into account the loss of use of the roadway if the project is delayed in 
completion.  The Department shall not be required to provide any actual loss in order to 
recover these liquidated damages provided herein, as said damages are very difficult to 
ascertain.  Furthermore, no provision of this clause shall be construed as a penalty, as such is 
not the intention of the parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at 
the following 12:00 midnight, twenty-four hours later. 
 
 
PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, 
Recurring Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
 

701400 APPROACH TO LANE CLOSURE FREEWAY/EXPRESSWAY 

701401 LANE CLOSURE, FREEWAY/EXPRESSWAY 

701411 LANE CLOSURE, MULTILANE, AT ENTRANCE OR EXIT RAMP, FOR SPEED 
>45 MPH 

701428 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY 

701446 TWO LANE CLOSURE FREEWAY / EXPRESSWAY 

701901 TRAFFIC CONTROL DEVICES 

704001 TEMPORARY CONCRETE BARRIER 

 
DETAILS: 
 

TC-08 ENTRANCE AND EXIT RAMP CLOSURE DETAILS 

TC-09 SINGLE LANE WEAVE AND MULTILANE WEAVE  

TC-12 MULTI-LANE FREEWAY PAVEMENT MARKING 

TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS 

TC-17 TRAFFIC CONTROL FOR SHOULDER CLOSURES AND PARTIAL 
RAMP CLOSURES 

TC-18 SIGNING FOR FLAGGING OPERATIONS AT WORK ZONE OPENINGS 

TC-27 MILE POST MARKERS - GORE SIGNS – MAJOR GUIDE SIGN 
LAYOUT ARROWS 
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SPECIAL PROVISIONS: 
 

 PAVEMENT STRIPING SYMBOLS (BDE) 

 TEMPORARY CONCRETE BARRIER (BDE) 

 TEMPORARY INFORMATION SIGNING 

 MAINTENANCE OF ROADWAYS 

 CONTRACTOR COOPERATION 

 PUBLIC CONVENIENCE AND SAFETY 

 TYPE III TEMPORARY TAPE FOR WET CONDITIONS 

 TRAFFIC CONTROL FOR WORK ZONE AREAS 

 TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 

 KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 

 FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 

 LANE CLOSURE RESTRICTIONS 

SPEED DISPLAY TRAILER 

SIGN SHOP DRAWING SUBMITTAL 

 
 

LANE CLOSURE RESTRICTIONS 
 
The Contractor will not be allowed permanent lane closures on Illinois Route 171 prior to April 
1, 2016. Prior to April 1, 2016, the Contractor shall not proceed with any type of construction 
work operations which would require permanent lane closures, pre-stage work requiring lane 
shifts or partial closure of any ramp.  Prior to April 1, 2016, all work under this contract must be 
completed with temporary, daily lane closures in accordance with State Standard 701421. At 
any time during the contract, any work that cannot be completed within the work area shown 
using the Maintenance of Traffic plans provided in the contract documents must be completed 
with temporary, daily lane closures in accordance with State Standard 701421. Daily lane 
closures will not be allowed during the times indicated below:  
 

DAY LANES CLOSURE RESTRICTION TIMES 
                             
        Northbound                          

        
Southbound 

Monday to 
Friday 

2:30 p.m. – 6:30 p.m. 2:30 p.m. – 6:30 p.m. 

I-55 and Ramps  All days. All Days. 
 
The Contractor shall request and gain approval from the Resident Engineer seventy-two (72) 
hours in advance of all closures.  
 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

13 

All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Additional lane closure hour restrictions may 
have to be imposed to facilitate the flow of traffic to and from major sporting events and/or 
other events. All lane closure signs shall not be erected any earlier than one-half (1/2) hour 
before the starting hours listed above.' Also, these signs should be taken down within one-half 
(1/2) hour after the closure is removed. The Contractor will be required to cooperate with all 
other contractors and utility companies when erecting lane closures.  
 
Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep 
open all the traffic lanes to traffic in accordance with the limitations specified above, the 
Contractor shall be liable and shall pay to the Department the amount of: 
 

One lane or ramp blocked = $2000.00 
 
Not as a penalty but as liquidated and ascertained damages, for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  March 8, 1996 Revised:  January 21, 2015 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, 
and removing all traffic control devices used for the purpose of regulating, warning, or directing 
traffic.  Traffic control and protection shall be provided as called for in the plans, applicable 
Highway Standards, District One Expressway details, Standards and Supplemental 
Specifications, these Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
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Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a 
truck/trailer mounted attenuator and arrow board per State Standard 701428 and the 
Traffic Control Setup and Removal Freeway/Expressway BDE Special Provision.  
Failure to meet this requirement will be subject to a Traffic Control Deficiency.  The 
deficiency will be calculated as outlined in Article 105.03 of the Standard Specifications.  
Truck/trailer mounted attenuators shall comply with Article 1106.02(g) or shall meet the 
requirements of NCHRP 350 Test Level 3 with vehicles used in accordance with 
manufacturer’s recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction 
zone.  The Contractor is responsible for verifying the accuracy of the sign log.  
Throughout the duration of this project, all existing traffic signs shall be maintained 
by the Contractor.  All provisions of Article 107.25 of the Standard Specifications 
shall apply except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish, and replace at his own expense, any traffic sign or post 
which has been damaged or lost by the Contractor or a third party.   

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be 
established and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 4200’ before the closure, and shall be 55mph 
as shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies 
may be omitted when this assembly would normally be placed within 1500 feet 
of the END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 
65mph then additional signage should be installed per 701400. 

 
b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  
Additional work zone 45mph assemblies shall be used as required according to 
Article 701.14(b) and as shown in the Highway Standards and plans.  WORK 
ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in 
all cases.  END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum 

size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT 
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch 
by 48 inch with 8 inch capital letters. 
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(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” 
signs (W8-11) on both sides of the expressway, at any time when the elevation 
difference between adjacent lanes open to traffic equals or exceeds one inch.  
Signs shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, 
and a minimum of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to 

traffic every 1000', one per lane and per shoulder, to prevent motorists from using work 
areas as a traveled way.  Check barricades shall also be placed in advance of each 
open patch, or excavation, or any other hazard in the work area, the first at the edge of 
the open traffic lane and the second centered in the closed lane.  Check barricades, 
either Type I or II, or drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of 
Type II or drums, along the cold milling and asphalt paving operations.  The vertical 
barricades shall be placed at the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  
Also, vertical barricades shall not be used as patch barricades or check barricades.  
Special attention shall be given, and ballast provided per manufacture’s specification, to 
maintain the vertical barricades in an upright position and in proper alignment. 

 
(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 

both the face of the wall next to traffic, and the top of sections of the temporary 
concrete barrier wall as shown in Standard 704001.  The color of these reflectors shall 
match the color of the edgelines (yellow on the left and crystal or white on the right).  If 
the base of the temporary concrete barrier wall is 12 inches or less from the travel lane, 
then the lower slope of the wall shall also have a 6 inch wide temporary pavement 
marking edgeline (yellow on the left and white on the right). 

 
(f)  Full Expressway Closures.  Full Expressway Closures will only be permitted for a 

maximum of 15 minutes during the allowable hours listed in the Keeping the 
Expressway Open to Traffic Special Provision.  During Full Expressway Closures, the 
Contractor will be required to close off all lanes except one, using Freeway Standard 
Closures.  The Contractor will be required to provide one changeable message sign to 
be placed at the direction of the Engineer.  The sign shall display a message as 
directed by the Engineer.  A Maintenance of Traffic Plan shall be submitted to the 
District One Expressway Traffic Control Supervisor 14 days in advance of the planned 
work; including all stage changes.  The Maintenance of Traffic Plan shall include, but 
not be limited to: lane and ramp closures, existing geometrics, and equipment and 
material location.  The District One Expressway Traffic Control Supervisor (847-705-
4151) shall be contacted at least 3 working days in advance of the proposed road 
closure and will coordinate the closure operation with police forces. 
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Method of Measurement.  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices 
required in the plans and these Special Provisions.  Traffic control and protection required 
under Standards 701400, 701401, 701411, 701428, 701446, 701901 and District details TC-8, 
TC-9, TC-17 and TC-18 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required 
in the plans and specifications. 

 
In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10), the 
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will 
be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is 
required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 
of the Standard Specifications and only items which require use of Traffic Control and 
Protection. 

 
(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer.  No additional payment will be made for a Contractor requested 
modification. 
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(d) Temporary concrete barrier wall will be measured and paid for according to Section 
704. 

 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown on the Standard will be measured and paid for 

according to Section 703 and Section 780. 
 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 

or Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All prismatic barrier wall reflectors will be measured and paid for according to the 

Recurring Special Provision Guardrail and Barrier Wall Delineation. 
 
(j)  The Changeable Message Sign required for Full Expressway Closures shall not be paid 

for separately. 
(j)  The Changeable Message Sign required for Full Expressway Closures shall not be paid 

for separately. 
 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996  Revised: January 21, 2015 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide 
the necessary traffic control devices to warn the public and to delineate the work zone as 
required in these Special Provisions, the Standard Specifications, the State Standards and the 
District Freeway details. All Contractors' personnel shall be limited to these barricaded work 
zones and shall not cross the expressway.  
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and 
weekend closures on all Freeways and/or Expressways in District One. This advance 
notification is calculated based on workweek of Monday through Friday and shall not include 
weekends or Holidays. 
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LOCATION:  I-55 Stevenson:  County Line to Lake Shore Drive 
WEEK NIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 

Sunday – Thursday 1-Lane/Ramp 9:00 PM to 5:00 AM 
2-Lanes 11:59 PM to  5:00 AM 

Friday 1-Lane/Ramp 10:00 PM (Fri) to 7:00 AM (Sat) 
2-Lanes 11:59 PM (Fri) to 6:00 AM (Sat) 

Saturday 1-Lane/Ramp 9:00 PM (Sat) to 10:00 AM (Sun) 
2-Lanes 11:59 PM (Sat) to 8:00 AM (Sun) 

 
In addition to the hours noted above, temporary shoulder and non-system interchange partial 
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. 
and 5:00 A.M. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. 
to 7:00 A.M. on Sunday. During Full Expressway Closures, the Contractor will be required to 
close off all lanes except one, using Freeway Standard Closures. Police forces should be 
notified and requested to close off the remaining lane at which time the work item may be 
removed or set in place. The District One Expressway Traffic Control Supervisor (847-705-
4151) shall be notified at least 3 working days (weekends and holidays DO NOT count into this 
72 hours notification) in advance of the proposed road closure and will coordinate the closure 
operations with police forces. Liquidated Damages as specified in the Failure to Open Traffic 
Lanes to Traffic for One lane or ramp blocked shall be assessed to the Contract for every 15 
minutes beyond the initial 15 minutes all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. The 
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 
working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of any proposed stage change. 
 
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control 
Supervisor 14 days in advance of any stages changes or full expressway closures. The 
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, 
existing geometrics, and equipment and material location. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic 
to and from major sporting events and/or other events. 
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All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the 
starting hours listed above. Also, these signs should be taken down within one-half (1/2) hour 
after the closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway. All lane closures (includes the taper lengths) without a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap 
between the end of one work zone and the start of taper of next work zone should be 
connected. The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles. Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours. The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations 
approved by the Engineer. 
 
Check barricades hall be placed every 1000' within a land closure to prevent vehicles from 
driving through closed lanes. 
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits. However, no 
two (2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at 
the same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure 
hours above. System ramp full closures for single lane ramps are only permitted for a 
maximum of four (4) hours 
 

 between the hours of 1 :00 a.m. and 5:00 a.m. on Monday thru Friday 
 between the hours of 1 :00 a.m. and 6:00 a.m. on Saturday, and 
 between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 

 
The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as 
directed by the Engineer for all system ramp closures. In addition, one portable changeable 
message sign will be required to be placed in advance of the ramp closure. The cost of these 
signs and PCMS board shall be included in the cost of traffic control and protection (6 static 
signs maximum per closure). 
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in 
accordance with the above limitations, the Contractor shall be liable to the Department for 
liquidated damages as noted under the Special Provision, "Failure to Open Traffic Lanes to 
Traffic". 
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 Revised:  February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount 
of: 

 
One lane or ramp blocked = $    2000.00 

 
Two lanes blocked = $    5000.00 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
ENGINEER’S FIELD OFFICE TYPE A (SPECIAL)  
Effective: December 1, 2011 Revised: May 1, 2013 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices 
shall have a ceiling height of not less than 7 feet and a floor space of not less than 3000 
square feet with a minimum of two separate offices. The office shall also have a 
separate storage room capable of being locked for the storage of the nuclear 
measuring devices. The office shall be provided with sufficient heat, natural and 
artificial light, and air conditioning. Doors and windows shall be equipped with locks 
approved by the Engineer. 
 

Revise the first sentence of the second paragraph of Article 670.02 to read: 
 
An electronic security system that will respond to any breach of exterior doors and 
windows with an on-site alarm shall be provided. 
 

Revise the last sentence of the third paragraph of Article 670.02 to read:   
 
Adequate secured all-weather parking space shall be available to accommodate a minimum of 
twelve vehicles. 
 
Revise the fifth paragraph of Article 670.02 to read:   
 

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as 
an integral part of the office where available.  Solid waste disposal consisting of seven 
waste baskets and an outside trash container of sufficient size to accommodate a 
weekly provided pick-up service.  A weekly cleaning service for the office shall be 
provided. 
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Revise subparagraph (a) of Article 670.02 to read: 
 

(a)  Twelve desks with minimum working surface 42 inch x 30 inch each and twelve 
non-folding chairs with upholstered seats and backs. 

 
Revise the first sentence of subparagraph (c) of Article 670.02 to read: 
 

(c)  Two four-post drafting tables with minimum top size of 37-½ inch x 48 inch. 
 

Revise subparagraph (d) of Article 670.02 to read: 
 

(d)  Eight free standing four-drawer legal size file cabinets with lock and an 
underwriters' laboratories insulated file device 350 degrees one hour rating. 

 
Revise subparagraph (e) of Article 670.02 to read: 
 

(e)  Twenty folding chairs and two conference tables with minimum top size of 44 inch x 
96 inch. 

 
Revise subparagraph (h) of Article 670.02 to read: 
 

(h)  Three electric desk type tape printing calculator and two pocket scientific notation 
calculators with a 1000 hour battery life or with a portable recharger. 

 
Revise subparagraph (i)(2) of Article 670.02 to read: 
 

(i)(2)  Telephones lines.  Five separate telephone lines including one line for the fax 
machine, and two lines for the exclusive use of the Engineer. All telephone lines 
shall include long distance service and all labor and materials necessary to install 
the phone lines at the locations directed by the Engineer. The TELCOM company 
shall configure ROLL/HUNT features as specified by the engineer.  

 
Revise subparagraph (j) of Article 670.02 to read: 
 

(j)   Two plain paper network multi-function printer/copier/scanner machines capable of 
reproducing prints up to 11 inch x 17 inch within automatic feed tray capable of 
sorting 30 sheets of paper.  Letter size and 11 inch x 17 inch paper shall be 
provided.  The contractor shall provide the multi-function machines with IT support 
for setup and maintenance. 

 
Revise subparagraph (k) of Article 670.02 to read: 
 

(k)  One plain paper fax machine including maintenance and supplies.   
 

Revise subparagraph (l) of Article 670.02 to read: 
 

(l)   Six four-line telephones, with touch tone, where available, and two digital answering 
machines, for exclusive use by the Engineer. 
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Revise subparagraph (m) of Article 670.02 to read: 
 

(m)  One electric water cooler dispenser including water service.   
Add the following subparagraphs to Article 670.02: 
 

(s)  One 4 foot x 6 foot chalkboard or dry erase board. 
 
(t)  One 4 foot x 6 foot framed cork board. 
 

Add the following to Article 670.07 Basis of Payment. 
 

The building or buildings, fully equipped, will be paid for at the contract unit price per 
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A 
(SPECIAL). 

 
 
TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 Revised: January 2, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, relocating for various 
states of construction and eventually removing temporary informational signs.  Included in this 
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, 
and overlay sign panels which cover portions of existing signs. 
 
Materials.  Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

 
Installation.  The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be 
installed according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 
7 ft (2.1 m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) 
beyond the edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

23 

The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement.  This work shall be measured for payment in square feet (square 
meters) edge to edge (horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which 
are required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY INFORMATION SIGNING. 
 
 
TYPE III TEMPORARY TAPE FOR WET CONDITIONS 
Effective: February 1, 2007 Revised: February 1, 2011 
 
Description. This work shall consist of furnishing, installing, and maintaining Type III Temporary 
Pavement Marking Tape for Wet Conditions. 
 
Materials.  Materials shall be according to the following. 

Item Article/Section 
(a) Pavement Marking Tape  ....................................................................................... 1095.06 

 
Initial minimum reflectance values under dry and wet conditions shall be as specified in Article 
1095.06.  The marking tape shall maintain its reflective properties when submerged in water.  
The wet reflective properties will be verified by a visual inspection method performed by the 
Department.  The surface of the material shall provide an average skid resistance of 45 BPN 
when tested according to ASTM E 303. 
 

CONSTRUCTION REQUIREMENTS 
 
Type III Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and 
703.05.  Application shall follow manufacturer’s recommendations.   
 
Method of Measurement.  This work will be measured for payment in place, in feet (meters). 
 
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for WET 
REFLECTIVE TEMPORARY TAPE TYPE III of the line width specified, and at the contract unit 
price per square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III, 
LETTERS AND SYMBOLS.  
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TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: 9/14/95 Revised: 1/1/07 

Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 

The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in Article 105.03 of the Standard 
Specifications. The Contractor will be assessed this daily charge for each day a deficiency is 
documented by the Engineer. 
 
 
SPEED DISPLAY TRAILER (D1) 
Effective:  April 1, 2015 
 
Add the following to Article 701.15(l) of the Standard Specifications: 
 

“ (l) Speed Display Trailer.  A speed display trailer shall be utilized on freeways and 
expressways as part of Highway Standard 701400.  The trailer shall be placed on the 
right hand side of the roadway adjacent to, or within 100 ft. (30 m) beyond, the first 
work zone speed limit sign. 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  Revised. “Speed Display Trailer will NOT be paid for by separate pay item, but it costs 
shall be included in the contract unit price of the various traffic control pay items. 
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Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance 
of 1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend 
of “YOUR SPEED” immediately above or below the speed display.  The digital speed 
display shall show two digits (00 to 99) in mph.  The color of the changeable message 
legend shall be a yellow legend on a black background.  The minimum height of the 
numerals shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 
750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  The display shall include automatic dimming for 
nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 

 
 
AGGREGATE SUBGRADE IMPROVEMENT (D-1)    
Effective:  February 22, 2012 Revised:  March 3, 2015 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
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303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ...................................................................................................... 1004 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3) ............................................ 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of 
the total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and 
well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse 
aggregates, the blending shall be done with mechanically calibrated feeders.  The final 
product shall not contain more than 40 percent by weight of RAP. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer.  The calibration for the mechanical feeders shall have an accuracy 
of ± 2.0 percent of the actual quantity of material delivered. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradation 
CS 01 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not 
be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP 
is blended with any of the coarse aggregates, the blending shall be done with mechanically 
calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 
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303.09 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price 
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate 
shall be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of 
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete.  In 
applications where greater than 36 inches of subgrade material is required, rounded 
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches 
below the bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 
of deleterious materials.  Non-mechanically blended RAP may be allowed up to a 
maximum of 5.0 percent. 

(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or 
greater shall be CS 01. 

 
 COARSE AGGREGATE SUBGRADE GRADATIONS 

Sieve Size and Percent Passing 
Grad No. 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
Effective:  November 1, 2012 Revise:  April 2, 2015 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered 
processed FRAP after completion of both crushing and screening to size. The 
Contractor shall supply written documentation that the RAP originated from routes or 
airfields under federal, state, or local agency jurisdiction.  

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be 
a clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
90 percent passing the #4 (4.75 mm) sieve .  RAS shall meet the testing requirements 
specified herein.  In addition, RAS shall meet the following Type 1 or Type 2 
requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 
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1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  Additional processed RAP (FRAP) shall be 
stockpiled in a separate working pile, as designated in the QC Plan, and only added to 
the sealed stockpile when test results for the working pile are complete and are found to 
meet tolerances specified herein for the original sealed FRAP stockpile.  Stockpiles shall 
be sufficiently separated to prevent intermingling at the base.  All stockpiles (including 
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed 
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave 

HMA (High and Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP 
shall be crushed aggregate and may represent more than one aggregate type 
and/or quality but shall be at least C quality.  All FRAP shall be processed prior to 
testing and sized into fractions with the separation occurring on or between the #4 
(4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such 
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve 
size specified for the mix the FRAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave 

(High ESAL), or HMA (High ESAL).  If approved by the Engineer, the aggregate 
from a maximum 3.0 inch single combined pass of surface/binder milling will be 
classified as B quality.  All millings from this application will be processed into FRAP 
as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

Superpave HMA (High and Low ESAL) or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than 
one aggregate type and/or quality but shall be at least C quality.  This RAP may 
have an inconsistent gradation and/or asphalt binder content prior to processing.  
All conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate 
RAP stockpiles shall not contain steel slag or other expansive material as 
determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low 
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this 
RAP may be crushed or round but shall be at least D quality.  This RAP may have 
an inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet 
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, 
plant cleanout etc., will be unacceptable unless the contaminants are removed to the 
satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be 
signed indicating what type of RAS is present. 
 
However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of type 1 RAS with type 2 RAS.  The source will not 
be permitted to change the ratio of the blend without the Department prior written 
approval.  The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability.  The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source.  The fine aggregate shall be one that is 
approved for use in the HMA mixture and accounted for in the mix design and during 
HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during 

processing or after stockpiling. It shall also be sampled during HMA production. 
 

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples 
shall be run at the minimum frequency of one sample per 500 tons 
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per 
2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be 
required for stockpiles less than 4000 tons (3600 metric tons). 
 

(2) Incoming Material. For testing as incoming material, washed extraction samples 
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric 
tons) or once per week, whichever comes first. 
 

(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan 
for approval to the District proposing a satisfactory method of sampling and 
testing the RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan 
shall meet the minimum frequency required above and detail the procedure used 
to obtain representative samples throughout the pile for testing. 
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Before extraction, each field sample of FRAP, shall be split to obtain two samples of 
test sample size.  One of the two test samples from the final split shall be labeled and 
stored for Department use.  The Contractor shall extract the other test sample 
according to Department procedure.  The Engineer reserves the right to test any 
sample (split or Department-taken) to verify Contractor test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Bureau 

of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle 
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA 
plant. 
 

(1) During Stockpiling. Washed extraction and testing for unacceptable materials 
shall be run at the minimum frequency of one sample per 200 tons 
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per 
1000 tons (900 metric tons) thereafter.  A minimum of five samples are required 
for stockpiles less than 1000 tons (900 metric tons). Once a ≤ 1000 ton 
(900 metric ton), five-sample/test stockpile has been established it shall be 
sealed.  Additional incoming RAS shall be in a separate working pile as 
designated in the Quality Control plan and only added to the sealed stockpile 
when the test results of the working pile are complete and are found to meet the 
tolerances specified herein for the original sealed RAS stockpile. 
 

(2) Incoming Material. For testing as incoming material at the HMA plant, washed 
extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons). A minimum of five samples are required for stockpiles less 
than 1000 tons (900 metric tons).  The incoming material test results shall meet 
the tolerances specified herein.  

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with the 
facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedures.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
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1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 
following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include asphalt 
binder content, gradation and, when applicable (for slag), Gmm.  A five test average of 
results from the original pile will be used in the mix designs. Individual extraction test 
results run thereafter, shall be compared to the average used for the mix design, and will 
be accepted if within the tolerances listed below. 
 

Parameter FRAP 
No. 4 (4.75 mm)  6 % 
No. 8 (2.36 mm)  5 % 
No. 30 (600 m)  5 % 
No. 200 (75 m)  2.0 % 
Asphalt Binder  0.3 % 
Gmm  0.03 1/ 

 
1/ For stockpile with slag or steel slag present as determined in the current 

Manual of Test Procedures Appendix B 21, “Determination of Reclaimed 
Asphalt Pavement Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above 
tolerances when compared to the average used for the mix design, the FRAP stockpile 
shall not be used in Hot-Mix Asphalt unless the FRAP representing those tests is 
removed from the stockpile.  All test data and acceptance ranges shall be sent to the 
District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used 
for Hot-Mix Asphalt production. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the 
Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)” or Illinois Modified 
AASHTO T-164-11, Test Method A. 
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(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 
unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation.  A five test average of results from the original pile will be used in the mix 
designs. Individual test results run thereafter, when compared to the average used for 
the mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 

No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above 
tolerances when compared to the average used for the mix design, the RAS shall not 
be used in Hot-Mix Asphalt unless the RAS representing those tests is removed from 
the stockpile. All test data and acceptance ranges shall be sent to the District for 
evaluation. 
 

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and 
splitting conduct assurance tests on split samples taken by the Contractor for quality 
control testing a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor 
samples for asphalt binder content and gradation. The Engineer may select any or all 
split samples for assurance testing. The test results will be made available to the 
Contractor as soon as they become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
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Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ 
FRAP RAS 

1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 3.0% 
No. 200 2.2% 2.5% 
Asphalt Binder Content 0.3% 1.0% 
Gmm 0.030  
 

1/ Based on washed extraction. 
 

In the event comparisons are outside the above acceptable limits of precision, the 
Engineer will immediately investigate. 
 

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation 
of the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface 

mixtures are designated as containing Class B quality coarse aggregate. 
 
(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as 

Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base 

course mixtures, and bituminous base course widening mixtures are designated as 
containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
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(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 

 
If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  
The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant prequalified by the Department for the specified testing.  The consultant shall 
submit the test results along with the recovered aggregate to the District Office.  The 
cost for this testing shall be paid by the Contractor.  The District will forward the sample 
to the BMPR Aggregate Lab for MicroDeval Testing, according to Illinois Modified 
AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all HMA 
applications. The fine aggregate portion of the fractionated RAP shall not be used in 
any HMA mixtures that require a minimum of “B” quality aggregate or better, until the 
coarse aggregate fraction has been determined to be acceptable thru a MicroDeval 
Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be a 
Contractor’s option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall 
be equal to or less than the nominal maximum size requirement for the HMA 
mixture to be produced. 

 
(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in  HMA (High ESAL and Low ESAL) mixtures regardless of lift or 
mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures (High and 
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in 
which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 
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(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 
applications as specified herein. 

 
(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 

conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total 
mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of 
virgin asphalt binder replacement (ABR) shall not exceed the amounts indicated in the 
table below for a given N Design. 

 
Max Asphalt Binder Replacement for FRAP with RAS Combination 

 

HMA Mixtures 1/ 2/ 4/ Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface Polymer 
Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

4.75 mm N-50   40 
SMA N-80   30 

 
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the 

percent asphalt binder replacement shall not exceed 50% of the total 
asphalt binder in the mixture. 

 
2/ When the binder replacement exceeds 15 percent for all mixes, 

except for SMA and IL-4.75, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent binder 
replacement using a virgin asphalt binder grade of PG64-22 will be 
reduced to a PG58-28). When constructing full depth HMA and the 
ABR is less than 15 percent, the required virgin asphalt binder grade 
shall be PG64-28.   

 
3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required 

virgin asphalt binder shall be SBS PG76-22 and the elastic recovery 
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the 
elastic recovery shall be a minimum of 80. 
 

4/ When FRAP or RAS is used alone, the maximum percent asphalt 
binder replacement designated on the table shall be reduced by 
10 percent. 
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1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 

 
(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for verification. If 

additional FRAP or RAS stockpiles are tested and found to be within tolerance, as 
defined under “Evaluation of Tests” herein, and meet all requirements herein, the 
additional FRAP or RAS stockpiles may be used in the original design at the percent 
previously verified. 
 

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  A RAS stone 
bulk specific gravity (Gsb) of 2.300 shall be used for mix design purposes. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed 
system to remove or reduce oversized material.  If material passing the sizing device adversely 
affects the mix production or quality of the mix, the sizing device shall be set at a size specified 
by the Engineer. 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test 

results within control tolerances or the requirements listed herein the Contractor shall cease 
production of the mixture containing FRAP or RAS and conduct an investigation that may 
require a new mix design. 

 
(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
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e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 

 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and RAS 
and FRAP are printed in wet condition.) 

 
i. When producing mixtures with FRAP and/or RAS, a positive dust control system 

shall be utilized. 
 
j. Accumulated mixture tonnage. 
 
k. Dust Removed (accumulated to the nearest 0.1 ton)  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound 

(kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the total 

mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing 
system will be inspected by the Engineer prior to production and verified at the 
beginning of each construction season thereafter. 
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1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of 
RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 

 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used to construct aggregate surface course and aggregate shoulders shall 
be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications” 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
Aggregate Surface Course and Aggregate Shoulders.” 

 
 
AGGREGATE FOR CONCRETE BARRIER (D-1) 
Effective:  February 11, 2004 Revised:   January 24, 2008 
 
Add the following paragraph to Article 637.02 of the Standard Specifications: 
 
“The coarse aggregate to be used in the concrete barrier walls shall conform to the 
requirement for coarse aggregate used in Class BS concrete according to Article 1004.01(b), 
paragraph 2.” 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 Revised:  January 1, 2013 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 
70-28 or a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt 
binders shall meet the requirements of Article 1032.05(a).  Compatible polymers may be 
added during production. The GTR modified asphalt binder shall meet the requirements of 
the following table. 

 

Test 

Asphalt 
Grade GTR 
70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa·s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and 
shall contain no free metal particles or other materials.  A mineral powder (such as talc) 
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four 
percent by weight of GTR to reduce sticking and caking of the GTR particles.  When 
tested in accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall 
conform to the following gradation requirements: 
 

Sieve Size Percent Passing 
No. 16 (1.18 mm) 100 
No. 30 (600 m) 95  5 
No. 50 (300 m) > 20 
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
throughout by continuous agitation and recirculation of the asphalt binder to provide a 
uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 
the asphalt binder at 300 F to 350 F (149 C to 177 C).  The asphalt binder metering 
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 
binder material with an accuracy of  0.40 percent.” 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 3) ………………………………………………..…..1031” 
 
Add the following note to 1030.02 of the Standard Specifications: 

 
Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, 
the maximum asphalt binder replacement percentage shall be according to the most 
recent special provision for recycled materials. 

 
 

HEAT OF HYDRATION CONTROL FOR CONCRETE STRUCTURES (D-1) 
Effective: November 1, 2013 
 
Article 1020.15 shall not apply. 
 
 
COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1) 
Effective:  November 1, 2011 Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed 
stone crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. 
The RAP used shall be according to the current Bureau of Materials and Physical Research 
Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The 
RAP shall be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is 
blended with any of the coarse aggregate listed above, the blending shall be done 
mechanically with calibrated feeders. The feeders shall have an accuracy of + 2.0 percent of 
the actual quantity of material delivered. The final blended product shall not contain more than 
40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being 
blended with the processed and uniformly graded RAP. Gradation deleterious count shall not 
exceed 10% of total RAP and 5% of other by total weight. 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

42 

 
EMBANKMENT I 
Effective: March 1, 2011 Revised: November 1, 2013 
 
Description.  This work shall be according to Section 205 of the Standard Specifications except 
for the following. 
 
Material.  All material shall be approved by the District Geotechnical Engineer.  The proposed 
material must meet the following requirements. 
 

a) The laboratory Standard Dry Density shall be a minimum of 90 lb/cu ft (1450 kg/cu m) 
when determined according to AASHTO T 99 (Method C). 
 

b) The organic content shall be less than ten percent determined according to AASHTO T 
194 (Wet Combustion). 

c) Soils which demonstrate the following properties shall be restricted to the interior of the 
embankment and shall be covered on both the sides and top of the embankment by a 
minimum of 3 ft (900 mm) of soil not considered detrimental in terms of erosion potential 
or excess volume change. 
1) A grain size distribution with less than 35 percent passing the number 75 um (#200) 

sieve. 
 
2) A plasticity index (Pl) of less than 12. 
 
3) A liquid limit (LL) in excess of 50. 

 
d) Reclaimed asphalt shall not be used within the ground water table or as a fill if ground 

water is present. 
 

e) The RAP used shall be according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of 
other by total weight. 

 
CONSTRUCTION REQUIREMENTS 

 
Samples.  Embankment material shall be sampled, tested, and approved before use.  The 
contractor shall identify embankment sources, and provide equipment as the Engineer 
requires, for the collection of samples from those sources.  Samples will be furnished to the 
Geotechnical Engineer a minimum of three weeks prior to use in order that laboratory tests for 
approval and compaction can be performed.  Embankment material placement cannot begin 
until tests are completed and approval given. 
 
Placing Material.  In addition to Article 202.03, broken concrete, reclaimed asphalt with no 
expansive aggregate, or uncontaminated dirt and sand generated from construction or 
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift 
until a uniform homogenous material is formed.  This process also applies to the overlaying 
lifts.  The disk must have a minimum blade diameter of 24 inches (600 mm). 
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When embankments are to be constructed on hillsides or existing slopes that are steeper than 
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the 
plans or as directed by the engineer. 
 
Compaction.  Soils classification for moisture content control will be determined by the Soils 
Inspector using visual field examination techniques and the IDH Textural Classification Chart. 
 
When tested for density in place each lift shall have a maximum moisture content as follows. 

a) A maximum of 110 percent of the optimum moisture for all forms of clay soils. 
 
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils. 

 
Stability.  The requirement for embankment stability in Article 205.04 will be measured with a 
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical 
Manual.  The penetration rate must be equal or less than 1.5 inches (38 mm) per blow. 
 
Basis of Payment.  This work will not be paid separately but will be considered as included in 
the various items of excavation. 
 
 
HMA MIXTURE DESIGN REQUIREMENTS (D-1) 
Effective:  January 1, 2013 Revised: November 1, 2014 

 
1) Design Composition and Volumetric Requirements 
 
Revise the last sentence of the first paragraph of Article 312.05 of the Standard Specifications 
to read: 
 

“ The minimum compacted thickness of each lift shall be according to Article 406.06(d).” 
 
Delete the minimum compacted lift thickness table in Article 312.05 of the Standard 
Specifications. 
 
Revise the second paragraph of Article 355.02 of the Standard Specifications to read: 
 

“ The mixture composition used shall be IL-19.0.” 
 
Revise Article 355.05(a) of the Standard Specifications to read: 
 

“ (a) The top lift thickness shall be 2 1/4 in. (60 mm) for mixture composition IL-19.0.” 
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Revise the Leveling Binder table and second paragraph of Article 406.05(c) of the Standard 
Specifications to read: 
 

“Leveling Binder 
Nominal, Compacted, Leveling 

Binder Thickness, in. (mm) 
Mixture Composition 

≤ 1 1/4 (32) IL-4.75, IL-9.5, or IL-9.5L 
> 1 1/4 to 2 (32 to 50) IL-9.5 or IL-9.5L 

 
The density requirements of Article 406.07(c) shall apply for leveling binder, machine 
method, when the nominal compacted thickness is:  3/4 in. (19 mm) or greater for  
IL-4.75 mixtures; and 1 1/4 in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures.” 

 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-

9.5L 
1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
Revise the ninth paragraph of Article 406.14 of the Standard Specifications to read: 

“Test strip mixture will be evaluated at the contract unit price according to the following.” 
 

Revise Article 406.14(a) of the Standard Specifications to read: 
 

“ (a) If the HMA placed during the initial test strip is determined to be acceptable the mixture 
will be paid for at the contract unit price.” 

 
Revise Article 406.14(b) of the Standard Specifications to read: 
 

“ (b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air 
voids or within the individual control limits of the JMF according to the Department’s test 
results, the mixture will not be paid for and shall be removed at the Contractor’s 
expense.  An additional test strip shall be constructed and the mixture will be paid for in 
full, if produced within 2.0 to 6.0 percent air voids and within the individual control limits 
of the JMF.” 
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Revise Article 406.14(c) of the Standard Specifications to read: 
 

“ (c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to 
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air 
voids and within the individual control limits of the JMF according to the Department’s 
test results, the mixture shall be removed.  Removal will be paid according to 
Article 109.04.  This initial mixture will be paid for at the contract unit price.  An 
additional test strip shall be constructed and the mixture will be paid for in full, if 
produced within 2.0 to 6.0 percent air voids and within the individual control limits of the 
JMF.” 

 
Delete Article 406.14(d) of the Standard Specifications. 
 
Delete Article 406.14(e) of the Standard Specifications. 
 
Delete the last sentence of Article 407.06(c) of the Standard Specifications. 
 
Revise Note 2. of Article 442.02 of the Standard Specifications to read: 
 

“ Note 2.  The mixture composition of the HMA used shall be IL-19.0 binder, designed 
with the same Ndesign as that specified for the mainline pavement.” 

Delete the second paragraph of Article 482.02 of the Standard Specifications. 
 
Revise the first sentence of the sixth paragraph of Article 482.05 of the Standard Specifications 
to read: 
 

“ When the mainline HMA binder and surface course mixture option is used on resurfacing 
projects, shoulder resurfacing widths of 6 ft (1.8 m) or less may be placed simultaneously with 
the adjacent traffic lane for both the binder and surface courses.” 
 
Revise the second sentence of the fourth paragraph of Article 601.04 of the Standard 
Specifications to read: 
 

“ The top 5 in. (125 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture 
meeting the requirements of Section 1030 and compacted to a density of not less than 
90 percent of the theoretical density.” 
 
Revise the second sentence of the fifth paragraph of Article 601.04 of the Standard 
Specifications to read: 
 

“ The top 8 in. (200 mm) of the trench shall be backfilled with an IL-19.0L Low ESAL mixture 
meeting the requirements of Section 1030 and compacted to a density of not less than 
90 percent of the theoretical density.” 
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Revise Article 1003.03(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22.  The fine aggregate gradation for SMA shall be FA/FM 20. 
 
For mixture IL-4.75 and surface mixtures with an Ndesign = 90, at least 50 percent of 
the required fine aggregate fraction shall consist of either stone sand, slag sand, or 
steel slag meeting the FA 20 gradation. 
 
For mixture IL-19.0, Ndesign = 90 the fine aggregate fraction shall consist of at least 
67 percent manufactured sand meeting FA 20 or FA 22 gradation.  For mixture IL-19.0, 
Ndesign = 50 or 70 the fine aggregate fraction shall consist of at least 50 percent 
manufactured sand meeting FA 20 or FA 22 gradation.  The manufactured sand shall 
be stone sand, slag sand, steel slag sand, or combinations thereof. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
Delete the last sentence of the first paragraph of Article 1004.03(b) of the Standard 
Specifications. 
 
Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 

Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 

IL 9.5 
Surface 

CA133/, CA14 or CA16 
 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being 

combined with stone sand, slag sand, or steel slag sand 
meeting the FA/FM 20 gradation and mineral filler to meet 
the approved mix design and the mix requirements noted 
herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
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Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
  ≤ 2.0 percent.” 
 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 

SMA-9.5 
Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

 
1/ Uses 19.0L binder mix. 
 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 
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Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

 
Item .................................................................................................. Article/Section 

(a) Coarse Aggregate  ................................................................................................. 1004.03 
(b) Fine Aggregate  ...................................................................................................... 1003.03 
(c) RAP Material  .............................................................................................................. 1031 
(d) Mineral Filler  ............................................................................................................... 1011 
(e) Hydrated Lime  ....................................................................................................... 1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  ........................................................... 1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, 
except where modified herein. The elastic recovery shall be a minimum of 80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and 
the actual dosage rate will be determined by the Engineer. 
 
Note 4.  Warm mix additives or foaming processes shall be selected from the current 
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt 
Technologies”.” 
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Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental 
Specifications to read: 
 

“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following 
limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 

mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 
mm 

min max min max min max min max min max 
1 1/2 in 

(37.5 mm) 
  

    
    

1 in. 
(25 mm) 

 100 
    

    

3/4 in. 
(19 mm) 

90 100  100       

1/2 in. 
(12.5 mm) 

75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm) 

   65 90 100 90 100  100 

#4 
(4.75 mm) 

40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20  42 16 24 5/ 16 325/ 34 6/ 52 2/ 70 90 

#16 
(1.18 mm) 

15 30     10 32 50 65 

#30 
(600 m) 

  12 16 12 18     

#50 
(300 m) 

6 15     4 15 15 30 

#100 
(150 m) 

4 9     3 10 10 18 

#200 
(75 m) 

3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0  1.0  

1/ Based on percent of total aggregate weight. 
 

2/ The mixture composition shall not exceed 44 percent passing the #8 
(2.36 mm) sieve for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix 
design shall be mineral filler, unless otherwise approved by the 
Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 
percent. 
 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted above the 
percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 
percent. 
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Delete Article 1030.04(a)(3) of the Standard Specifications. 
 

Delete Article 1030.04(a)(4) of the Standard Specifications. 
Revise Article 1030.04(b)(1) of the Standard Specifications to read: 

  
“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 

percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  
The VMA and VFA of the HMA design shall be based on the nominal maximum 
size of the aggregate in the mix, and shall conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with 

Asphalt 
Binder 
(VFA), 

% 

Ndesign  
IL-19.0 

 
IL-9.5 

IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 
     

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 
 

2/ VFA for IL-4.75 shall be 72-85 percent” 
 

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read: 
 

“VOLUMETRIC REQUIREMENTS 
Low ESAL 

Mixture 
Compositio

n 

Design 
Compactiv

e Effort 

Design 
Air Voids 
Target % 

VMA 
(Voids in 

the Mineral 
Aggregate)

, 
% min. 

VFA (Voids 
Filled with 

Asphalt 
Binder), 

% 

IL-9.5L NDES =30 4.0 15.0 65-78 
IL-19.0L NDES =30 4.0 13.5 N/A” 
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
  

“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral 

Aggregate  
(VMA), % min.  

Voids Filled  
with Asphalt  

(VFA), % 

80 4/ 3.5 
17.0 2/

75 - 83 16.0 3/

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing temperature 
plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, 
coarse aggregate shall be crushed stone (dolomite), crushed gravel, 
crystalline crushed stone, or crushed sandstone. 

 
Delete Article 1030.04(b)(4) of the Standard Specifications. 
 
Delete Article 1030.04(b)(5) from the Supplemental Specifications. 
 
Delete last sentence of the second paragraph of Article 1102.01(a) (13) a. 
 
Add to second paragraph in Article 1102.01 (a) (13) a.: 
 
“As an option, collected bag-house dust may be used in lieu of manufactured mineral filler, 
provided; 1) there is enough  available for the production of the SMA mix for the entire project 
and 2) a mix design was prepared with collected bag-house dust.” 
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Test Method 
See Manual of 

Test 
Procedures for 

Materials 
Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 

 
1 washed ignition 
oven test on the 
mix per half day of 
production 
 
Note 3. 

 
Illinois 
Procedure  

Asphalt Binder 
Content by Ignition 
Oven 
 
Note 1. 
 

 
1 per half day of 
production 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 2. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

Illinois-Modified 
AASHTO R 35 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 
 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory 
Sample  
 
Note 4. 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
 
Illinois-Modified 
AASHTO T 312  
 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

 
Illinois-Modified 
AASHTO T 209 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first  
2 days and 1 per 
day thereafter (first 
sample of the day) 
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Note 1.  The Engineer may waive the ignition oven requirement for asphalt 
binder content if the aggregates to be used are known to have ignition 
asphalt binder content calibration factors which exceed 1.5 percent.  If 
the ignition oven requirement is waived, other Department approved 
methods shall be used to determine the asphalt binder content. 

 
Note 2.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 

shall be the same average Gsb value listed in the mix design. 
 
Note 3.  The Engineer reserves the right to require additional hot bin gradations 

for batch plants if control problems are evident. 
 

Note 4.  The WMA compaction temperature for mixture volumetric testing shall 
be 270 ± 5 °F (132 ± 3 °C) for quality control testing.  The WMA 
compaction temperature for quality assurance testing will be 270 ± 5 
°F (132 ± 3 °C) if the mixture is not allowed to cool to room 
temperature.  If the mixture is allowed to cool to room temperature, it 
shall be reheated to standard HMA compaction temperatures.” 

 
Revise the table in Article 1030.05(d)(2)b. of the Standard Specifications to read: 
 

“Parameter High ESAL 
Mixture 

Low ESAL Mixture 
Ratio 

Dust/Asphalt 
Binder 

0.6 to 1.2 

Moisture 0.3 %” 
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Revise the Article 1030.05(d)(4) of the Supplemental Specifications to read: 
 

“ (4) Control Limits.  Target values shall be determined by applying adjustment factors to 
the AJMF where applicable.  The target values shall be plotted on the control charts 
within the following control limits. 

 

“CONTROL LIMITS  

 
 

Parameter 

High ESAL 
 

SMA IL-4.75 

Individual 
Test 

Moving 
Avg. of 4 

Test Moving 
Avg. of 

4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       
1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   
3/8 in. (9.5mm)   ± 4 % ± 3 %   
No. 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   
No. 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   
No. 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 
No. 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   
Total Dust 
Content 
No. 200 (75 µm) 

± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content 

± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Voids ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 

VMA 
-0.7 % 2/ -0.5 % 2/ -0.7 % 2/ -0.5 % 2/ -0.7 % 2/ 

-0.5 % 
2/ 

 
1/ Based on washed ignition oven 
 
2/ Allowable limit below minimum design VMA requirement 
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DENSITY CONTROL LIMITS 

Mixture Composition Parameter Individual Test 
IL-4.75 Ndesign = 50 93.0 - 97.4 % 

1/ 
IL-9.5 Ndesign = 90 92.0 - 96.0 % 
IL-9.5,IL-9.5L Ndesign < 90 92.5 - 97.4 % 
IL-19.0 Ndesign = 90 93.0 - 96.0 % 
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/- 97.4 % 
SMA Ndesign = 80 93.5 - 97.4 % 

 
1/ Density shall be determined by cores or by correlated, approved thin lift nuclear 

gauge. 
 
2/ 92.0 % when placed as first lift on an unimproved subgrade.” 
 

Revise the table in Article 1030.05(d)(5) of the Supplemental Specifications to read: 
 

“CONTROL 
CHART 

REQUIREMENTS 

High ESAL, 
Low ESAL, SMA 

& IL-4.75 
 
 

Gradation 1/ 3/ 

% Passing Sieves: 
1/2 in. (12.5 mm) 2/ 
No. 4 (4.75 mm) 
No. 8 (2.36 mm) 
No. 30 (600 µm) 

Total Dust Content 
1/ 

No. 200 (75 µm) 

 

Asphalt Binder 
Content 
Bulk Specific Gravity 
Maximum Specific  
Gravity of Mixture 
Voids 
Density 
VMA 

 
1/ Based on washed ignition oven. 

 
2/ Does not apply to IL-4.75. 

 
3/ SMA also requires the 3/8 in. (9.5 mm) sieve.” 

 
Delete Article 1030.05(d)(6)a.1.(b.) of the Standard Specifications. 
 
Delete Article 1030.06(b) of the Standard Specifications. 
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Delete Article 1102.01(e) of the Standard Specifications. 
 
2) Design Verification and Production 
 
Description. The following states the requirements for Hamburg Wheel and Tensile Strength 
testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes 
during mix design verification and production.   
 
Mix Design Testing.  Add the following below the referenced AASHTO standards in 
Article 1030.04 of the Standard Specifications: 
 

AASHTO T 324 Hamburg Wheel Test 
 
AASHTO T 283 Tensile Strength Test 

 
Add the following to Article 1030.04 of the Standard Specifications: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix 
fails the Department’s verification test, the Contractor shall make the necessary 
changes to the mix and resubmit compacted specimens to the Department for 
verification. If the mix fails again, the mix design will be rejected.  
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All new and renewal mix designs will be required to be tested, prior to submittal for 
Department verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut 
depth criteria shall be based on the high temperature binder grade of the mix as 
specified in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 

Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 

repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 
repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength 

shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  
The maximum allowable unconditioned tensile strength shall be 200 psi (1380 
kPa).” 

 
Production Testing.  Revise Article 1030.06(a) of the Standard Specifications to read: 
 

“ (a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton 
(275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), 
will be required at the beginning of HMA production for each mixture with a quantity of 
3000 tons (2750 metric tons) or more according to the Manual of Test Procedures for 
Materials “Hot Mix Asphalt Test Strip Procedures”. 

 
Before start-up, target values shall be determined by applying gradation correction 
factors to the JMF when applicable.  These correction factors shall be determined from 
previous experience.  The target values, when approved by the Engineer, shall be used 
to control HMA production.  Plant settings and control charts shall be set according to 
target values. 
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Before constructing the test strip, target values shall be determined by applying 
gradation correction factors to the JMF when applicable.  After any JMF adjustment, the 
JMF shall become the Adjusted Job Mix Formula (AJMF).  Upon completion of the first 
acceptable test strip, the JMF shall become the AJMF regardless of whether or not the 
JMF has been adjusted.  If an adjustment/plant change is made, the Engineer may 
require a new test strip to be constructed.  If the HMA placed during the initial test strip 
is determined to be unacceptable to remain in place by the Engineer, it shall be 
removed and replaced. 
 
The limitations between the JMF and AJMF are as follows. 
 

Parameter Adjustme
nt 

1/2 in. (12.5 mm) ± 5.0 % 
No. 4 (4.75 mm) ± 4.0 % 
No. 8 (2.36 mm) ± 3.0 % 
No. 30 (600 µm) * 
No. 200 (75 µm) * 
Asphalt Binder 
Content 

± 0.3 % 

 
* In no case shall the target for the amount passing be greater than the JMF. 

 
Any adjustments outside the above limitations will require a new mix design. 
 
Mixture sampled to represent the test strip shall include additional material sufficient for 
the Department to conduct Hamburg Wheel testing according to Illinois Modified 
AASHTO T324 (approximately 60 lb (27 kg) total). 
 
The Contractor shall immediately cease production upon notification by the Engineer of 
failing Hamburg Wheel test.  All prior produced material may be paved out provided all 
other mixture criteria is being met. No additional mixture shall be produced until the 
Engineer receives passing Hamburg Wheel tests. 
 
The Department may conduct additional Hamburg Wheel tests on production material 
as determined by the Engineer.” 
 

Revise the title of Article 1030.06(b) of the Standard Specifications to read: 
 
 “(b) Low ESAL Mixtures.” 
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Add the following to Article 1030.06 of the Standard Specifications: 
 

“ (c) Hamburg Wheel Test.  All HMA mixtures shall be sampled within the first 500 tons 
(450 metric tons) on the first day of production or during start up with a split reserved for 
the Department.  The mix sample shall be tested according to the Illinois Modified 
AASHTO T 324 and shall meet the requirements specified herein.  Mix production shall 
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes 
first, until the testing is completed and the mixture is found to be in conformance.  The 
requirement to cease mix production may be waived if the plant produced mixture 
demonstrates conformance prior to start of mix production for a contract. 

  
The Department may conduct additional Hamburg Wheel Tests on production material 
as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria, 
no further mixture will be accepted until the Contractor takes such action as is 
necessary to furnish a mixture meeting the criteria” 

 
The Contractor shall immediately cease production upon notification by the Engineer of failing 
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture 
criteria are being met. No additional mixture shall be produced until the Engineer receives 
passing Hamburg Wheel tests. 
 
Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 
 
Basis of Payment.  
 
Replace the seventh paragraph of Article 406.14 of the Standard Specifications with the 
following: 
 

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of 
furnishing and introducing anti-stripping additives in the HMA will not be paid for 
separately, but shall be considered as included in the contract unit price of the HMA item 
involved. 

 
No additional compensation will be awarded to the Contractor because of reduced 
production rates associated with the addition of the anti-stripping additive.”  
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PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE 
 
Description. This work consists of providing a proposed connection with new pipe to storm 
sewer or manhole at the locations shown on the plans. The connection shall follow Section 
550.06 or Section 602.13 of the Standard Specifications or another connection detail as 
reviewed and approved by the Engineer. Any damaged pipe will be removed and replaced if 
required or as directed by the Engineer. 
 
Method of Measurement. This work will be measured per EACH for PROPOSED STORM 
SEWER CONNECTION TO EXISTING MANHOLE 
 
Basis of Payment. This work will be paid for at the contract unit price per EACH for 
PROPOSED STORM SEWER CONNECTION TO EXISTING MANHOLE 
 
 
DRAINAGE STRUCTURES TO BE REMOVED 
 
Description:  Work under this item shall be the removal and disposal of existing drainage 
structures as called out on the plans.  It is the contractor’s responsibility to verify the nature of 
all removals prior to bid.  All work shall be in accordance with the applicable portions of Section 
605 of the Standard Specifications.  This work shall include excavation and all trench backfill 
required to fill excavated trenches. 
 
Method of Measurement:  DRAINAGE STRUCTURES TO BE REMOVED will be measured for 
payment by EACH. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per each for 
DRAINAGE STRUCTURE TO BE REMOVED. 
 
 
PIPE DRAIN REMOVAL 

	
Description.  This work shall consist of removing pipe slope drains at the locations shown in the 
Plans and as directed by the Engineer. 
 
Equipment.  Equipment needed for this work includes a mini-excavator for digging up existing 
pipe drain, a truck for hauling away waste material, and a jackhammer for removing existing 
concrete collars that connect pipe drains to be removed with existing concrete lateral pipes. 
 

CONSTRUCTION REQUIREMENTS 
 

Removal Operations.  Pipe drains should be removed in a careful manner so as to not damage 
existing drainage structures/facilities that are to remain.  All damages resulting from careless 
removal operations shall be promptly repaired by the Contractor at no cost to the Department. 
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Disposal of Materials.  All waste materials, including but not limited to, old pipe drains and end 
sections shall become property of the Contractor.  The Contractor shall dispose of these 
materials in accordance with accepted Disposal Plan at no additional cost to the Department. 
The Contractor shall insure that all Federal, State and Local permits related to disposal 
operations have been obtained, and the Contractor shall comply with all requirements of those 
permits. 
 
Method of Measurement.  This work will be measured for payment in feet (meters). 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
DRAIN REMOVAL. 
 
 
PIPE UNDERDRAIN REMOVAL 
 
Description: This work shall consist of complete removal and disposal of existing pipe 
underdrain. The location, size and type of existing pipe underdrain to be removed shall be as 
shown on the plans or as directed by the Engineer. Prior to pipe underdrain removal, the 
existing pipe shall be saw cut along the entire circumference of the pipe at the removal line. 
Removal shall be performed so that the existing pipe underdrain remaining in place is not 
damaged. Any damage to the existing pipe underdrain shall be repaired or replaced at the 
Contractor's expense. 
The existing pipe underdrains shall be excavated from the trench and disposed of in 
accordance with Section 202.03 of the Standard Specifications. 
 
Method of Measurement: Pipe underdrain removal will be measured for payment in feet, in 
place. 
 
Basis of Payment: Pipe underdrain removal will be paid for at the contract unit price per foot for 
PIPE UNDERDRAIN REMOVAL. 
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GENERAL ELECTRICAL REQUIREMENTS 
Effective:  January 1, 2012 
 
Add the following to Article 801 of the Standard Specifications: 
 

“Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work 
(electrical or otherwise) at the site, the Contractor shall request a maintenance 
transfer and preconstruction site inspection, to be held in the presence of the 
Engineer and a representative of  the party or parties responsible for maintenance 
of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be 
made no less than seven (7) calendar days prior to the desired inspection date.  
The maintenance transfer and preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required 
for the construction period. 
 
Establish the approximate location and operating condition of lighting and/or traffic 
control systems which may be affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any 
existing lighting and/or traffic control systems at the project site will, at the 
Contractor's request, mark and/or stake, once per location, all underground cable 
routes owned or maintained by the State.  A project may involve multiple 
"locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 
304.8 mm (one (1) foot) to either side..  The request for the cable locations and 
marking shall be made at the same time the request for the maintenance transfer 
and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing 
systems are made strictly for assistance to the Contractor and this does not relieve 
the Contractor of responsibility for the repair or replacement of any cable run 
damaged in the course of his work, as specified elsewhere herein.  Note that the 
contractor shall be entitled to only one request for location marking of existing 
systems and that multiple requests may only be honored at the contractor's 
expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 
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Condition of Existing Systems.  The Contractor shall conduct an inventory of all 
existing electrical system equipment within the project limits, which may be 
affected by the work, making note of any parts which are found broken or missing, 
defective or malfunctioning.  Megger and load readings shall be taken for all 
existing circuits which will remain in place or be modified.  If a circuit is to be taken 
out in its entirety, then readings do not have to be taken.   The inventory and test 
data shall be reviewed with and approved by the Engineer and a record of the 
inventory shall be submitted to the Engineer for the record.  Without such a record, 
all systems transferred to the Contractor for maintenance during construction shall 
be returned at the end of construction in complete, fully operating condition.” 

 
Add the following to the 1st paragraph of Article 801.05(a) of the Standard Specifications: 

 
“Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in 
separate submittals since they may be reviewed by various personnel in various 
locations.” 

 
Revise the second sentence of the 5th paragraph of Article 801.05(a) of the Standard 
Specifications to read: 
 

“The Engineer will stamp the submittals indicating their status as ‘Approved’, 
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’. 

 
Revise the 6th paragraph of Article 801.05(a) of the Standard Specifications to read: 
 

“Resubmittals.  All submitted items reviewed and marked ‘Approved as Noted’, or 
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous 
comments to verify contract compliance at no additional cost to the state unless 
otherwise indicated within the submittal comments.” 

 
Revise Article 801.11(a) of the Standard Specifications to read: 
 

“Lighting Operation and Maintenance Responsibility.  The scope of work shall 
include the assumption of responsibility for the continuing operation and 
maintenance the of existing,  proposed, temporary, sign and navigation lighting, or 
other lighting systems and all appurtenances affected by the work as specified 
elsewhere herein.  Maintenance of lighting systems is specified elsewhere and will 
be paid for separately 
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Energy and Demand Charges.  The payment of basic energy and demand charges 
by the electric utility for existing lighting which remains in service will continue as a 
responsibility of the Owner, unless otherwise indicated.  Unless otherwise 
indicated or required by the Engineer duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously 
at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the 
Engineer to place a proposed new lighting system in service, whether the system 
has passed final acceptance or not, (such as to allow temporary lighting to be 
removed), the Owner will accept responsibility for energy and demand charges for 
such lighting, effective the date of authorization.  All other energy and demand 
payments to the utility shall be the responsibility of the Contractor until final 
acceptance.” 

 
Add the following to Section 801 of the Standard Specifications: 
 

“Lighting Cable Identification.  Each wire installed shall be identified with its 
complete circuit number at each termination, splice, junction box or other location 
where the wire is accessible.” 
 
“Lighting Cable Fuse Installation.  Standard fuse holders shall be used on 
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse 
holders shall be used on frangible (breakaway) light pole installations.  Wires shall 
be carefully stripped only as far as needed for connection to the device.  
Over-stripping shall be avoided.  An oxide inhibiting lubricant shall be applied to 
the wire for minimum connection resistance before the terminals are crimped-on.  
Crimping shall be performed in accordance with the fuse holder manufacturer's 
recommendations.  The exposed metal connecting portion of the assembly shall 
be taped with two half-lapped wraps of electrical tape and then covered by the 
specified insulating boot.  The fuse holder shall be installed such that the fuse side 
is connected to the pole wire (load side) and the receptacle side of the holder is 
connected to the line side.” 
 

Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
 
“When the work is complete, and seven days before the request for a final inspection, 
the full-size set of contract drawings. Stamped “RECORD DRAWINGS”, shall be 
submitted to the Engineer for review and approval and shall be stamped with the date 
and the signature of the Contractor’s supervising Engineer or electrician.  The record 
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval.  In addition to the record drawings, copies of the final catalog cuts which 
have been Approved or Approved as Noted shall be submitted in PDF format along with 
the record drawings.  The PDF files shall clearly indicate either by filename or PDF 
table of contents the respective pay item number.  Specific part or model numbers of 
items which have been selected shall be clearly visible.” 
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Add the following to Article 801.16 of the Standard Specifications: 
 
“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or 
being affected in other ways by this contract: 
 

 Last light pole on each circuit 
 Handholes 
 Conduit roadway crossings 
 Controllers 
 Control Buildings 
 Structures with electrical connections, i.e. DMS, lighted signs. 
 Electric Service locations 
 CCTV Camera installations 
 Fiber Optic Splice Locations 

 
Datum to be used shall be North American 1983. 
Data shall be provided electronically and in print form.  The electronic format 
shall be compatible with MS Excel.  Latitude and Longitude shall be in decimal 
degrees with a minimum of 6 decimal places.  Each coordinate shall have the 
following information: 
 

1. Description of item 
2. Designation or approximate station if the item is undesignated 
3. Latitude 
4. Longitude 

 
Examples: 

 
Equipment 
Description 

Equipment 
Designation Latitude Longitude 

CCTV Camera pole ST42 41.580493 -87.793378 
FO mainline splice 
handhole 

HHL-ST31 
41.558532 -87.792571 

Handhole HH at STA 234+35 41.765532 -87.543571 
Electric Service Elec Srv 41.602248 -87.794053 
Conduit crossing SB IL83 to EB I290 

ramp SIDE A 41.584593 -87.793378 
Conduit crossing SB IL83 to EB I290 

ramp SIDE B 41.584600 -87.793432 
Light Pole DA03 41.558532 -87.792571 
Lighting Controller X 41.651848 -87.762053 
Sign Structure FGD 41.580493 -87.793378 
Video Collection 
Point 

VCP-IK 
41.558532 -87.789771 

Fiber splice 
connection 

Toll Plaza34 
41.606928 -87.794053 
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Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade 
GPS device shall be used for the data collection.  The receiver shall support 
differential correction and data shall have a minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
 
UNDERPASS LUMINAIRE, HPS, STAINLESS STEEL HOUSING 
Effective:  January 1, 2012 
 
1. Description.  This item shall consist of furnishing, testing as required, and installing a 

luminaire suitable for roadway underpasses as specified herein. 
 
2. General. 
 

2.1 The luminaire shall be optically sealed, mechanically strong and easy to maintain. 
 

2.2 All wiring within the fixture shall have a minimum temperature rating of 125º C.  In 
addition, the unit shall be designed to allow for a maximum supply wire rating of 
90º C. 

 
2.3 All hardware of the housing, reflector, and ballast assembly shall be captive 

 
2.4 The luminaire shall be UL Listed for Wet Locations. 

 
2.5 The underpass luminaire shall be suitable for lighting a roadway underpass at 

approximate mounting height of 16 feet from a position suspended directly above 
the roadway. 

 
2.6 The luminaire shall be certified by the U.L. testing laboratory to meet the IP66 

criteria of the International Electro technical Commission Standard 529. 
 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

67 

3. Housing.   
 

3.1 The housing shall be stainless steel and be made of 16 gauge minimum thickness 
stainless steel, Type 304, #2B finish. 

 
3.2 Since the installed location of the luminaires has severe space limitations that 

prohibit servicing the luminaire from the top or side of the fixture, the luminaire 
must be serviceable from the bottom of the housing when in the installed position.  
Both ballast and optical compartments must be serviceable from the bottom of the 
fixture.  Fixtures which open from the top or sides are not acceptable. 

 
3.3 The housing shall have a maximum width of 13”  

 
3.4 All internal and external hardware, unless specifically specified otherwise, shall be 

made of stainless steel. 
 

3.5 Stainless Steel Housing 
 

3.5.1 The stainless steel housing, and lens frame shall be made of 16 gauge 
minimum thickness stainless steel, Type 304 #2B. 

 
3.5.2 All housing and frame components shall be cut within with a laser with a 

positioning accuracy of +/- .004” for assembly accuracy and machine 
welded to minimize irregularities in the weld joint. 

 
3.5.3 All seams in the housing enclosure shall be welded by continuous 

welding.  Stainless steel weld wire shall be used for all welds.  A sample 
weld shall be submitted for review and approval. 

 
3.5.4 The luminaire lens shall be flush, within 3.1 mm (0.122”), of the lens 

frame. 
 
3.5.5 The lens frame shall be flat and the frame and luminaire housing shall not 

have any protruding flanges. 
 

3.5.6 The lens frame assembly shall consist of a one-piece 16 gauge 304 
stainless steel external frame with the lens facing toward the housing and 
a 16 gauge 304 stainless internal frame with the legs facing away from the 
housing.  The internal frame shall have seam welded corners for added 
strength.  The two panels will sandwich the glass lens and be fastened 
together with the use of no less than 10 #10 stainless steel fasteners. 

 
3.5.7 The lens frame and the door frame shall each be secured through the use 

of two stainless steel draw latches secured to the fixture housing. 
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3.5.8 When in open position, it shall be possible to un-hinge and remove the 
lens frame for maintenance.  The lens frame hinge shall be stainless steel 
and designed so that there must be a conscious action of the 
maintenance personnel to remove the lens frame.  The frame hinging 
method shall not be designed so that bumping the frame accidentally 
could allow the frame to fall to the roadway surface.  The removal method 
must be accomplished without the use of tools or hardware.  The hinge 
pin shall be a minimum of 6.35 mm (0.250”) in diameter.  The pin shall be 
spring loaded and retractable with a safety catch to hold the pin in the 
retracted position for ease of maintenance. 

 
3.5.9 The suspended housing shall be divided into two compartments, one for 

the ballast and optical assembly, the other for wire connections.  The 
optical chamber shall be sealed from the environment.  The wire portal 
between compartments shall be sealed so as to prevent air exchange 
through the portal.  There shall be an internally mounted breather 
mechanism to allow internal and external air pressure to equalize without 
permitting dust or water into the unit. 

 
3.5.10 The ballast and all electrical equipment shall be mounted to a removable 

aluminum chassis with a minimum thickness of 3.175, (0.125”).  The 
chassis shall be held in place with captive stainless steel hardware.  The 
hardware shall include a bracket that can be loosened and shifted to allow 
the chassis to pivot away from fastened position for removal.  The splice 
box shall include a heavy-duty 3 pole terminal block to accommodate #6 
conductors and a KTK 2 amp fuse with HPC fuse holder or approved 
equal.  Quick-connect power distribution terminal blocks shall be a molded 
thermoset plastic, rated 70A, 600V and hove 3 poles, each with (4) .250 
quick connect terminals.  Operating temperature rating to be 150º C.  
Input wire size shall accommodate #2-#14 AWG.  Torque rating shall be 
45 in./lb. Maximum.  Agency approvals shall be UL E62622; CSA 
LR15364. 

 
3.5.11 Ballast compartment surfaces shall be deburred and free of sharp edges, 

points or corners that may come in contact with installers or service 
personnel. 
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4. Gasketing: 
 

4.1 The junction between the lens frame and the ballast housing door and the 
housing shall be sealed with a one-piece vulcanized or molded high temperature 
solid silicone rubber gasket with the equivalent of a 60 Shore A durometer rating.  
The gasket between the lens frame and the luminaire housing shall be securely 
attached by mechanical means, such a retaining lip to prevent the movement of 
the gasket.  The gasket may not be secured by adhesive means exclusively.  The 
lens and ballast housing doors shall be designed and constructed so they seal to 
the gasket on a flat surface.  The frame shall not seal to the gasket using the 
edge of leg on a doorframe.  The lens  shall be sealed inside of the lens frame 
with the use of a one-piece solid silicone rubber gasket with ribbed flanges and a 
rating of 60 Shore A Durometer 

 
4.2 The junction between conduit connections to the luminaire and the lens frame 

junction to the housing shall withstand entry of water when subjected to a water 
jet pressure of 207 kPa (30 lbs. Per sq. inch), tested under laboratory conditions.  
Submittal information shall include data relative to gasket thickness and density 
and the means of securing it in place. 

 
5. Mounting Brackets 
 

5.1 The brackets shall be properly sized to accommodate the weight of the luminaire 
with calculations or other suitable reference documentation submitted to support 
the material choice. 

 
5.2 The luminaire shall have an opening in the housing for installation (by others) of a 

28.1 mm (3/4 inch) diameter flexible conduit.  The location of the opening will be 
determined by the Engineer during the shop drawing review. 

 
6. Lamp Socket: 
 

6.1 The lamp socket shall be a 4KV pulse rated mogul type, porcelain glazed 
enclosed, and be provided with grips, or other suitable means to hold the lamp 
against vibration.  The rating of the socket shall exceed the lamp starting voltage, 
or starting pulse voltage rating. 

 
6.2 If the lamp socket is of the sealed removable type, proper alignment of the socket 

shall be provided and molded into the socket assembly and indicated in a 
contrasting color. 

 
6.3 If the lamp socket is adjustable, the factory setting must be indicated legibly in the 

luminaire housing. 
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7. ANSI Identification Decal: 
 

A decal, complying to ANSI standard C136-15 for luminaire wattage and distribution type, 
shall be factory attached permanently to the luminaire.  The information contained in the 
decal shall enable a viewer, from the ground level, to identify the lamp wattage and type 
of luminaire distribution. 
 

8. Optical Assembly: 
 

8.1 Lens and Lens Frame.  The lens shall be made of crystal clear, impact and heat 
resistant tempered glass a minimum of 6.35 mm (0.25”) thick. The lens shall be 
held in such a manner as to allow for its expansion and contraction, due to 
temperature variation.  The lens shall be a flat glass design. 

 
8.2 Reflectror: 

 
8.2.1 The reflector shall be hydro formed aluminum, 0.063” thick, bright-dip and 

clear anodized finish. 
 

8.2.2 The reflector shall be secured with a stainless steel aircraft cable during 
maintenance operations. 

 
8.2.3 If the reflector has multiple light distribution positions, each position must 

have positive stop/mounting with the original factory distribution identified. 
 

8.2.4 The luminaire shall be photometrically efficient.  Luminaire efficiency, 
defined by the I.E.S. as "the ratio or luminous flux (lumens) emitted by a 
luminaire to that emitted by the lamp or lamps used within", shall not be 
less than 67%.  Submittal information shall include published efficiency 
data. 

 
8.2.5 The reflector, the refractor or lens, and the entire optical assembly shall 

not develop any discoloration over the normal life span of the luminaire. 
 
8.2.6 The reflector shall not be altered by paint or other opaque coatings 

which would cover or coat the reflecting surface.  Control of the light 
distribution by any method other than the reflecting material and the 
aforementioned clear protective coating that will alter the reflective 
properties of the reflecting surface is unacceptable 

9. Ballast: 
 

9.1 The ballast shall be a High Pressure Sodium, high power factor, lead type, 
Isolated Regulator Ballast (CWI) or a Constant Wattage Auto-regulator (CWA), for 
operation on a nominal 240 volt system. 
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9.2 The ballast shall be designed to furnish proper electrical characteristics for 
starting and operating a high pressure sodium vapor lamp of the specified rating 
at ambient temperatures of -29 degrees to +40 degrees C.  The ballast windings 
shall be adequately impregnated and treated for protection against the entrance 
of moisture, insulated with Class H insulation, and able to withstand the NEMA 
standard dielectric test. 

 
9.3 The ballast shall include an electronic starting assembly. The starter assembly 

shall be comprised of solid state devices capable of withstanding ambient 
temperatures of 85 degrees C. The starter shall provide timed pulsing with 
sufficient follow-through current to completely ionize and start all lamps.  Minimum 
amplitude of the pulse shall be 2,500 volts, with a width of one (1) microsecond at 
2,250 volts, and shall be applied within 20 electrical degrees of the peak of the 
open circuit voltage wave with a repetition rate as recommended by the lamp 
manufacturer for the 60 cycle wave.  The lamp peak pulse current shall be a 
minimum of 0.2 amperes.  Proper ignition shall be provided over a range of input 
voltage from 216 to 264 volts.  The starter component shall be field replaceable 
and completely interchangeable with no adjustment necessary for proper 
operation.  The starter component shall have push-on type electrical terminations 
to provide good electrical and mechanical integrity and ease of replacement.  
Terminal configuration shall preclude improper insertion of plug-in components.  
The starter circuit board shall be treated in an approved manner to provide a 
water and contaminant-resistant coating. 

 
9.4 The ballast shall have an overall power factor of at least 0.9 when operated under 

rated lamp load. 
 

9.5 The ballast shall withstand a 2,500 volt dielectric test between the core and 
windings without damage to the insulation. 

 
9.6 The ballast shall not subject the lamp to a crest factor exceeding 1.8 and shall 

operate the lamp without affecting adversely the lamp life and performance. 
 

9.7 The ballast shall be designed to ANSI Standards and shall be designed and rated 
for operation on a nominal 240 volt system.  The ballast shall provide positive lamp 
ignition at the input voltage of 216 volts.  It shall operate the lamp over a range of 
input voltages from 216 to 264 volts without damage to the ballast.  It shall provide 
lamp operation within lamp specifications for rated lamp life at input design voltage 
range.  Operating characteristics shall produce output regulation not exceeding the 
following values: 

  
Nominal Ballast 

Wattage 
Maximum Ballast 

Regulation 
400 25% 
310 26% 
250 22% 
150 22% 
70 17% 
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For this measure, regulation shall be defined as the ratio of the lamp watt 
difference between the upper and lower operating curves to the nominal lamp 
watts; with the lamp watt difference taken within the ANSI trapezoid at the 
nominal lamp operating voltage point parallel to the minimum lamp volt line: 

 

 
  

100RegulationBallast 



LampN

LampLLampH

W

WW
 

where:  
WLampH   = lamp watts at +10% line voltage (264v) 
WLampL  = lamp watts at - 10% line voltage (216v) 
WlampN  = lamp watts at 240v” 

 
 

9.8 Ballast losses, based on cold bench tests, shall not exceed the following values: 
 

Nominal Ballast 
Wattage 

Maximum 
Ballast Losses 

400 16.0% 
310 19.0% 
250 17.5% 
150 26.0% 
70 34.0% 
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Ballast losses shall be calculated based on input watts and lamp watts at 
nominal system voltage as indicated in the following equation:  

 

100LossesBallast 



Lamp

LampLine

W

WW
 

where: 
Wline   = line watts at 240v 
Wlamp  = lamp watts at 240v 

 
 

9.9 Ballast output to lamp. At nominal system voltage and a lamp voltage of 52v, the 
ballast shall deliver a lamp wattage within ±4% of the nominal lamp wattage.  For 
a 70w luminaire, the ballast shall deliver 70 watts ±4% at a lamp voltage of 52v for 
the nominal system voltage of 240v. 

 
9.10 Ballast output over lamp life.  Over the life of the lamp the ballast shall produce an 

average of the nominal lamp rating ±5%.  Lamp wattage readings shall be taken 
at 5-volt increments throughout the ballast trapezoid.  The lamp wattage values 
shall then be averaged within the trapezoid and shall be within ±5% of the 
nominal ballast rating.  Submittal documents shall include a tabulation of the lamp 
wattage vs. lamp voltage readings. 

 
9.11 The ballast shall be integral to the luminaire. The ballast components shall be 

mounted on a removable door or on a removable mounting tray.  The ballast tray 
or mounting door shall be manufactured with dissimilar metal conflicts kept to a 
minimum. 

 
9.12 Ballast wiring and lamp socket wiring shall be connected by means of keyed 

plugs.  Upon unplugging the ballast wiring the entire ballast assembly shall 
removable for maintenance.  The plugs shall not be interchangeable to avoid 
improper connection of the assemblies. 

 
9.13 The mounting adjustments and wiring terminals shall be readily accessible.  The 

removable door or pad shall be secure when fastened in place and all individual 
components shall be secure upon the removable element.  Upon ballast 
assembly removal, each component shall be readily removable for replacement. 

 
9.14 The luminaire shall be completely wired. All wiring connections within the 

luminaire shall be made with insulated compression connectors or insulated 
terminal blocks.  An insulated terminal block shall be provided to terminate the 
incoming supply wires.  The terminal block shall be rated for 600 volts and shall 
accommodate wire sizes from #10 to #6 AWG.  The use of “wire nuts” is 
unacceptable.  A ground terminal shall be provided for the connection of a ground 
wire. 

 
9.15 Ballast and lamp Leads shall not be smaller than #16 AWG conductors rated at a 

minimum temperature rating of 90º C. 
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9.16 All wires shall be coded by tagging and/or color coding for proper identification.  A 
complete legible permanently attached wiring diagram (no smaller than 3” x 4” 
with a min. font size of 8 pts.) coordinated with the wire identifications shall be 
displayed at the convenient location on the interior of the luminaire. The wiring 
diagram shall be oriented so that it is right side up and readable when the 
luminaire is in the installed position. 

 
9.17 The ballast shall not be excessively noisy. Noticeable noisy ballasts, as 

determined by the Engineer, shall be replaced at no additional cost to the State. 
9.18 The ballast shall provide lamp operation within lamp specifications for the rated 

lamp life at the input design voltage range.  It shall have a 6 month operation 
capability with a cycling lamp. 

 
9.19 Submittal information shall include manufacturer's literature and date to confirm 

compliance with all specified requirements including an ANSI Standard Ballast 
Characteristic Graph (Trapezoid) diagram, with all items clearly identified. 

 
10. Photometric Performance: 
 

10.1 The luminaire photometric performance shall produce results equal to or better 
than those listed in the included Luminaire Performance Table.  Submittal 
information shall include computer calculations based on the controlling given 
conditions which demonstrate achievement of all listed performance 
requirements.  The computer calculations shall be done according to I.E.S. 
recommendations and the submitted calculations shall include point-by-point 
illuminance, luminance and veiling luminance as well as listings of all indicated 
averages and ratios as applicable.  Calculations shall be performed with AGI32.  
The program used to perform the calculations shall be identified on the submittal.  
The submittal data shall also include all photometric calculations files  with the 
proposed photometric data on a CD ROM.  The performance requirements shall 
define the minimum number of decimal places used in the calculations.   
Rounding of calculations shall not be allowed. 

 
10.2 In addition to computer printouts of photometric performance, submittal 

information shall include: Descriptive literature;  an Isofootcandle chart of 
horizontal lux (footcandles); Utilization curve; Isocandela diagram; Luminaire 
classification per ANSI designation; Candlepower values at every 2.5 degree 
intervals; Candlepower tables are to be provided on CD ROM in the IES format as 
specified in IES publication LM-63. 
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IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE #2 

4 Lane Cross Section 
 

GIVEN CONDITIONS 
 

ROADWAY DATA Pavement Width 48 ft 
 Number of Lanes 4 
 I.E.S. Surface Classification R3 
 Q-Zero Value .07 
   
LIGHT POLE DATA Mounting Height 16 ft 
 Mast Arm Length 0 ft 
 Pole Set-Back From Edge of Pavement 2 ft 
   
LUMINAIRE DATA Lamp Type HPS 
 Lamp Lumens 9,500 
 I.E.S. Vertical Distribution Medium 
 I.E.S. Control Of Distribution Cutoff 
 I.E.S. Lateral Distribution IV 
 Total Light Loss Factor 0.65 
   
LAYOUT DATA Spacing 35 ft 
 Configuration Opposite Side 
 Luminaire Overhang over edge of pavement -2 ft 
   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and 
acceptance of variations will be subject to review by the Engineer based on how well the performance 
requirements are met. 
   

PERFORMANCE REQUIREMENTS 
   
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric 
performance for the luminaire, based on the given conditions listed above. 
    
ILLUMINATION Ave. Horizontal Illumination,  EAVE 18 Lux 
 Uniformity Ratio,  EAVE/EMIN 2.5:1 
   
LUMINANCE Average Luminance,  LAVE 1.2 Cd/m2  
 Uniformity Ratio,  LAVE/LMIN  2.5:1 
 Uniformity Ratio,  LMAX/LMIN 4:1 
 Veiling Luminance Ratio,  LV/LAVE 0.25:1 
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11. Independent Testing: 
 

11.1 Independent testing of luminaires shall be required whenever the quantity of  
luminaires of a given wattage and distribution, as indicated on the plans, is  50  
or more.  For each luminaire type to be so tested, one luminaire plus one  
luminaire for each 50 luminaires shall be tested.  Example:  A plan quantity of 
75 luminaires would dictate that 2 to be tested; 135 luminaires would dictate that 
three be tested. 

 
11.2 The Contractor shall be responsible for all costs associated with the specified 

testing, including but not limited to shipping, travel and lodging costs as well as 
the costs of the tests themselves, all as part of the bid unit price for this item.  
Travel, lodging and other associated costs for travel by the Engineer shall be 
direct-billed to or shall be pre-paid by the Contractor, requiring no direct 
reimbursement to the Engineer or the independent witness, as applicable. 

 
11.3 Commitment to test.  The Vendor shall select one of the following options for the 

required testing with the Engineer's approval: 
 

a. Engineer Factory Selection for Independent Lab: The Contractor may 
select this option if the luminaire manufacturing facility is within the state 
of Illinois.  The Contractor shall propose an independent test laboratory 
for approval by the Engineer.  The selected luminaires shall be marked 
by the Engineer and shipped to the independent laboratory for tests. 

 
b. Engineer Witness of Independent Lab Test: The Contractor may select 

this option if the independent testing laboratory is within the state of 
Illinois.  The Engineer shall select, from the project luminaires at the 
manufacturer’s facility or at the Contractor's storage facility, luminaires 
for testing by the independent laboratory. 

 
c. Independent Witness of Manufacturer Testing: The independent witness 

shall select from the project luminaires at the manufacturer’s facility or at 
the Contractor's storage facility, the luminaires for testing.  The 
Contractor shall propose a qualified independent agent, familiar with the 
luminaire requirements and test procedures, for approval by the 
Engineer, to witness the required tests as performed by the luminaire 
manufacturer.  The independent witness shall: 

 

 Have been involved with roadway lighting design for at 
least 15 years. 

 Not have been the employee of a luminaire or ballast 
manufacturer  within the last 5 years. 

 Be a member of IESNA in good standing. 
 Provide a list of professional references. 
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d. Engineer Factory Selection and Witness of Manufacturer Testing: The 
Contractor may select this option if the manufacturing facility is within the 
state of Illinois.  At the manufacturer’s facility, the Engineer shall select 
the luminaires to be tested and shall be present during the testing 
process.  The Contractor shall schedule travel by the Engineer to and 
from the Manufacturer’s laboratory to witness the performance of the 
required tests. 

 
In all cases, the selection of luminaires shall be a random selection from the 
entire completed lot of luminaires required for the contract.  Selections from 
partial lots will not be allowed.  The selection of the testing option shall be 
presented with the information submitted for approval.  The proposed 
independent laboratory or independent witness shall be included with that 
information.  The selection of the testing option shall be presented with the 
information submitted for approval.  The proposed independent laboratory or 
independent witness shall be included with that information. 

 
11.4 The testing performed shall include photometric, electrical, heat and water jet 

testing. 
 

11.5 Photometric testing shall be in accordance with IES recommendations except that 
the selected luminaire(s) shall be tested as manufactured without any 
disassembly or modification and, as a minimum shall yield an isofootcandle chart, 
with max candela point and half candela trace indicated, an isocandela diagram, 
maximum plane and cone plots of candela, a candlepower table (house and 
street side), a coefficient of utilization chart, a luminous flux distribution table, and 
complete calculations based on specified requirements and tests. 

 
11.6 Electrical testing shall conform to NEMA and ANSI standards and as a minimum, 

shall yield a complete check of wiring connections, a ballast dielectric test, total 
ballast losses in watts and percent of input, a lamp volt-watt trace, regulation data, 
a starter test, lamp current crest factor, power factor (minimum over the design 
range of input voltage at nominal lamp voltage) and, a table of ballast 
characteristics showing input amperes, watts and power factor, output volts, 
amperes, watts and lamp crest factor as well as ballast losses over the range of 
values required to produce the lamp volt-watt trace.  Ballast test data shall also be 
provided in an electronic format acceptable to the Engineer to demonstrate 
compliance with sections 9.7, 9.8, 9.9 and 9.10. 

 
11.7 Heat Testing.  Heat testing shall be conducted to ensure that the luminaire 

complies with UL 1572   An ambient temperature of 40 degrees centigrade (104 
degrees F) shall be used for the test. 
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11.8 Water spray test.  The luminaires must pass the following water spray test.: 
 

A spray apparatus consisting of four spray nozzles set at an angle of 30 degrees 
from the vertical plane space 30 inches apart on a 2 inch pipe, each delivering 12 
gallons of water per minute at a minimum of 100 psi at each nozzle in a 90 
degree cone.  A water pressure gauge shall be installed at the first nozzle. 

 
The luminaires shall be mounted in a ceiling configuration and with each nozzle 
set a distance of 18 inches below the fixture in the vertical plane and 18 inches 
away in the horizontal plane from the fixture lens, apply spray for a duration of 3 
minutes at a minimum of 100 psi.  When opened, the fixture shall not show any 
signs of leakage. 
The above test shall be repeated in the opposite horizontal plane from the fixture 
lens with no signs of leakage. 
 
The summary report and the test results shall be certified by the independent test 
laboratory or the independent witness, as applicable, and shall be sent by certified 
mail directly to the Engineer.  A copy of this material shall be sent to the 
Contractor and luminaire manufacturer at the same time. 

 
11.9 Should any of the tested luminaires of a given distribution type and wattage fail to 

satisfy the specifications and perform according to approved submittal 
information, the luminaire of that distribution type and wattage shall be 
unacceptable and be replaced by alternate equipment meeting the specifications 
with the submittal and testing process repeated in their entirety; or corrections 
made to achieve required performance.  In the case of corrections, the Vendor 
shall advise the Engineer of corrections made and shall request a repeat of the 
specified testing and, if the corrections are deemed reasonable by the Engineer, 
the testing process shall be repeated.  The number of luminaires to be tested 
shall be the same quantity as originally tested.  Luminaires which are not modified 
or corrected shall not be re-tested without prior approval from the Engineer. 

 
Coordination shall be the Vendor's responsibility.  Failure to coordinate arrangements 
and notice shall not be grounds for additional compensation or extension of time. 

 
Submittal information shall include a statement of intent to provide the testing as well as a 
request for approval of the chosen laboratory. 

 
12. Installation. 
 

12.1 Underpass luminaires shall be either attached to structures (such as piers, etc.) or 
suspended from structures (such as bridge decks) as indicated or implied by the 
configuration on the Plans.  Mounting, including all hardware and appurent items, 
shall be included as part of this item. 
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 12.2 Unless otherwise indicated, suspended underpass luminaires shall be installed 
one-inch above the lowest underpass beam and shall be mounted using vibration 
dampening assemblies.  All mounting hardware shall be corrosion resistant and 
shall be stainless steel unless otherwise indicated. 

 
 12.3 The Engineer reserves the right to select the final light distribution pattern, 

luminaire aiming angle and change it as deemed necessary to produce the proper 
pavement luminance. 

 
12.4 Surface mounted luminaires, all luminaires not mounted on suspension rods, shall 

have one-inch thick stainless steel spacers installed between the luminaire and 
the deck or wall. 

13. Guarantee. 
 

The Vendor shall provide a written guarantee for materials, and workmanship for a period 
of 6 months after final acceptable of the lighting system. 

 
14. Documentation.   

All instruction sheets required to be furnished by the manufacturer for materials and 
supplies and for operation of the equipment shall be delivered to the Engineer. 
 
The manufacturer shall have been incorporated for at least five years and shall have at 
least five years in the design and manufacturing of roadway underpass lighting.  The 
manufacturer shall provide evidence of financial strength to finance the production of the 
project by submitting the name of at least three projects completed in the previous 
calendar year of greater than $250,000 each.  All steel used in the project shall be 
certified to be provided domestically, and all fixture components used shall be 
manufactured domestically. 

 
15. Method of Measurement.  Luminaires shall be counted, each.  
 
16. Basis of Payment.  This item shall be paid at the contract unit price each for 

UNDERPASS LUMINAIRE, of the wattage specified, HIGH PRESSURE SODIUM 
VAPOR, which shall be payment in full for the material and work described herein. 

 
 
MAINTENANCE OF LIGHTING SYSTEMS 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the 
Contractor shall be responsible for the proper operation and maintenance of all existing and 
proposed lighting systems which are part of, or which may be affected by the work until final 
acceptance or as otherwise determined by the Engineer. 
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Before performing any excavation, removal, or installation work (electrical or otherwise) at the 
site, the Contractor shall initiate a request for a maintenance transfer and preconstruction 
inspection, as specified elsewhere herein, to be held in the presence of the Engineer and a 
representative of the party or parties responsible for maintenance of any lighting systems which 
may be affected by the work.  The request for the maintenance preconstruction inspection shall 
be made no less than seven (7) calendar days prior to the desired inspection date. 
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general 
equipment installation of the systems involved and shall not be construed as an exact 
representation of the field conditions.  It remains the Contractor's responsibility to visit the site to 
confirm and ascertain the exact condition of the electrical equipment and systems to be 
maintained. 
 
The contractor shall be responsible for the maintenance of all lighting circuits on controller “M” 
and controller “N”, except for the existing and proposed I-55 underpass lighting.  The contractor 
shall coordinate with the contract 60W78 (NB First Avenue Bridge over I-55) contractor for 
shared access to these lighting controllers, since they will be performing maintenance on this 
underpass lighting.  The contractor will be responsible for full maintenance of lighting 
controllers “V” and “Z” 
 
Maintenance of Existing Lighting Systems 
 

Existing lighting systems.  Existing lighting systems shall be defined as any lighting 
system or part of a lighting system in service at the time of contract Letting.  The 
contract drawings indicate the general extent of any existing lighting, but whether 
indicated or not, it remains the Contractor's responsibility to ascertain the extent of effort 
required for compliance with these specifications and failure to do so will not be 
justification for extra payment or reduced responsibilities. 

 
Extent of Maintenance. 
 

Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits 
affected by the contract is equal to or less than 40% of the total number of 
circuits in a given controller and the controller is not part of the contract work, 
the Contractor needs only to maintain the affected circuits. The affected circuits 
shall be isolated by means of in-line waterproof fuse holders as specified 
elsewhere and as approved by the Engineer. 

 
Full Maintenance. If the number of circuits affected by the contract is greater 
than 40% of the total number of circuits in a given controller, or if the controller 
is modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits.   
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Maintenance of Proposed Lighting Systems 
 

Proposed Lighting Systems. Proposed lighting systems shall be defined as any 
lighting system or part of a lighting system, temporary or permanent, which is to be 
constructed under this contract. 

 
The Contractor shall be fully responsible for maintenance of all items installed under 
this contract.  Maintenance shall include, but not be limited to, any equipment failures or 
malfunctions as well as equipment damage either by the motoring public, Contractor 
operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of 
this item and will not be paid for separately.  

 
Lighting System Maintenance Operations 
 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical 
Maintenance Contract, State of Illinois, Department of Transportation, Division of Highways, 
District One.  These responsibilities shall include the maintenance of lighting units (including sign 
lighting), cable runs and lighting controls.  In the case of a pole knockdown or sign light damage, 
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the 
system to service.  The equipment shall then be re-set by the contractor within the time limits 
specified herein.   
 
If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair 
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for 
such equipment under Article 109.04.   If the equipment damaged by any construction 
operations, not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor 
shall replace the equipment in kind and the cost of the equipment shall be included in the cost of 
this pay item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol 
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the 
patrol.  Patrol reports shall be presented on standard forms as designated by the Engineer.  
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency 
repairs as described elsewhere herein. 
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The following chart lists the maximum response, service restoration, and permanent repair time 
the Contractor will be allowed to perform corrective action on specific lighting system equipment.  
 

INCIDENT 
OR 

PROBLEM 

SERVICE 
RESPONSE 

TIME 

SERVICE 
RESTORATION 

TIME 

PERMANENT 
REPAIR 

TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 
days 

Hanging mast arm 
1 hour to 
clear 

na 
7 Calendar 
days 

Radio problem 1 hour 4 hours 
7 Calendar 
days 

Motorist caused damage or 
leaning light pole 10 degrees or 
more 

1 hour to 
clear 

4 hours 
7 Calendar 
days 

Circuit out – Needs to reset 
breaker 

1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 
days 

Outage of 3 or more successive 
lights 

1 hour 4 hours na 

Outage of 75% of lights on one 
tower 

1 hour 4 hours na 

Outage of light nearest RR 
crossing approach, Islands and 
gores 

1 hour 4 hours na 

Outage (single or multiple) found 
on night outage survey or reported 
to EMC 

na na 
7 Calendar 
days 

Navigation light outage na na 24 hours 

 
 Service Response Time -- amount of time from the initial notification to the Contractor until 

a patrolman physically arrives at the location.  
 

 Service Restoration Time – amount of time from the initial notification to the Contractor until 
the time the system is fully operational again (In cases of motorist caused damage the 
undamaged portions of the system are operational.) 

 
 Permanent Repair Time – amount of time from initial notification to the Contractor until the 

time permanent repairs are made if the Contractor was required to make temporary repairs 
to meet the service restoration requirement. 
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Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  
In addition, the Department reserves the right to assign any work not completed within this 
timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any 
monies owed to the Contractor.  Repeated failures and/or a gross failure of maintenance shall 
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies 
and the resulting costs deducted from any monies owed the contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the 
Contract. 
 
Operation of Lighting 
 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as 
temporary lighting and proposed new lighting) shall not be operated simultaneously.  Lighting 
systems shall not be kept in operation during long daytime periods.   
 
Method of Measurement.  The contractor shall demonstrate to the satisfaction of the Engineer 
that the lighting system is fully operational prior to submitting a pay request.  Failure to do so will 
be grounds for denying the pay request.  Months in which the lighting systems are not 
maintained and not operational will not be paid for.  Payment shall not be made retroactively for 
months in which lighting systems were not operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price 
per calendar month for MAINTENANCE OF LIGHTING SYSTEM, which shall include all work 
as described herein. 
 
 
EXPOSED RACEWAYS 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 811.03(a) of the Standard Specifications to read: 
 

“General.  Rigid metal conduit installation shall be according to Article 810.05(a). 
Conduits terminating in junction and pull boxes shall be terminated with insulated 
and gasketed watertight threaded NEMA 4X conduit hubs.  The hubs shall be 
Listed under UL 514B.  The insulated throat shall be rated up to 105º C.  When 
PVC coated conduit is utilized, the aforementioned hubs shall also be PVC 
coated.” 
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Add the following to Article 811.03(b) of the Standard Specifications: 
 

“Where PVC coated conduit is utilized, all conduit fittings, couplings and clamps 
shall be PVC coated.  All other mounting hardware and appurtenances shall be 
stainless steel.” 

 
“The personnel installing the PVC coated conduit must be trained and certified by 
the PVC coated conduit Manufacturer or Manufacturer’s representative to install 
PVC coated conduit.  Documentation demonstrating this requirement must be 
submitted for review and approval.” 

 
Add the following to Article 1088.01(a) of the Standard Specifications: 
 

All iron and steel products, which are to be incorporated into the work, including 
conduit and all conduit fittings, shall be domestically manufactured or produced 
and fabricated as specified in Article 106.” 

 
Revise Article 1088.01(a)(3) of the Standard Specifications to read: 
 

“a. PVC Coated Steel Conduit.  The PVC coated rigid metal conduit shall be 
UL Listed (UL 6).  The PVC coating must have been investigated by UL 
as providing the primary corrosion protection for the rigid metal conduit. 
Ferrous fittings for general service locations shall be UL Listed with PVC 
as the primary corrosion protection. Hazardous location fittings, prior to 
plastic coating shall be UL listed. 

 
b. The PVC coating shall have the following characteristics: 
 

Hardness: 85+ Shore A Durometer 
Dielectric Strength: 400V/mil @ 60 Hz 
Aging: 1,000 Hours Atlas Weatherometer 
Temperature The PVC compound shall conform at 0º F. to Federal

Specifications PL-406b, Method 2051, Amendment 1
of 25 September 1952 (ASTM D 746) 

Elongation: 200% 
 
c. The exterior and interior galvanized conduit surface shall be chemically 

treated to enhance PVC coating adhesion and shall also be coated with a 
primer before the PVC coating to ensure a bond between the zinc 
substrate and the PVC coating.  The bond strength created shall be 
greater than the tensile strength of the plastic coating. 

d. The nominal thickness of the PVC coating shall be 1 mm (40 mils). The 
PVC exterior and urethane interior coatings applied to the conduit shall 
afford sufficient flexibility to permit field bending without cracking or 
flaking at temperatures above -1°C (30°F). 
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e. An interior urethane coating shall be uniformly and consistently applied to 
the interior of all conduit and fittings. This internal coating shall be a 
nominal 2 mil thickness. The interior coating shall be applied in a manner 
so there are no runs, drips, or pinholes at any point.  The coating shall not 
peel, flake, or chip off after a cut is made in the conduit or a scratch is 
made in the coating. 

 
f. Conduit bodies shall have a tongue-in-groove gasket for maximum 

sealing capability.  The design shall incorporate a positive placement 
feature to assure proper installation.  Certified test results confirming seal 
performance at 15 psig (positive) and 25 in. of mercury (vacuum) for 72 
hours shall be submitted for review when requested by the Engineer. 

 
g. The PVC conduit shall pass the following tests: 

Exterior PVC Bond test RN1: 
 

Two parallel cuts 13 mm (1/2 inch) apart and 40 mm (1 1/2 
inches) in length shall be made with a sharp knife along the 
longitudinal axis.  A third cut shall be made perpendicular to and 
crossing the longitudinal cuts at one end.  The knife shall then be 
worked under the PVC coating for 13 mm (1/2 inch) to free the 
coating from the metal. 

 
Using pliers, the freed PVC tab shall be pulled with a force applied 
vertically and away from the conduit.  The PVC tab shall tear 
rather than cause any additional PVC coating to separate from the 
substrate. 

 
Boil Test: 
 

Acceptable conduit coating bonds (exterior and interior) shall be 
confirmed if there is no disbondment after a minimum average of 
200 hours in boiling water or exposure to steam vapor at one 
atmosphere.  Certified test results from a national recognized 
independent testing laboratory shall be submitted for review and 
approval.  The RN1 Bond Test and the Standard Method for 
Measuring Adhesion by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D870, a 6" length of 
conduit test specimen shall be placed in boiling water. The 
specimen shall be periodically removed, cooled to ambient 
temperature and immediately tested according to the bond test 
(RN1). When the PVC coating separates from the substrate, the 
boil time to failure in hours shall be recorded. 
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Interior Adhesion. In accordance with ASTM D3359, a 6" conduit 
test specimen shall be cut in half longitudinally and placed in 
boiling water or directly above boiling water with the urethane 
surface facing down. The specimen shall be periodically removed, 
cooled to ambient temperature and tested in accordance with the 
Standard Method of Adhesion by Tape Test (ASTM D3359). 
When the coating disbonds, the time to failure in hours shall be 
recorded. 

 
Heat/Humidity Test: 

 
Acceptable conduit coating bonds shall be confirmed by a 
minimum average of 30 days in the Heat and Humidity Test.  The 
RN1 Bond Test and the Standard Method for Measuring Adhesion 
by Tape Test shall be utilized. 
 
Exterior Adhesion.  In accordance with ASTM D1151, D1735, 
D2247 and D4585, conduit specimens shall be placed in a heat 
and humidity environment where the temperature is maintained at 
150°F (66°C) and 95% relative humidity. The specimens shall be 
periodically removed and a bond test (RN1) performed. When the 
PVC coating separates from the substrate, the exposure time to 
failure in days shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, conduit 
specimens shall be placed in a heat and humidity environment 
where the temperature is maintained at 150°F (66°C) and 95% 
relative humidity.  When the coating disbonds, the time to failure in 
hours shall be recorded. 
 

Add the following to Article 1088.01(a)(4) of the Standard Specifications: 
 

“All liquid tight flexible metal conduit fittings shall have an insulated throat to 
prevent abrasion of the conductors and shall have a captive sealing O-ring 
gasket.  The fittings shall be Listed under UL 514B.  The insulated throat shall be 
rated up to 105º C.” 

 
Revise the second paragraph of Article 811.04 of the Standard Specifications to read: 
 

“Expansion fittings and LFNC will not be measured for payment.” 
 

Revise Article 811.05 of the Standard Specifications to read: 
 

“811.05  Basis of Payment.  This work will be paid for at the contract unit price 
per meter (foot) for CONDUIT ATTACHED TO STRUCTURE, of the diameter 
specified, RIGID GALVANIZED STEEL or CONDUIT ATTACHED TO 
STRUCTURE, of the diameter specified, RIGID GALVANIZED STEEL, PVC 
COATED.” 
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UNIT DUCT 
Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 

“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) 
unless otherwise directed by the Engineer.” 

 
Revise Article 1088.01(c) to read: 
 

“(c)  Coilable Nonmetallic Conduit. 
 
General: 
The duct shall be a plastic duct which is intended for underground use and which can 
be manufactured and coiled or reeled in continuous transportable lengths and uncoiled 
for further processing and/or installation without adversely affecting its properties of 
performance. The duct shall be a plastic duct which is intended for underground use 
and can be manufactured and coiled or reeled in continuous transportable lengths and 
uncoiled for further processing and/or installation without adversely affecting its 
properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements 
of ASTM D 2447, for schedule 40.  The duct shall be composed of black high density 
polyethylene meeting the requirements of ASTM D 3350, Class C, Grade P33.  The 
wall thickness shall be in accordance with Table 2 for ASTM D 2447. 

 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The 
duct shall also comply with NEC Article 354.100 and 354.120. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
Dimensions: 

 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal 
information shall demonstrate compliance with these requirements. 

 
Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.2

5 
35.05 1.380 42.16 1.66

0 
3.556  +0.51 0.140  +0.020 

38.1 1.5
0 

40.89 1.610 48.26 1.90
0 

3.683   +0.51 0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 
31.75 1.25 3322 747 
38.1 1.50 3972 893 
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Marking: 
 

As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and 
durably marked at least every 3.05 meters (10 feet) with the material designation 
(HDPE for high density polyethylene), nominal size of the duct and the name and/or 
trademark of the manufacturer. 

 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of 
UL 651.  Certified copies of the test report shall be submitted to the Engineer prior to 
the installation of the duct.  Duct crush test results shall meet or exceed the following 
requirements: 
 

Duct
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 

 
 
WIRE AND CABLE 
Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90C dry and 75C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Strandin

g 
Average Minimum Strandin

g 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   

6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 

1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 
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Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 
 
 

APPROACH SLAB REMOVAL 
 
Description. This work shall consist of the complete removal and disposal of the existing 
approach slabs shown on the plans or as directed by the Engineer. All existing approach slab 
pavement, transition slab pavement, bituminous surfaces (overlays), curb and gutter, grade 
beams, pile caps, tops of piles, reinforcement, shoulder drains, outlet pipes, concrete 
headwalls and other appurtenances shall be removed at locations designated on the plans and 
in accordance with the applicable portions of Section 440 of the Standard Specifications.  
Portions of existing approach piles that interfere with the proposed construction shall be 
removed to at least 2’ below the proposed construction elevation. 
 
It shall be the responsibility of the Contractor to determine the thickness of the existing 
approach slab pavement structure, including overlays and other appurtenances to be removed 
and the extent of which they are reinforced. No additional compensation will be allowed 
because of variations in thickness and reinforcement present. Any excavation made by the 
Contractor for the removal shall be replaced. The excavated space shall be filled with material 
satisfactory to the Engineer and placed in accordance with Section 205 of the Standard 
Specifications. 
 
Method of Measurement. Approach slab removal will be measured for payment in place and 
the area computed in square yards. 
 
Saw cuts will not be measured for payment and shall be included in the cost of approach slab 
removal. 
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Basis of Payment. This work will be paid for at the contract unit price per square yard for 
APPROACH SLAB REMOVAL, which shall include all labor, materials, and equipment 
necessary to remove and dispose of the existing approach pavement. 
 
 
HOT DIP GALVANIZING FOR STRUCTURAL STEEL 
Effective:  June 22, 1999 Revised:  March 26, 2012 
 
Description.  This work shall consist of surface preparation and hot dip galvanizing all structural 
steel specified on the plans and painting of galvanized structural steel when specified on the 
plans. 
 
Materials.  Fasteners shall be ASTM A 325 Type 1, High Strength bolts with matching nuts and 
washers. 
 
Fabrication Requirements.  To insure identification after galvanizing, piece marks shall be 
supplemented with metal tags for all items where fit-up requires matching specific pieces. 
 
After fabrication (cutting, welding, drilling, etc.) is complete, all holes shall be deburred and all 
fins, scabs or other surface/edge anomalies shall be ground or repaired per AASHTO M 160.  
The items shall then be cleaned per Steel Structures Painting Council's Surface Preparation 
Specification SSPC-SP1 (Solvent Cleaning) and SSPC-SP6 (Commercial Blast Cleaning).  All 
surfaces shall be inspected to verify no fins, scabs or other similar defects are present. 
 
The Contractor shall consult with the galvanizer to insure proper removal of grease, paint and 
other deleterious materials prior to galvanizing. 
 
Cleaning Structural Steel 
 
If rust, mill scale, dirt, oil, grease or other foreign substances have accumulated prior to 
galvanizing, steel surfaces shall be cleaned by a combination of either: 
 -caustic  cleaning and cleaning according to SSPC-SP8 (Pickling) or  

 -cleaning according to SSPC-SP1 (Solvent Cleaning) and 
SSPC-SP6 (Commercial  

  Blast Cleaning). 
 
Special attention shall be given to the cleaning of corners and reentrant angles. 
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Surface Preparation and Hot Dip Galvanizing 
 
General.  Surfaces of the structural steel specified on the plans shall be prepared and hot dip 
galvanized as described herein.  
 
Surface Preparation.  A flux shall be applied to all steel surfaces to be galvanized.  Any 
surfaces which will receive field-installed stud shear connectors shall not be galvanized within 
2 in. (50 mm) of the stud location.  Either the entire area receiving studs or just individual stud 
locations may be left ungalvanized.  The following steel surfaces of bearings shall not be 
galvanized: stainless steel surfaces, surfaces which will be machined (except for fixed bearing 
sole plates), and surfaces which will have TFE, elastomer, or stainless steel parts bonded to 
them. 
 
The cleaned surfaces shall be galvanized within 24 hours after cleaning, unless otherwise 
authorized by the Engineer.  
 
Application of Hot Dip Galvanized Coating.  Steel members, fabrications and assemblies shall 
be galvanized by the hot dip process in the shop according to AASHTO M 111. 
 
Bolts, nuts, washers and steel components shall be galvanized in the shop according to ASTM 
F 2329. 
 
All steel shall be safeguarded against embrittlement according to ASTM A 143.  Water 
quenching or chromate conversion coating shall not be used on any steel work that is to be 
painted.  All galvanized steel work shall be handled in such a manner as to avoid any 
mechanical damage and to minimize distortion. 
 
Beams and girders shall be handled, stored and transported with their webs vertical and with 
proper cushioning to prevent damage to the member and coating.  Members shall be 
supported during galvanizing to prevent permanent distortion. 
 
Hot Dip Galvanized  Coating Requirements.  Coating weight, surface finish, appearance and 
adhesion shall conform to requirements of ASTM A 385, ASTM F2329, AASHTO M 111 or 
AASHTO M 232, as appropriate. 

Any high spots of zinc coating, such as metal drip lines and rough edges, left by the 
galvanizing operation in areas that are to be field connected or in areas that are to be painted 
shall be removed by cleaning per SSPC-SP2 (Hand Tool Cleaning) or SSPC-SP3 (Power Tool 
Cleaning).  The zinc shall be removed until it is level with the surrounding area, leaving at least 
the minimum required zinc thickness.   

Shop assemblies producing field splices shall provide 1/8 in. (3 mm) minimum gaps between 
ends of members to be galvanized.  At field splices of beams or girders, galvanizing exceeding 
0.08 in. (2 mm) on the cross-sectional (end) face shall be partially removed until it is 0.04 in. to 
0.08 in. (1 to 2 mm) thick. 
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Testing of Hot Dip Galvanized Coating.  Inspection and testing of hot dip galvanized coatings 
shall follow the guidelines provided in the American Galvanizers Association publication 
“Inspection of Products Hot Dip Galvanized After Fabrication”.  Sampling, inspection, rejection 
and retesting for conformance with requirements shall be according to AASHTO M 111 or 
AASHTO M 232, as applicable.  Coating thickness shall be measured according to AASHTO M 
111, for magnetic thickness gage measurement or AASHTO M 232, as applicable. 
 
All steel shall be visually inspected for finish and appearance. 
 
Bolts, nuts, washers, and steel components shall be packaged according to ASTM F 2329.  
Identity of bolts, nuts and washers shall be maintained for lot-testing after galvanizing 
according to Article 505.04(f)(2) for high strength steel bolts.  
 
A notarized certificate of compliance with the requirements listed herein shall be furnished.  
The certificate shall include a detailed description of the material processed and a statement 
that the processes used met or exceeded the requirements for successful painting of the 
surface, where applicable.  The certificate shall be signed by the galvanizer. 
 
Repair of Hot Dip Galvanized Coating.  Surfaces with inadequate zinc thickness shall be 
repaired in the shop according to ASTM A 780 and AASHTO M 111. 
 
Surfaces of galvanized steel that are damaged after the galvanizing operation shall be repaired 
according to ASTM A 780 whenever damage exceeds 3/16 in. (5 mm) in width and/or 4 in. 
(100 mm) in length.  Damage that occurs in the shop shall be repaired in the shop.  Damage 
that occurs during transport or in the field shall be repaired in the field. 
 
After galvanizing, contact surfaces for any bolted connections shall be roughened by hand wire 
brushing or according to SSPC-SP7 (Brush-Off Blast Cleaning).  Power wire brushing is not 
allowed. 
 
All bolt holes shall be reamed or drilled to their specified diameters after galvanizing.  All bolts 
shall be installed after galvanizing. 
 
Surface Preparation and Painting 
 
Surface Preparation.  When galvanized steel surfaces are specified to be painted they shall be 
clean and free of oil, grease, and other foreign substances.  Surface preparation necessary to 
provide adequate adhesion of the coating shall be performed according to ASTM D6386.  
Surface preparation shall include, but not be limited to the following: 
 
 All galvanized steel surfaces that are to be painted shall be cleaned according to SSPC-SP1 

(Solvent Cleaning).  After cleaning, all chemicals shall be thoroughly rinsed from the surface 
with a suitable solvent.  The steel shall be allowed to completely dry prior to coating 
application. 
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 All galvanized steel surfaces that are to be painted shall be checked for the presence of 
chromate conversion coating according to ASTM D 6386 Appendix X1.  Surfaces where 
chromate conversion coating is found shall be cleaned according to the same appendix and 
blown down with clean, compressed air according to ASTM D 6386 Section 6.1.  

 
 All galvanized steel surfaces that are to be painted shall be checked for the presence of wet 

storage stain.  Surfaces where wet storage stain is found shall be cleaned, rinsed and 
completely dried according to ASTM D 6386 Section 6.2. 

 
 Following galvanizing, thickness readings shall verify the acceptable thickness of the 

galvanizing according to AASHTO M111/ASTM A123. 
 
Paint Requirements.  The paint materials (epoxy intermediate coat and aliphatic urethane finish 
coat) shall meet the requirements of the Articles 1008.05(d) and (e) of the Standard 
Specification. 
 
All paint materials for the shop and field shall be supplied by the same manufacturer, and 
samples of components submitted for approval by the Department, before use. 
 
Paint storage, mixing, and application shall be according to Section 506 of the Standard 
Specifications and the paint manufacturer’s written instructions and product data sheets.  In the 
event of a conflict the Contractor shall advise the Engineer and comply with the Engineer’s 
written resolution.  Until a resolution is provided, the most restrictive conditions shall apply. 
 
Shop Application of the Paint System.  The areas to be painted shall receive one full coat of an 
epoxy intermediate coat and one full coat of an aliphatic urethane finish coat.  The film 
thickness of each coat shall be according to Article 506.09(f)(2). 
 
Construction Requirements.  The contact surfaces of splice flange connections (mating flange 
faces and areas under splice bolt heads and nuts) shall be free of paint prior to assembly.  If 
white rust is visible on the mating flange surfaces, the steel shall be prepared by hand wire 
brushing or brush-off blasting according to SSPC-SP7.  Power wire brushing is not allowed. 
 
After field erection, the following areas shall be prepared by cleaning according to SSPC-SP1 
(Solvent Cleaning), tie- or wash-coated if applicable, and then painted or touched up with the 
paint specified for shop application (the intermediate coat and/or the finish coat): 
 exposed unpainted areas at bolted connections 
 areas where the shop paint has been damaged 
 any other unpainted, exposed areas as directed by the Engineer. 
 
Special Instructions.  Painting Date/System Code.  At the completion of the work, the 
Contractor shall stencil in contrasting color paint the date of painting the bridge and the paint 
type code from the Structure Information and Procedure Manual for the system used according 
to Article 506.10(i).  The code designation for galvanizing is “V”.  If painting of the structural 
steel is not specified then the word “PAINTED” may be omitted, the month and year shall then 
correspond to the date the stencil is applied. 
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Basis of Payment.  The cost of all surface preparation, galvanizing, painting and all other work 
described herein shall be considered as included in the unit price bid for the applicable pay 
items to be galvanized and painted, according to the Standard Specifications. 
 
 
SIGN SHOP DRAWING SUBMITTAL 
Effective: January 22, 2013 Revised: January 1, 2015 
 
Add the following paragraph to Article 720.03 of the Standard Specifications: 
 
 Shop drawings will be required, according to Article 105.04, for all 
Arterials/Expressways signs except standard highway signs covered in the MUTCD.  Shop 
drawings shall be submitted to the Engineer for review and approval prior to fabrication. The 
shop drawings shall include dimensions, letter sizing, font type, colors and materials. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
 Station 42+20 to Station 43+50 (IL 171) 0 to 150 feet RT (I-55/I-57 Interchange, PESA Site 

1860-23, between Des Plaines River and the Chicago Sanitary and Ship Canal).  This 
material meets the criteria of Article 669.09(a)(3) and shall be managed in accordance to 
Article 669.09.  Contaminants of concern sampling parameters: Benzo(a)Pyrene and 
Manganese. 
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SEEDING, CLASS 4 (MODIFIED) - NATIVE GRASS 
 
This work shall consist of Seeding Class 4 (Modified) in areas as shown in the plans or a 
directed by the Engineer. 
 
All work, materials, and equipment shall conform to Sections 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
The Class 4 (Modified) seed mixture seed mixture shall be supplied in separate bags of the two 
mixture components:  Temporary Cover and Permanent Grasses.  All native species will be 
local genotype and verified that original seed collection source will be from a radius of 150 miles 
from project site.  Fertilizer is not required. 
 
Article 250.07 Seeding Mixtures – Delete sentence 4.  Delete the following from Table 1 – 
Seeding Mixtures: 
  
 Perennial Ryegrass 
 
Article 250.09 – Add Seeding, Class 4 (Modified) 
Article 250.10 – Add Seeding, Class 4 (Modified) 
 
 
EROSION CONTROL BLANKET 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. 
Delete Article 251.04(a) Excelsior Blanket. 
 
 
CALCIUM ALUMINATE CEMENT (BMPR) 
Effective:  July 1, 2013 
 
Revise Article 1001.01(e) to read: 
 

“(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall meet the 
standard physical requirements for Type I cement according to AASHTO M 85, 
except the time of setting shall not apply.  The chemical requirements shall be 
determined according to AASHTO T 105 and shall be as follows: minimum 37 
percent aluminum oxide (Al2O3), maximum 42 percent calcium oxide (CaO), 
maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur trioxide 
(SO3), maximum 1.75 percent loss on ignition, and maximum 7 percent insoluble 
residue.” 

 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

96 

 
MAINTENANCE OF EXISTING TRAFFIC SURVEILLANCE 
Effective: June 1, 1994 Revised: May 29, 2015 
 
This item shall consist of maintaining the existing Traffic Surveillance locations in place as 
shown on the plans and as described herein.  The energy charges for the operation of the 
Traffic Surveillance Installation shall be paid for by others. 
 
The maintenance of existing Traffic Surveillance Installation shall meet the requirements of 
Section Art. 801.11 of the Standard Specifications, except as follows: 
 
Full maintenance responsibility shall start as soon as the General Contractor or Subs begins 
any physical work on the Contract or any portion thereof.  The General Contractor shall 
maintain the existing surveillance Installations located within the Contract limits, in compliance 
with the current State Electrical Maintenance Contract by a qualified electrical Sub-Contractor. 
 
At least five days prior to maintenance assumption of the existing Traffic Surveillance 
Installation(s) under this Contract, the Contractor shall request that the Resident Engineer 
contact TSC for an inspection of the Installation(s).  The TSC Engineer shall establish a date 
and time of inspection and at that time shall check the Installation to determine if any corrective 
work should be done by the State's Electrical Maintenance Contractor prior to the Contractor 
taking over maintenance of the Installation.  The Resident Engineer, TSC Engineer, and the 
Contractor shall mutually agree on the date of maintenance transfer to the Contractor for this 
section. 
 
Maintenance Procedures: The Electrical Sub-Contractor shall perform the following 
maintenance procedures for each existing Installation designated to remain in operation during 
Construction. 
 
The electrical Sub-Contractor shall: 
 
1. Patrol and inspect each surveillance Installation every two (2) weeks for general operation of 

the tone equipment and loop amplifiers to insure that they are functioning properly, check 
cabinet and or signal foundation tighten where necessary, check for proper alignment of 
signal heads (if applicable), lamp failures (if applicable), and shall be logged on the 
Surveillance Inspection and Repair Check List.. 

 
2. Provide immediate corrective action to replace burned out lamps or damaged sockets. 

When lamps are replaced, the reflector and lens shall be cleaned.  All replacement lamps 
shall meet the approval of the Resident Engineer.  The electrical Sub-Contractor shall repair 
or replace all defective equipment from any cause whatsoever. 

 
3. Maintain in stock at all times a sufficient amount of materials and equipment to provide 

effective temporary and permanent repairs. 
 
4. Provide immediate corrective action when any part or parts of the system fail to function 

properly.  Two heads facing each approach shall be considered the minimum acceptable 
signal operation. 

 
5. Replace defective or damaged equipment. 
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6. A Record tag shall be attached to each individual piece of equipment, with the following 
information: (1) date originally installed by the Engineer.  The interval between successive 
dates of cleaning shall not exceed one year.  Any component which fails in a manner which 
affects the intended operation of any Installation shall be repaired before it is returned to 
service.  The Electrical Sub-Contractor shall be required to maintain the existing type of 
equipment during the period of time that the original equipment is being repaired.   

 
7. Provide the Resident Engineer with the names, addresses, and telephone numbers of two 

(2) persons qualified and assigned to the maintenance of the Traffic Surveillance 
Installation.  These people must be made available 24 hours per day, each and every day of 
the year for emergency calls by the Engineer. 

 
8. Respond to all emergency calls from the Department within one hour after notification and 

provide immediate corrective action.  When equipment has been damaged or becomes 
faulty beyond repair, the Contractor shall replace it with new and identical equipment.  The 
cost of furnishing and installing the replaced equipment shall be borne by the General 
Contractor at no additional charge to the State.  The General Contractor may institute action 
to recover damages from a responsible third party.  If at any time the Contractor fails to 
perform all work as specified herein to keep the Traffic Surveillance Installation in proper 
operating condition or if the Resident Engineer cannot contact the Contractor's designated 
personnel, the Resident Engineer shall have the State's Electrical Maintenance Contractor 
perform the maintenance work required.  The State's Electrical Maintenance Contractor 
shall bill the General Contractor for the total cost of the work.  The General Contractor shall 
pay this bill within thirty (30) days of the date of receipt of the invoice or the cost of such 
work shall be deducted from the amount due the Contractor. 

 
9. All dispatch tickets reporting malfunctions shall be responded to and cleared within one (1) 

hour, and immediate corrective action shall be taken to correct the problem.  He shall report 
back via telephone his findings and clear any dispatch tickets.  If follow-up work is 
necessary, it shall commence within 10 days of notice, and permanent repairs shall be 
completed within 45 days! 

 
10. The Contractor shall maintain all devices and appurtenances at the surveillance locations 

including but not limited to tone equipment, loop detectors, CB radios, inductance loops, 
flashing beacons, interconnecting cables, and wooden posts. 

 
11. Upon completion of all Contract work, it shall be required prior to inspection that the cabinet 

be vacuumed and dusted and all handholes be pumped. 
 
BASIS OF PAYMENT 
 
This item shall be paid for at the Lump Sum Contract unit price for MAINTENANCE OF 
EXISTING TRAFFIC SURVEILLANCE, which price shall be payment in full for all materials, 
equipment, and labor needed to perform the work described herein. 
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SURVEILLANCE INSPECTION AND REPAIR CHECKLIST 
 
Location #: 
 

Cabinet: Patrolman: 

Date: Arrival 
Time 

Departure 
Time: 

Direction: 

Expressway: 
 
 OK? N/A Deficiencies and/or Comments
Inspect Loop Detectors 
Verify Functioning Bulbs, Signal Load 
Relays, and Flashing Beacon 
Controller 
Telephone TSC for Location Turn-on
Replace Burnt-out Lamps and 
Damaged Lenses 
Check for Missing, Damaged, or 
Loose Signs 
Check Cabinet and Signal 
Foundation and Tighten Where 
Necessary 
Check  Lubrication of Cabinet Doors, 
Hinges, and Locks 
Check Tuning and Operation of Loop 
Detectors 
Check tuning and operation of tone 
equipment 
Inspect Stop Bar Striping for 
Deficiencies 
Log follow-up activity needed/telephone shop technician for Ticket #_______ 
Before leaving the Installation, patrolman shall call TSC by Cellular telephone and ask that the 
purported maintenance activity and accuracy of the data be checked. 
Time Called:                                   Talked to:                              Verified OK:                             
This form shall be faxed to Resident Engineer and TSC Engineer within 24 hours of completion 
of work. 
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REMOVE IMPACT ATTENUATORS, NO SALVAGE 
 
Description:  Existing impact attenuators shall be removed at the locations shown on the plans 
and as directed by the Engineer.  Impact attenuators shall become property of the Contractor. 
 
Method of Measurement:  This work shall be measured per each at the removed locations. 
Basis of Payment:  This work shall be paid for at the contract unit price per each for REMOVE 
IMPACT ATTENUATORS, NO SALVAGE, which shall include removal, loading, transportation 
and disposal. 
 
 
TEMPORARY CONCRETE BARRIER (TO REMAIN PERMANENTLY) 
 
Description:  Temporary concrete barrier shall be furnished, installed and maintained at the 
locations shown on the plans and as directed by the Engineer.  This concrete barrier will 
remain in place and become the State’s property after contract completion.  Prior to contract 
completion, at a time agreed upon by the Engineer and the Contractor, the State and the 
Contractor will inspect this concrete barrier and the Contractor shall make necessary repairs as 
directed by the Engineer. 
 
Method of Measurement:  This work shall be measured per foot at the installed location. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for 
TEMPORARY CONCRETE BARRIER (TO REMAIN IN PLACE), which shall be payment in full 
for furnish, install and maintain concrete barrier. 
 
 
REMOVE TEMPORARY CONCRETE BARRIER 
 
Description:  Existing temporary concrete barrier shall be removed at the locations shown on 
the plans and as directed by the Engineer.  Concrete barrier removed shall become property of 
the Contractor. 
 
Method of Measurement:  This work shall be measured per foot at the removed locations. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot for REMOVE 
TEMPORARY CONCRETE BARRIER, which shall include removal, loading and transportation 
to a location determined by the Contractor. 
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GRADING AND SHAPING SHOULDERS 
 
Description:  Shoulders shall be graded and shaped at the locations shown on the plans and 
as directed by the Engineer. 
 
Method of Measurement:  Shoulder grading and shaping will be measured for payment in units 
of 100 ft. in horizontal distances along baselines.  No allowance will be made for variable width 
shoulders.  No allowance will be made for excavation for removal or placement of any material 
within 2 inches of the grade and cross section shown on the plans or established by the 
Engineer. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per unit for GRADING 
AND SHAPING SHOULDERS, which shall be payment in full for all required equipment and 
labor. 
 
 
BRIDGE APPROACH PAVEMENT CONNECTOR (PCC) 
 
Description:  This work shall consist of providing a bridge approach pavement connector (PCC) 
pavement at the locations shown on the plans and as directed by the Engineer. The bridge 
approach pavement connector (PCC) pavement shall include the Portland Cement Concrete 
Pavement (Jointed), 10”, Stabilized Subbase Hot-Mix Asphalt, 4”, Aggregate Subgrade 
Improvement, 12”, and Portland Cement Concrete Shoulders, 14”. 
 
Method of Measurement:  Bridge Approach Pavement Connector (PCC) will be measured for 
payment in square yards.   
 
Basis of Payment:  This work shall be paid for at the contract unit price per square yard for 
BRIDGE APPROACH PAVEMENT CONNECTOR (PCC), which shall be payment in full for all 
required material, equipment and labor. 
 
 
CONCRETE WEARING SURFACE 
Effective:  June 23, 1994      Revised:  February 6, 2013 
 
Description. 
This work consists of placing a concrete wearing surface, to the specified thickness, on precast 
concrete deck beams.  Included in this work is cleaning and preparing the concrete deck beam 
surface prior to placement of the concrete wearing surface.  This work shall be according to the 
applicable articles of Section 503 and the following. 
 
Materials. 
The concrete wearing surface shall be class BS concrete, except as follows, when Steel Bridge 
Rail is used in conjunction with concrete wearing surface, the 14 day mix design shall be 
replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa) and a 
design flexural strength of 800 psi (5,500 kPa). 
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Equipment:  The equipment used shall be subject to the approval of the Engineer and shall 
meet the following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to 
the applicable portions of Section 1100 and the following: 

 
(1) Mechanical Blast Cleaning Equipment.  Mechanical blast cleaning may be 

performed by high-pressure waterblasting or shotblasting.  Mechanical blast 
cleaning equipment shall be capable of removing concrete laitance from the top 
surface of the deck beams. 
 
Mechanical high-pressure waterblasting equipment shall be mounted on a wheeled 
carriage and shall include multiple nozzles mounted on a rotating assembly, and 
shall be operated with a 7000 psi (48 MPa) minimum water pressure.  The distance 
between the nozzles and the deck surface shall be kept constant and the wheels 
shall maintain contact with the deck beam surface during operation. 
 

(2) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment 
may be performed by high-pressure waterblasting or abrasive blasting.  Hand-held 
blast cleaning equipment shall have oil traps. 
 
Hand-held high-pressure waterblasting equipment that is used in areas inaccessible 
to mechanical blast cleaning equipment shall have a minimum water pressure of 
7000 psi (48 MPa). 
 

(3) Vacuum Cleanup Equipment.  The equipment shall be equipped with fugitive dust 
control devices capable of removing wet debris and water all in the same pass. 
Vacuum equipment shall also be capable of washing the deck with pressurized 
water prior to the vacuum operation to dislodge all debris and slurry from the deck 
surface. 

 
(b) Pull-off Test Equipment.  Equipment used to perform pull-off testing shall be either 

approved by the Engineer, or obtained from one of the following approved sources: 
 
James Equipment Germann Instruments, Inc. 
007 Bond Tester BOND-TEST Pull-off System 
800-426-6500 847-329-9999 
 
SDS Company 
DYNA Pull-off Tester 
805-238-3229 
 
Pull-off test equipment shall include all miscellaneous equipment and materials to 
perform the test and clean the equipment, as indicated in the Illinois Test procedure 
304 and 305 “Pull-off Test (Surface or Overlay Method)”.  Prior to the start of testing, 
the Contractor shall submit to the Engineer a technical data sheet and material safety 
data sheet for the epoxy used to perform the testing.  For solvents used to clean the 
equipment, a material safety data sheet shall be submitted. 
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(c) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 
according to Article 1020.03. 

 
(d) Finishing Equipment.  Finishing equipment shall be according to Article 503.03. 

 
(e) Mechanical Fogging Equipment.  Mechanical fogging equipment shall be according to 

503.03.  
 
Surface Preparation. 
Prior to placement of the concrete wearing surface, the top surface of the bridge deck beams 
shall be clean and free of all foreign material and laitance. 
 
Blast cleaning may be performed by either wet sandblasting, high pressure waterblasting, steel 
shot blasting, shrouded dry sandblasting, dry sandblasting with dust collectors, or other 
methods approved by the Engineer.  Oil traps on blast equipment will be required. 
 
The method used shall be performed so as to conform with air and water pollution regulations 
of Illinois and also to conform to applicable safety and health regulations.  Any method which 
does not consistently produce satisfactory work and does not conform to the above 
requirements shall be discontinued and replaced by an acceptable method. 
 
All debris of every type, including dirty water, resulting from the cleaning operation shall be 
reasonably confined during the performance of the cleaning work and shall be immediately and 
thoroughly removed from the cleaned surfaces and all other areas where debris may have 
accumulated. 
 
Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned 
surface, all areas still contaminated shall be cleaned again at the Contractor’s expense. 
 
After the surface preparation has been completed and before placement of the overlay, the 
prepared surface will be tested by the Engineer according to the Illinois Test Procedure 304 
“Pull-off Test (Surface Method)”.  The Contractor shall provide the test equipment. 
 
a. Start-up Testing.  Prior to the first overlay placement, the Engineer will evaluate the blast 

cleaning method.  The start-up area shall be a minimum of 600 sq. ft. (56 sq. m).  After the 
area has been prepared, six random test locations will be determined by the Engineer, and 
tested according to the Illinois Test Procedure 304 “Pull-off Test (Surface Method)”. 

 
The average of the six tests shall be a minimum of 175 psi (1,207 kPa) and each individual 
test shall have a minimum strength of 160 psi (1,103 kPa).  If the criteria are not met, the 
Contractor shall adjust the blast cleaning method.  Start-up testing will be repeated until 
satisfactory results are attained. 

 
Once an acceptable surface preparation method is established, it shall be continued for the 
balance of the work.  The Contractor may, with the permission of the Engineer, change the 
surface preparation method, in which case, additional start-up testing will be required. 
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b. Lot Testing.  After start-up testing has been completed, the following testing frequency will 
be used.  For each structure, each stage will be divided into lots of not more than 4500 sq. 
ft. (420 sq. m).  Three random test locations will be determined by the Engineer for each lot, 
and tested according to the Illinois Test procedure 304 “Pull-off Test (Surface Method)”. 

 
The average of the three tests shall be a minimum of 175 psi (1,207 kPa) and each 
individual test shall have a minimum strength of 160 psi (1,103 kPa).  In the case of a 
failing individual test or a failing average of three tests, the Engineer will determine the area 
that requires additional surface preparation by the Contractor.  Additional test locations will 
be determined by the Engineer. 

 
Wearing Surface Placement. 
The concrete wearing surface placement shall be according to Article 503.16 of the Standard 
Specifications.  Dry sandblast cleaned areas to receive the overlay shall be either thoroughly or 
continuously wetted with water at least one hour before placement of the concrete wearing 
surface is started.  When the surface is pre-wetted any accumulations of water shall be 
dispersed or removed prior to placement of the concrete wearing surface. 
 
Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the 
Engineer for approval. 
 
Curing and Protection. 
The concrete shall be continuously wet cured for at least 14 days according to Article 
1020.13(a)(5).  However, if the minimum specified compressive strength or flexural strength is 
obtained prior to 14 days, the cure time may be reduced, but at no time shall the wet cure be 
less than 7 days.  The concrete shall be protected from low air temperatures according to 
Article1020.13(d)(1)(2), except the protection method shall remain in place for the entire curing 
period. 
 
Opening to Traffic. 
The concrete wearing surface without Steel Bridge Rail attached may be opened to traffic 
when test specimens have obtained a minimum compressive strength of 4000 psi (27,500 kPa) 
or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the completion of the wet 
cure.  When Steel Bridge Rail is utilized, the concrete wearing surface may be opened when 
test specimens have obtained a minimum compressive strength of 5000 psi (34,500 kPa) or a 
minimum flexural strength of 800 psi (5500 kPa),but not prior to the completion of the wet cure. 
 
Method of Measurement. 
Concrete wearing surface will be measured for payment in place and the area computed in 
square yards (square meters). 
 
Basis of Payment. 
This work including cleaning and surface preparation will be paid for at the contract unit price 
per square yard (square meter) for CONCRETE WEARING SURFACE, of the thickness 
specified. 
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MECHANICALLY STABILIZED EARTH RETAINING WALLS 
Effective:  February 3, 1999 Revised:  December 29, 2014 
 
Description.  This work shall consist of preparing the design, furnishing the materials, and 
constructing the mechanically stabilized earth (MSE) retaining wall to the lines, grades and 
dimensions shown in the contract plans and as directed by the Engineer. 
 
General.  The MSE wall consists of a concrete leveling pad, precast concrete face panels, a 
soil reinforcing system, select fill and concrete coping (when specified).  The soil reinforcement 
shall have sufficient strength, quantity, and pullout resistance, beyond the failure surface within 
the select fill, as required by design.  The material, fabrication, and construction shall comply 
with this Special Provision and the requirements specified by the supplier of the wall system 
selected by the Contractor for use on the project. 
 
Suppliers.  The Department maintains a pre-qualified list of proprietary structural systems 
allowed for mechanically stabilized earth retaining walls.  This list can be found on the 
Departments web site under Prequalified Structural Systems.  The Contractor’s options are 
limited to those systems pre-qualified by the Department.  These systems have been reviewed 
for structural feasibility and adequacy only.  Presence on this list shall in no case relieve the 
Contractor of the site specific design or QC/QA requirements stated herein. 
 
Submittals.  The wall system supplier shall submit complete design calculations and shop 
drawings to the Engineer according to Article 1042.03(b) of the Standard Specifications no 
later than 90 days prior to beginning construction of the wall.  No work or ordering of materials 
for the structure shall be done by the Contractor until the submittal has been approved in 
writing by the Engineer.  All submittals shall be sealed by an Illinois Licensed Structural 
Engineer and shall include all details, dimensions, quantities and cross sections necessary to 
construct the wall and shall include, but not be limited to, the following items: 
 

(a) Plan, elevation and cross section sheet(s) for each wall showing the following: 
 

(1) A plan view of the wall indicating the offsets from the construction centerline to the 
face of the wall at all changes in horizontal alignment.  The plan view shall show the 
limits of soil reinforcement and stations where changes in length and/or size of 
reinforcement occur.  The centerline shall be shown for all drainage structures or 
pipes behind or passing through and/or under the wall. 

 
(2) An elevation view of the wall indicating the elevations of the top of the panels.  

These elevations shall be at or above the top of exposed panel line shown on the 
contract plans.  This view shall show the elevations of the top of the leveling pads, 
all steps in the leveling pads and the finished grade line.  Each panel type, the 
number, size and length of soil reinforcement connected to the panel shall be 
designated.  The equivalent uniform applied service (unfactored) nominal bearing 
pressure shall be shown for each designed wall section. 

 
(3) A listing of the summary of quantities shall be provided on the elevation sheet of 

each wall. 
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(4) Typical cross section(s) showing the limits of the reinforced select fill volume 
included within the wall system, soil reinforcement, embankment material placed 
behind the select fill, precast face panels, and their relationship to the right-of-way 
limits, excavation cut slopes, existing ground conditions and the finished grade line. 

 
(5) All general notes required for constructing the wall. 
 

(b) All details for the concrete leveling pads, including the steps, shall be shown.  The top 
of the leveling pad shall be located at or below the theoretical top of the leveling pad 
line shown on the contract plans.  The theoretical top of leveling pad line shall be 3.5 ft. 
(1.1 m) below finished grade line at the front face of the wall, unless otherwise shown 
on the plans. 

 
(c) Where concrete coping or barrier is specified, the panels shall extend up into the coping 

or barrier as shown in the plans.  The top of the panels may be level or sloped to satisfy 
the top of exposed panel line shown on the contract plans.  Cast-in-place concrete will 
not be an acceptable replacement for panel areas below the top of exposed panel line.  
As an alternative to cast in place coping, the Contractor may substitute a precast coping, 
the details of which must be included in the shop drawings and approved by the 
Engineer. 

 
(d) All panel types shall be detailed.  The details shall show all dimensions necessary to 

cast and construct each type of panel, all reinforcing steel in the panel, and the location 
of soil reinforcement connection devices embedded in the panels.  These panel embed 
devices shall not be in contact with the panel reinforcement steel. 

 
(e) All details of the wall panels and soil reinforcement placement around all 

appurtenances located behind, on top of, or passing through the soil reinforced wall 
volume such as parapets with anchorage slabs, coping, foundations, and utilities etc. 
shall be clearly indicated.  Any modifications to the design of these appurtenances to 
accommodate a particular system shall also be submitted. 

 
(f) When specified on the contract plans, all details of architectural panel treatment, 

including color, texture and form liners shall be shown. 
 

(g) The details for the connection between concrete panels, embed devices, and soil 
reinforcement shall be shown. 

 
(h) When pile sleeves are specified, the pile sleeve material, shape, and wall thickness 

shall be submitted to the Engineer for approval.  It shall have adequate strength to 
withstand the select fill pressures without collapse until after completion of the wall 
settlement.  The annulus between the pile and the sleeve shall be as small as possible 
while still allowing it to be filled with loose dry sand after wall erection. 
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The initial submittal shall include three sets of shop drawings and one set of calculations.  One 
set of drawings will be returned to the Contractor with any corrections indicated.  After 
approval, the Contractor shall furnish the Engineer with ten (10) sets of corrected plan prints for 
distribution by the Department.  No work or ordering of materials for the structure shall be done 
until the submittal has been approved by the Engineer. 
 
Materials.  The MSE walls shall conform to the supplier's standards as previously approved by 
the Department, and the following: 
 
(a) The soil reinforcing system, which includes the soil reinforcement, and all connection 

devices, shall be according to the following: 
 
(1) Inextensible Soil Reinforcement.  Steel reinforcement shall be according ASTM A 572 

Grade 65 (450), ASTM A1064, ASTM A 1011 or ASTM A 463 Grade 50 (345).  The 
steel reinforcement shall be either epoxy coated, aluminized Type 2, or galvanized.  
Epoxy coatings shall be according to Article 1006.10(a)(2), except the minimum 
thickness of epoxy coating shall be 18 mils (457 microns).  No bend test will be 
required.  Aluminized Type 2-100 shall be according to ASTM A 463.  Galvanizing shall 
be according to AASHTO M 111 or ASTM A 653 with touch up of damage according to 
ASTM A 780. 

 
(2) Extensible Soil Reinforcement.  Geosynthetic reinforcement shall be monolithically 

fabricated from virgin high density polyethylene (HDPE) or high tenacity polyester 
(HTPET) resins having the following properties verified by mill certifications: 

 
Property for Geosynthetic Reinforcement Value Test 
Minimum Tensile Strength    ** ASTM D 6637 

 
** as specified in the approved design calculations and shown on the shop drawings. 

 
Property for HDPE Value Test 
Melt Flow Rate (g/cm) 0.060 – 0.150 ASTM D 1238, Procedure B 
Density (g/cu m) 0.941 – 0.965 ASTM D 792 
Carbon Black 2% (min) ASTM D 4218 
 
Property for HTPET Value Test 
Carboxyl End Group (max) (mmol/kg) <30 GRI-GG7 
Molecular Weight (Mn) >25,000 GRI-GG8 
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(3) Panel Embed/Connection Devices.  Panel embeds and connection devices shall be 
according to the following. 

 
a. Metallic panel embed/connection devices and connection hardware shall be 

galvanized according to AASHTO M 232 and shall be according to the following. 
 
Mesh and Loop Embeds ASTM A1064 or ASTM A 706 Grade 60 (420) 

Tie Strip Embeds  AASHTO M 270/M 270M Grade 50 (345) or  
 ASTM A 1011 HSLAS Grade 50 (345) Class 2 
 

b. Non metallic panel embed/connection devices typically used with geosynthetic soil 
reinforcement shall be manufactured from virgin or recycled polyvinyl chloride 
having the following properties: 

 
Property for Polyvinyl Chloride Value Test 
Heat Deflection Temperature (F) 155 - 164 ASTM D 1896 
Notched IZOD 1/8 inch @ 73F  (ft-lb/in) 4 – 12 ASTM D 256 
Coefficient of Linear Exp. (in/in/F) 3.5 – 4.5 ASTM D 696 
Hardness, Shore D 79 ASTM D 2240 
 
Property for Polypropylene Value Test 
Melt Flow Rate (g/cm) 0.060 – 0.150 ASTM D 1238, Procedure B 
Density (g/cu m) 0.88 – 0.92 ASTM D 792 

 
(b) The select fill, defined as the material placed in the reinforced volume behind the wall, shall 

be according to Sections 1003 and 1004 of the Standard Specifications and the following: 
 

(1) Select Fill Gradation.  Either a coarse aggregate or a fine aggregate may be used.  For 
coarse aggregate, gradations CA 6 thru CA 16 may be used.  If an epoxy coated 
reinforcing is used, the coarse aggregate gradations shall be limited to CA 12 thru CA 
16.  For fine aggregate, gradations FA 1, FA 2, or FA 20 may be used. 

 
(2) Select Fill Quality.  The coarse or fine aggregate shall have a maximum sodium sulfate 

(Na2SO4) loss of 15 percent according to Illinois Modified AASHTO T 104. 
 

(3) Select Fill Internal Friction Angle.  The effective internal friction angle for the coarse or 
fine aggregate shall be a minimum 34 degrees according to AASHTO T 236 on samples 
compacted to 95 percent density according to Illinois Modified AASHTO T 99.  The 
AASHTO T 296 test with pore pressure measurement may be used in lieu of AASHTO T 
236.  If the vendor’s design uses a friction angle higher than 34 degrees, as indicated on 
the approved shop drawings, this higher value shall be taken as the minimum required. 
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(4) Select Fill and Steel Reinforcing.  When steel reinforcing is used, the select fill shall 
meet the following requirements. 

 
a. The pH shall be 5.0 to 10.0 according to Illinois Modified AASHTO T 289. 
b. The resistivity according to Illinois Modified AASHTO T 288 shall be greater than 

3000 ohm centimeters for epoxy coated and galvanized reinforcement, and 1500 
ohm centimeters for Aluminized Type 2.  However, the resistivity requirement is not 
applicable to CA 7, CA 8, CA 11, CA 13, CA 14, CA 15, and CA 16. 

c. The chlorides shall be less than 100 parts per million according to Illinois Modified 
AASHTO T 291 or ASTM D 4327.  For either test, the sample shall be prepared 
according to Illinois Modified AASHTO T 291. 

d. The sulfates shall be less than 200 parts per million according to Illinois Modified 
AASHTO T 290 or ASTM D 4327.  For either test, the sample shall be prepared 
according to Illinois Modified AASHTO T 290. 

e. The organic content shall be a maximum 1.0 percent according to Illinois Modified 
AASHTO T 267. 

 
(5) Select Fill and Geosynthetic Reinforcing.  When geosynthetic reinforcing is used, the 

select fill pH shall be 4.5 to 9.0 according to Illinois Modified AASHTO T 289. 
 

(6) Test Frequency.  Prior to start of construction, the Contractor shall provide internal 
friction angle and pH test results, to show the select fill material meets the specification 
requirements.  In addition, resistivity, chlorides, sulfates, and organic content test results 
will be required if steel reinforcing is used.  The laboratory performing the Illinois 
Modified AASHTO T 288 test shall be approved by the Department according to the 
current Bureau of Materials and Physical Research Policy Memorandum “Minimum 
Laboratory Requirements for Resistivity Testing”.  All test results shall not be older than 
12 months.  In addition, a sample of select fill material will be obtained for testing and 
approval by the Department.  Thereafter, the minimum frequency of sampling and 
testing by the department at the jobsite will be one per 40,000 tons (36,300 metric tons) 
of select fill material.  Testing to verify the internal friction angle will be required when the 
wall design utilizes a minimum effective internal friction angle greater than 34 degrees, 
or when crushed coarse aggregate is not used. 

 
(c) The embankment material behind the select fill shall be according to Section 202 and/or 

Section 204.  An embankment unit weight of 120 lbs/cubic foot (1921 kg/cubic meter) and 
an effective friction angle of 30 degrees shall be used in the wall system design, unless 
otherwise indicated on the plans. 
 

(d) The geosynthetic filter material used across the panel joints shall be either a non-woven 
needle punch polyester or polypropylene or a woven monofilament polypropylene with a 
minimum width of 12 in. (300 mm) and a minimum non-sewn lap of 6 in. (150 mm) where 
necessary. 

 
(e) The bearing pads shall be rubber, neoprene, polyvinyl chloride, or polyethylene of the type 

and grade as recommended by the wall supplier. 
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(f) All precast panels shall be manufactured with Class PC concrete according to Section 504, 
Article 1042.02, Article 1042.03, and the following requirements: 

 
(1) The minimum panel thickness shall be 5 1/2 in. (140 mm). 

 
(2) The minimum reinforcement bar cover shall be 1 1/2 in. (38 mm). 

 
(3) The panels shall have a ship lap or tongue and groove system of overlapping joints 

between panels designed to conceal joints and bearing pads. 
 

(4) The panel reinforcement shall be according to Article 1006.10(a)(2) or 1006.10(b)(1) 
except the welded wire fabric shall be epoxy coated according to ASTM A884. 

 
(5) All dimensions shall be within 3/16 in. (5 mm). 

 
(6) Angular distortion with regard to the height of the panel shall not exceed 0.2 inches in 5 

ft (5 mm in 1.5 m). 
 

(7) Surface defects on formed surfaces measured on a length of 5 ft. (1.5 m) shall not be 
more than 0.1 in. (2.5 mm). 

 
(8) The panel embed/connection devices shall be cast into the facing panels with a 

tolerance not to exceed 1 in. (25 mm) from the locations specified on the approved 
shop drawings. 

 
Unless specified otherwise, concrete surfaces exposed to view in the completed wall shall be 
finished according to Article 503.15(a).  The back face of the panel shall be roughly screeded 
to eliminate open pockets of aggregate and surface distortions in excess of 1/4 in. (6 mm). 
 
Design Criteria.  The design shall be according to the AASHTO LRFD Design Specifications 
noted on the plans for Mechanically Stabilized Earth Walls except as modified herein.  The wall 
supplier shall be responsible for all internal stability aspects of the wall design and shall supply 
the Department with computations for each designed wall section.  The analyses of settlement, 
bearing capacity and overall slope stability will be the responsibility of the Department.  The 
wall need not be designed for seismic unless noted on the plans. 
 
External loads, such as those applied through structure foundations, from traffic or railroads, 
slope surcharge etc., shall be accounted for in the internal stability design.  The presence of all 
appurtenances behind, in front of, mounted upon, or passing through the wall volume such as 
drainage structures, utilities, structure foundation elements or other items shall be accounted 
for in the internal stability design of the wall. 
 
The design of the soil reinforcing system shall be according to the applicable design 
specifications for “Inextensible” steel or “Extensible” geosynthetic reinforcement criteria.  The 
reduced section of the soil reinforcing system shall be sized to allowable stress levels at the 
end of a 75 year design life. 
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Steel soil reinforcing systems shall be protected by one of the following; epoxy coating, 
galvanizing or aluminizing.  The design life for epoxy and aluminizing shall be assumed to be 
16 years.  The corrosion protection for the balance of the 75 year total design life shall be 
provided using a sacrificial steel thickness computed for all exposed surfaces. 
 
Geosynthetic soil reinforcing systems shall be designed to account for the strength reduction 
due to long-term creep, chemical and biological degradation, as well as installation damage. 
 
To prevent out of plane panel rotations, the soil reinforcement shall be connected to the 
standard panels in at least two different elevations, vertically spaced no more than 30 in. (760 
mm) apart. 
 
Typical design procedures and details, once accepted by the Department, shall be followed.  
All wall system changes shall be submitted in advance to the Department for approval. 
 
For aesthetic considerations and differential settlement concerns, the panels shall be erected 
in such a pattern that the horizontal panel joint line is discontinuous at every other panel.  This 
shall be accomplished by alternating standard height and half height panel placement along 
the leveling pad.  Panels above the lowest level shall be standard size except as required to 
satisfy the top of exposed panel line shown on the contract plans. 
 
At locations where the plans specify a change of panel alignment creating an included angle of 
150 degrees or less, precast corner joint elements will be required.  This element shall 
separate the adjacent panels by creating a vertical joint secured by means of separate soil 
reinforcement. 
 
Isolation or slip joints, which are similar to corner joints in design and function, may be required 
to assist in differential settlements at locations indicated on the plans or as recommended by 
the wall supplier.  Wall panels with areas greater than 30 sq. ft. (2.8 sq. m) may require 
additional slip joints to account for differential settlements.  The maximum standard panel area 
shall not exceed 60 sq. ft. (5.6 sq. m). 
 
Construction.  The Contractor shall obtain technical assistance from the supplier during wall 
erection to demonstrate proper construction procedures and shall include any costs related to 
this technical assistance in the unit price bid for this item. 
 
The foundation soils supporting the structure shall be graded for a width equal to or exceeding 
the length of the soil reinforcement.  Prior to wall construction, the foundation shall be 
compacted with a smooth wheel vibratory roller.  Any foundation soils found to be unsuitable 
shall be removed and replaced, as directed by the Engineer, and shall be paid for separately 
according to Section 202. 
 
When structure excavation is necessary, it shall be made and paid for according to Section 502 
except that the horizontal limits for structure excavation shall be from the rear limits of the soil 
reinforcement to a vertical plane 2 ft. (600 mm) from the finished face of the wall.  The depth 
shall be from the top of the original ground surface to the top of the leveling pad.  The 
additional excavation necessary to place the concrete leveling pad will not be measured for 
payment but shall be included in this work. 
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The concrete leveling pads shall have a minimum thickness of 6 in. (150 mm) and shall be 
placed according to Section 503. 
 
As select fill material is placed behind a panel, the panel shall be maintained in its proper 
inclined position according to the supplier specifications and as approved by the Engineer.  
Vertical tolerances and horizontal alignment tolerances shall not exceed 3/4 in. (19 mm) when 
measured along a 10 ft. (3 m) straight edge.  The maximum allowable offset in any panel joint 
shall be 3/4 in. (19 mm).  The overall vertical tolerance of the wall, (plumbness from top to 
bottom) shall not exceed 1/2 in. per 10 ft. (13 mm per 3 m) of wall height.  The precast face 
panels shall be erected to insure that they are located within 1 in. (25 mm) from the contract 
plan offset at any location to insure proper wall location at the top of the wall.  Failure to meet 
this tolerance may cause the Engineer to require the Contractor to disassemble and re-erect 
the affected portions of the wall.  A 3/4 in. (19 mm) joint separation shall be provided between 
all adjacent face panels to prevent direct concrete to concrete contact.  This gap shall be 
maintained by the use of bearing pads and/or alignment pins. 
 
The back of all panel joints shall be covered by a geotextile filter material attached to the 
panels with a suitable adhesive.  No adhesive will be allowed directly over the joints. 
 
The select fill and embankment placement shall closely follow the erection of each lift of 
panels.  At each soil reinforcement level, the fill material should be roughly leveled and 
compacted before placing and attaching the soil reinforcing system.  The soil reinforcement 
and the maximum lift thickness shall be placed according to the supplier's recommended 
procedures except, the lifts for select fill shall not exceed 10 in. (255 mm) loose measurement 
or as approved by the Engineer.  Embankment shall be constructed according to Section 205. 
 
At the end of each day’s operations, the Contractor shall shape the last level of select fill to 
permit runoff of rainwater away from the wall face.  Select fill shall be compacted according to 
the project specifications for embankment except the minimum required compaction shall be 
95 percent of maximum density as determined by Illinois Modified AASHTO T 99.  Select fill 
compaction shall be accomplished without disturbance or distortion of soil reinforcing system 
and panels.  Compaction in a strip 3 ft. (1 m) wide adjacent to the backside of the panels shall 
be achieved using a minimum of 3 passes of a light weight mechanical tamper, roller or 
vibratory system.  The Engineer will perform one density test per 5000 cu yd (3800 cu m) and 
not less than one test per 2 ft (0.6 m) of lift. 
 
Method of Measurement.  Mechanically Stabilized Earth Retaining Wall will be measured for 
payment in square feet (square meters).  The MSE retaining wall will be measured from the top 
of exposed panel line to the theoretical top of leveling pad line for the length of the wall as 
shown on the contract plans. 
 
Basis of Payment.  This work, including placement of the select fill within the soil reinforced 
wall volume shown on the approved shop drawings, precast face panels, soil reinforcing 
system, concrete leveling pad and accessories will be paid for at the contract unit price per 
square foot (square meter) for MECHANICALLY STABILIZED EARTH RETAINING WALL. 
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Concrete coping when specified on the contract plans will be included for payment in this work.  
Other concrete appurtenances such as anchorage slabs, parapets, abutment caps, etc. will not 
be included in this work, but will be paid for as specified elsewhere in this contract, unless 
otherwise noted on the plans. 
 
Excavation necessary to place the select fill for the MSE wall shall be paid for as STRUCTURE 
EXCAVATION and/or ROCK EXCAVATION FOR STRUCTURES as applicable, according to 
Section 502. 
 
Fill placed within the foot print of the reinforced soil mass, above the top layer of soil 
reinforcement and below the bottom of the subgrade or top soil, shall be included in the cost of 
the MSE wall. 
 
Embankment placed outside of the select fill volume will be measured and paid for according to 
Sections 202 and/or 204 as applicable. 
 
 
TEMPORARY SOIL RETENTION SYSTEM 
Effective:  December 30, 2002     Revised :  May 11, 2009 
 
Description.  This work shall consist of designing, furnishing, installing, adjusting for stage 
construction when required and subsequent removal of the temporary soil retention system 
according to the dimensions and details shown on the plans and in the approved design submittal. 
 
General.  The temporary soil retention system shall be designed by the Contractor as a minimum, 
to retain the exposed surface area specified in the plans or as directed by the Engineer. 
 
The design calculations and details for the temporary soil retention system proposed by the 
Contractor shall be submitted to the Engineer for approval.  The calculations shall be prepared 
and sealed by an Illinois Licensed Structural Engineer.  This approval will not relieve the 
Contractor of responsibility for the safety of the excavation.  Approval shall be contingent upon 
acceptance by all involved utilities and/or railroads. 
 
Construction.  The Contractor shall verify locations of all underground utilities before installing any 
of the soil retention system components or commencing any excavation.  Any disturbance or 
damage to existing structures, utilities or other property, caused by the Contractor’s operation, 
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost 
to the Department.  The soil retention system shall be installed according to the Contractor’s 
approved design, or as directed by the Engineer, prior to commencing any related excavation.  If 
unable to install the temporary soil retention system as specified in the approved design, the 
Contractor shall have the adequacy of the design re-evaluated.  Any reevaluation shall be 
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in 
question.  The Contractor shall not excavate below the maximum excavation line shown in the 
approved design without the prior permission of the Engineer.  The temporary soil retention 
system shall remain in place until the Engineer determines it is no longer required. 
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The temporary soil retention system shall be removed and disposed of by the Contractor when 
directed by the Engineer.  When allowed, the Contractor may elect to cut off a portion of the 
temporary soil retention system leaving the remainder in place.  The remaining temporary soil 
retention system shall be removed to a depth which will not interfere with the new construction, 
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the 
Engineer.  Removed system components shall become the property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted on 
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving 
or installation procedures, but requires additional excavation or other procedures to remove or 
miss the obstruction. 
 
Method of Measurement.  The temporary soil retention system furnished and installed according 
to the Contractor’s approved design or as directed by the Engineer will be measured for payment 
in place, in square feet (square meters).  The area measured shall be the vertical exposed 
surface area envelope of the excavation supported by temporary soil retention system.  Portions 
of the temporary soil retention system left in place for reuse in later stages of construction shall 
only be measured for payment once. 
 
Any temporary soil retention system installed beyond those dimensions shown on the contract 
plans or the approved contractor’s design without the written permission of the Engineer, shall not 
be measured for payment but shall be done at the contractor’s own expense. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SOIL RETENTION SYSTEM. 
 
Payment for any excavation, related solely to the installation and removal of the temporary soil 
retention system and/or its components, shall not be paid for separately but shall be included in 
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM.  Other excavation, performed 
in conjunction with this work, will not be included in this item but shall be paid for as specified 
elsewhere in this contract. 
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000      Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
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Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, 
FA1, FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of 
the Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area 
of drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the 
lines and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in 
feet (meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
SLIPFORM PARAPET 
Effective:  June 1, 2007  Revised:  December 29, 2014 
 
The following shall be added to the end of Article 503.16(b) of the Standard Specifications. 
 
(3) Slipforming parapets.  Unless otherwise prohibited herein or on the plans, at the option of 

the Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu 
of the conventional forming methods.  Slipforming will not be permitted for curved parapets 
on a radius of 1500ft (457 m) or less. 
 
The slipform machine shall be self-propelled and have automatic horizontal and vertical 
grade control. For 34 inch (864 mm) tall parapets the machine shall be equipped with a 
minimum of four (4) vibrators.  For 42 inch (1.067 m) tall parapets the machine shall be 
equipped with a minimum of five (5) vibrators.  The equipment shall be approved by the 
Engineer before use. 
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If the Contractor wishes to use the slipform parapet option for 42 inch (1.067 m) tall 
parapets he/she shall construct a test section in a temporary location to demonstrate 
his/her ability to construct the parapets without defect.  The test section shall be 
constructed under similar anticipated weather conditions, using the same means and 
methods, equipment, operator, concrete plant, concrete mix design, and slump as 
proposed for the permanent slipform parapets. 
 
The test section shall be at least 50 feet (15 meters) in length and shall be of the same 
cross section shown on the plans.  The contractor shall place all of the reinforcement 
embedded in the parapet shown on the plans.  Upon completion of the test section, the 
Contractor shall saw cut the test section into 2 foot (600 mm) segments and separate the 
segments for inspection by the Engineer. 
 
The test section shall demonstrate to the satisfaction of the Engineer that the Contractor 
can slipform the parapets on this project without defects.  The acceptance of the test 
section does not constitute acceptance of the slipform parapets in place. 
 
The concrete mix design may combine two or more coarse aggregate sizes, consisting of 
CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend 
in a proportion approved by the Engineer. 
 
The slipform machine speed shall not exceed 3 ft (0.9 m) per minute.  Any section of 
parapet placed with the slipform machine moving in excess of the maximum allowed speed 
will be rejected.  Any time the speed of the machine drops below 0.5 ft (150 mm) per 
minute will be considered a stoppage of the slipforming operation, portions of parapet 
placed with three or more intermittent stoppages within any 15 ft (4.6 m) length will be 
rejected.  The contractor shall schedule concrete delivery to maintain a uniform delivery 
rate of concrete into the slipform machine.  If delivery of concrete from the truck into the 
slipforming machine is interrupted by more than 15 minutes, the portion of the wall within 
the limits of the slipform machine will be rejected.  Any portion of the parapet where the 
slipforming operation is interrupted or stopped within the 15 minute window may be subject 
to coring to verify acceptance. 

 
If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar 
clearances shall be revised according to the details for the Concrete Parapet Slipforming 
Option.  In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the 
alternate reinforcement as detailed. 
 
The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to 
the parapets will not be allowed in conjunction with slipforming of parapets.  Alternate 
means for making these attachments shall be as detailed on the plans or as approved by 
the Engineer. 
 
All reinforcement bar intersections within the parapet cross section shall be 100 percent 
tied utilizing saddle ties, wrap and saddle ties or figure eight ties to maintain rigidity during 
concrete placement.  At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced 
Polymer (GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement 
cage across the proposed joints as detailed for the Concrete Parapet Slipforming Option. 
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Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the 
Engineer.  Other non-ferrous reinforcement may be proposed for use but shall be subject to 
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the 
previous paragraph. 
 
The Contractor may propose supplemental reinforcement for stiffening to prevent 
movement of the reinforcement cage and/or for conduit support subject to approval by the 
Engineer. 
 
Clearances for these bars shall be the same as shown for the required bars and these bars 
shall be epoxy coated.  If the additional reinforcement is used, it shall be at no additional 
cost to the Department. 
 
For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) 
apart, additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed 
as directed by the Engineer.  The horizontal reinforcement extending through the proposed 
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, 
between rebar ends.  The ends of the reinforcement shall be repaired according to Article 
508.05. 
 
After the slipform machine has been set to proper grade and prior to concrete placement, 
the clearance between the slipform machine inside faces and reinforcement bars shall be 
checked during a dry run by the Contractor in the presence of the Engineer.  The dry run 
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified 
and approved the placement and tying of the reinforcing bars.  Any reinforcement bars 
found to be out of place by more than ½ in. (13 mm), or any dimensions between bars 
differing from the plans by more than ½ in. (13 mm) shall be re-tied to the plan dimensions. 
 
During the dry run and in the presence of the Engineer, the Contractor shall check the 
clearance of the reinforcement bars from the inside faces of the slipform mold.  In all 
locations, the Contractor shall ensure the reinforcement bars have the minimum cover 
distance shown on the plans.  This dry run check shall be made for the full distance that is 
anticipated to be placed in the subsequent pour.  Reinforcement bars found to have less 
than the minimum clearance shall be adjusted and the dry run will be performed again, at 
least in any locations that have been readjusted. 
 
For parapets adjacent to the watertable, the contractor shall, for the duration of the 
construction and curing of the parapet, provide and maintain an inspection platform along 
the back face of the parapet.  The inspection platform shall be rigidly attached to the bridge 
superstructure and be of such design to allow ready movement of inspection personnel 
along the entire length of the bridge. 
 
The aluminum cracker plates as detailed in the plans shall be securely tied in place and 
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.  
In lieu of chamfer strips at horizontal and vertical edges, radii may be used.  Prior to 
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical 
measuring device subject to approval by the Engineer. 
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The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet 
Slipforming Option.  Sawing of the joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling.  All joints shall be sawed 
to the full thickness before uncontrolled shrinkage cracking takes place but no later than 8 
hours after concrete placement.  The sawcut shall be approximately 3/8 in. (10 mm) wide 
and shall be performed with a power circular concrete saw.  The joints shall be sealed with 
an approved polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 
25, Use T, to a minimum depth of 1/2 in. (12 mm), with surface preparation and installation 
according to the manufacturer’s written instructions.  Cork, hemp or other compressible 
material may be used as a backer.  The sawcut will not require chamfered edges. 
 
Ends of the parapet shall be formed and the forms securely braced.  When slipforming of 
parapets with cross sectional discontinuities such as light standards, junction boxes or 
other embedded appurtenances except for name plates, is allowed, the parapet shall be 
formed for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity. 
 
For acceptance and rejection purposes a parapet section shall be defined as the length of 
parapet between adjacent vertical parapet joints. 
 
The maximum variance of actual to proposed longitudinal alignment shall not exceed ±3/4 
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m).  Notwithstanding this 
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be 
cause for rejection of the parapet section. 
 
In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and 
used by the Contractor as the concrete is extruded from the slipform mold.  Continued 
variations in the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be 
permitted and remedial action shall immediately be taken to correct the problem. 

 
The use of equipment or methods which result in dimensions outside the tolerance limits 
shall be discontinued.  Parapet sections having dimensions outside the tolerance limits will 
be rejected. 
 
Any visible indication that less than specified cover of concrete over the reinforcing bars 
has been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or 
any location showing diagonal or horizontal cracking will be cause for rejection of the 
parapet section in which they are found.   
 
The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface 
shall be trowelled true after passage of the slipform machine.  Hand finishing of minor 
sporadic surface defects may be allowed at the discretion of the Engineer.  All surfaces of 
the parapet except the top shall receive a final vertical broom finish.  Any deformations or 
bulges remaining after the initial set shall be removed by grinding after the concrete has 
hardened.   
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Slipformed parapets shall be cured according to either Article 1020.13(a)(3) or Article 
1020.13(a)(5).  For either method, the concrete surface shall be covered within 30 minutes 
after it has been finished.  The cotton mats or burlap covering shall be held in place with 
brackets or other method approved by the Engineer.  The Contractor shall have the option 
to substitute linseed oil emulsion for protective coat and delay the start of wet curing during 
the period from April 16 through October 31.  The linseed oil emulsion shall be applied 
according to Articles 1020.13 Notes-General 8/ and 1020.13(a)(4).  The delay for wet 
curing shall not exceed 3 hours after application of the linseed oil emulsion.  
 
A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet 
shall be taken as directed by the Engineer, but no less than three random cores shall be 
taken for each parapet pour.  At least 2 cores shall be located to intercept the top horizontal 
bar.  Unless otherwise directed by the Engineer, coring shall be accomplished within 48 
hours following each parapet pour.  Separate parapets poured on the same date shall be 
considered separate pours.  Random cores will not be measured for payment. 
 
The Engineer will mark additional locations for cores where, in the sole opinion of the 
Engineer, the quality of the slipformed parapet is suspect. 
 
The Engineer or his representative will be responsible for evaluation the cores.  Any cores 
showing voids of any size adjacent to the reinforcement bars, or showing voids not 
adjacent to reinforcement bars of 1/4 square inch (160 square millimeters) in area or more, 
or showing signs of segregation, or showing signs of cracking shall be considered failures 
and the parapet section from which it was taken will be rejected.  Parapets with less than 1 
1/2 inches of concrete cover over the reinforcement shall be rejected.  

 
Rejected parapet sections shall be removed and replaced for the full depth cross-section of 
the parapet except that concrete covers between 1 inch and 1½ inches may be open to 
remedial action subject to the approval of the Engineer.  Such action could entail up to and 
including removal and replacement. 
 
The minimum length of parapet removed and replaced shall be 3 ft (1 m).  Additional cores 
may be required to determine the longitudinal extent of removal and replacement if it can 
not be determined and agreed upon by other means (i.e. visual, sounding, non-destructive 
testing, etc.). 
 
Any parapet section with more than one half of its length rejected or with remaining 
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety. 
 
If reinforcement bars are damaged during the removal and replacement, additional removal 
and replacement shall be done, as necessary, to ensure minimum splice length of 
replacement bars.  Any damage to epoxy coating of bars shall be repaired according to 
Article 508.05. 
 
All core holes will be filled with a non-shrink grout meeting the requirements of Section 
1024. 
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Basis of Payment.  When the contractor, at his/her option, constructs the parapet using 
slipforming methods, no adjustment in the quantities for Concrete Superstructures and 
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed.  
Compensation under the contract bid items for Concrete Superstructures and Reinforcement 
Bars, Epoxy Coated shall cover the cost of all work required for the construction of the parapet 
and any test section(s) required, and for any additional costs of work or materials associated 
with slipforming methods. 
 
 
CONCRETE DECK BEAMS 
Effective: June 13, 2008     Revised:  October 9, 2009 
 
Add the following equipment to Article 504.03. 
 
(c) Mechanical Mixer (Note 1)                                                                                    1101.19 
 
Note 1:  A drill with paddle may be used for mixing small quantities of nonshrink grout.  Hand 
mixing will not be allowed. 
 
Replace the second sentence of the fifth paragraph of Article 504.06(d) with the following. 
 
Dowels at the fixed ends of the deck beams shall be installed, nonshrink grout placed and 
cured for a minimum of 24 hours.  If the bearing area is specified to be grouted it shall be done 
at the time of dowel placement. 
 
Replace the fourth paragraph of Article 504.06(e) with the following. 
 
A mechanical mixer shall be used to mix the nonshrink grout and the type of mixer and mixing 
procedures shall be per the manufacturer’s recommendations.  During placement, the grout 
shall be worked into the area with a pencil vibrator.  The surface shall be troweled to a smooth 
finish.  The nonshrink grout shall be immediately cured with cotton mats according to Article 
1020.13 for a minimum of seven days, and field testing will not be required.  However, the cure 
time may be reduced provided the Contractor molds specimens, covers them, and performs 
cube tests according to ASTM C 1107.  The tests shall verify the 6000 psi grout strength has 
been obtained, but in no case shall the cure time be less than three days. 
 
For Contractor cube tests, each sample shall consist of three test specimens and a minimum of 
two samples will be required for each day of grouting.  Additional samples may be requested 
by the Engineer.  Specimens shall be cured underneath the cotton mats with the beams for a 
minimum of 48 hours before transport to the laboratory for testing.  The laboratory shall be 
inspected for Hydraulic Cement – Physical Tests by the Cement and Concrete Reference 
Laboratory (CCRL). 
 
Add the following paragraph to the end of Article 504.06 
 
(f) Construction Inserts.  All inserts, including those necessary for the fabrication and 

construction of the structure or portions thereof shall be cast into the member according to 
Article 3.5.2 of the Manual for Fabrication of Precast Prestressed Concrete Products. 
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Replace 1006.06(a) and (b) with the following. 
 
(a) Transverse Tie Rod Assemblies.  Steel for transverse tie rod assemblies (i.e. rods, nuts, 

washers and coupling nuts) shall be according to ASTM F 1554 Grade 55 (Grade 380).  
After fabrication, the transverse tie assemblies shall be hot-dipped galvanized according to 
AASHTO M 232.  The small articles may be zinc-coated by the mechanically deposited 
process according to AASHTO M 298, Class 50.  The thickness of the mechanical 
galvanizing shall not exceed 6 mils (150 μm). 

 
(b) Dowel Rods.  Steel for dowel rods shall be according to ASTM F 1554 Grade 55 (Grade 

380) or A706 Grade 60.  Dowel rods shall be either epoxy coated according to AASHTO M 
284 or galvanized according to AASHTO M 111. 

 
Add the following Article to Section 1101. 
 
1101.19  Mechanical Mixer.  The mechanical mixer shall have paddles or blades that are 
suitable for uniformly mixing the material, and shall have sufficient capacity to allow for a 
continuous work operation. 
 
 
GRANULAR BACKFILL FOR STRUCTURES 
Effective:  April 19, 2012      Revised:  October 30, 2012 
 
Revise Section 586 of the Standard Specifications to read: 
 

SECTION 586.  GRANULAR BACKFILL FOR STRUCTURES 
 

586.01 Description.  This work shall consist of furnishing, transporting and placing 
granular backfill for abutment structures. 

 
586.02 Materials.  Materials shall be according to the following. 

 
Item Article/Section 

(a) Fine Aggregate ....................................................................................................... 1003.04 
(b) Coarse Aggregates ................................................................................................ 1004.05 

 
CONSTRUCTION REQUIREMENTS 

 
586.03 General.  This work shall be done according to Article 502.10 except as modified 

below.  The backfill volume shall be backfilled, with granular material as specified in Article 
586.02, to the required elevation as shown in the contract plans.  The backfill volume shall be 
placed in convenient lifts for the full width to be backfilled.  Unless otherwise specified in the 
contract plans, mechanical compaction will not be required.  A deposit of gravel or crushed 
stone placed behind drain holes shall not be required.  All drains not covered by geocomposite 
wall drains or other devices to prevent loss of backfill material shall be covered by sufficient filter 
fabric material meeting the requirements of Section 1080 and Section 282 with either 6 or 8 
oz/sq yd (200 or 270 g/sq m) material allowed, with free edges overlapping the drain hole by at 
least 12 in. (300 mm) in all directions. 
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The granular backfill shall be brought to the finished grade as shown in the contract plans.  
When concrete is to be cast on top of the granular backfill, the Contractor, subject to approval of 
the Engineer, may prepare the top surface of the fill to receive the concrete as he/she deems 
necessary for satisfactory placement at no additional cost to the Department. 

 
586.04 Method of Measurement.  This work will be measured for payment as follows. 
 
(a) Contract Quantities.  The requirements for the use of contract quantities shall conform 

to Article 202.07(a). 
 
(b) Measured Quantities.  This work will be measured for payment in place and the volume 

computed in cubic yards (cubic meters).  The volume will be determined by the method 
of average end areas behind the abutment. 

 
586.05 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for GRANULAR BACKFILL FOR STRUCTURES. 
 
 
BRIDGE DECK CONSTRUCTION 

Effective: October 22, 2013     Revised: April 18, 2014 
 
Revise the Second Paragraph of Article 503.06(b) to read as follows. 
 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 
 

“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 
design specifications for the size of the overhang and the construction loads 
anticipated.  The resulting force of the leg brace of the cantilever bracket shall bear on 
the web within 6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 
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Revise Article 503.06(b)(3) to read as follows. 
 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
 
Revise the third paragraph of Article 503.16 to read as follows. 
 
 “Fogging equipment shall be in operation unless the evaporation rate is less than 0.1 
lb/sq ft/hour (0.5kg/sq m/hour) and the Engineer gives permission to stop.  The evaporation 
rate shall be determined according to the following formula.   
 

)(10)4.01)(( 65.25.2 EnglishxVrTTE ac
  

)(10)4]()18()18[(5 65.25.2 MetricxVTrTE ac
  

 
Where: 
E  = Evaporation Rate, lb/ft2/h (kg/sq m/h) 

cT  = Concrete Temperature, °F (°C) 

aT  = Air Temperature, °F (°C) 

r   = Relative Humidity in percent/100 
V  = Wind Velocity, mph (km/h) 
 

The Contractor shall provide temperature, relative humidity, and wind speed measuring 
equipment.  Fogging equipment shall be adequate to reach or cover the entire pour from 
behind the finishing machine or vibrating screed to the point of curing covering application, and 
shall be operated in a manner which shall not accumulate water on the deck until the curing 
covering has been placed.“ 
 
Revise the third paragraph of Article 503.16(a)(1) to read as follows. 
 
“At the Contractor’s option, a vibrating screed may be used in lieu of a finishing machine for 
superstructures with a pour width less than or equal to 24 ft (7.3 m).  After the concrete is 
placed and consolidated, it shall be struck off with a vibrating screed allowing for camber, if 
required.  The vibrating screed shall be of a type approved by the Engineer.  A slight excess of 
concrete shall be kept in front of the cutting edge at all times during the striking off operation.  
After screeding, the entire surface shall be finished with hand-operated longitudinal floats 
having blades not less than 10 ft (3 m) in length and 6 in. (150 mm) in width.  Decks so finished 
need not be straightedge tested as specified in 503.16(a)(2).” 
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Delete the fifth paragraph of 503.16(a)(1). 
 
Revise Article 503.16(a)(2) to read as follows. 
 
“(2) Straightedge Testing and Surface Correction.  After the finishing has been completed and 

while the concrete is still plastic, the surface shall be tested for trueness with a 10 ft (3 m) 
straightedge, or a hand-operated longitudinal float having blades not less than 10 ft (3 m) 
in length and 6 in. (150 mm) in width.  The Contractor shall furnish and use an accurate 
10 ft (3 m) straightedge or float which has a handle not less than 3 ft (1 m) longer than 
1/2 the pour width.  The straightedge or float shall be held in contact with the surface and 
passed gradually from one side of the superstructure to the other.  Advance along the 
surface shall be in successive stages of not more than 1/2 the length of the straightedge 
or float.  Any depressions found shall be immediately filled with freshly mixed concrete, 
struck off, consolidated, and refinished.  High areas shall be cut down and refinished.” 

 
Replace the second sentence of the first paragraph of Article 1020.13(a)(5) with the 
following sentences. 
 
“Cotton mats in poor condition will not be allowed.  The cotton mats shall be placed in a 
manner which will not create indentations greater than 1/4 inch (6 mm) in the concrete surface.  
Minor marring of the surface is tolerable and is secondary to the importance of timely curing.” 
 
Revise Article 1020.14(b) to read as follows. 
 

“(b) Concrete in Structures.  Concrete may be placed when the air temperature is above 
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature 
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer. 

 
(1) Bridge Deck Concrete.  For concrete in bridge decks, slabs, and bridge approach 

slabs the Contractor shall schedule placing and finishing of the concrete during 
hours in which the ambient air temperature is forecast to be lower than 85 °F 
(30 °C).  It shall be understood this may require scheduling the deck pour at night in 
order to utilize the temperature window available.  The temperature of the concrete 
immediately before placement shall be a minimum of 50 °F (10 °C) and a maximum 
of 85 °F (30 °C). 

 
(2) Non-Bridge Deck Concrete.  Except as noted above, the temperature of the 

concrete immediately before placement shall be a minimum of 50 °F (10 °C) and a 
maximum of 90 °F (32 °C). 

 
If concrete is pumped, the temperature restrictions above shall be considered at point 
of placement.  When insulated forms are used according to Article 1020.13(d)(1), the 
maximum temperature of the concrete mixture immediately before placement shall be 
80 °F (25 °C).When concrete is placed in contact with previously placed concrete, the 
temperature of the freshly mixed concrete may be increased by the Contractor to offset 
anticipated heat loss, but in no case shall the maximum concrete temperature be 
permitted to exceed the limits stated in this Article.” 
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Revise Article 1103.13(a) to read as follows. 
 

“(a) Bridge Deck.  The finishing machine shall be equipped with: (1) a mechanical strike off 
device; (2) either a rotating cylinder(s) or a longitudinal oscillating screed which 
transversely finishes the surface of the concrete.  The Contractor may attach other 
equipment to the finishing machine to enhance the final finish when approved by the 
Engineer.  The finishing machine shall produce a deck surface of uniform texture, free 
from porous areas, and with the required surface smoothness. 
 
The finishing machine shall be operated on rails or other supports that will not deflect 
under the applied loads.  The maximum length of rail segments supported on top of 
beams and within the pour shall be 10 ft (3 m).  The supports shall be adjustable for 
elevation and shall be completely in place to allow the finishing machine to be used for 
the full length of the area to be finished.  The supports shall be approved by the 
Engineer before placing of the concrete is started.” 
 

Revise Article 1103.17(k) to read as follows. 
 

“(k) Fogging Equipment.  Fogging equipment shall be hand held fogging equipment for 
humidity control.  The equipment shall be capable of atomizing water to produce a fog 
blanket by the use of pressure 2500 psi minimum (17.24 MPa) and an industrial fire 
hose fogging nozzle or equivalent.  Fogging equipment attached to the finishing 
machine will not be permitted.” 

 
 
FABRIC REINFORCED ELASTOMERIC 
Effective:  August 29, 2014 
 
Revise the second paragraph of Article 1028.01 of the Standard Specifications to read: 
 

“The elastomer compound shall be either Polychloroprene according to Table X1 of 
AASHTO M 251 having a minimum Hardness (Durometer) of 50 or Ethylene Propylene Diene 
Monomer (EPDM) according to Article 1052.02.  The composite of the fabric and elastomer 
compound shall have a minimum tensile strength of 700 x 700 lb./in. (122.6 x 122.6 N/mm) 
according to ASTM D 378.  The minimum elongation at ultimate tensile strength shall be 
30 percent according to ASTM D 412.” 
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COARSE AGGREGATE QUALITY (BDE) 
Effective:  July 1, 2015 
 
Revise Article 1004.01(b) of the Standard Specifications to read: 
 

“ (b) Quality.  The coarse aggregate shall be according to the quality standards listed in the 
following table. 
 

COARSE AGGREGATE QUALITY 

QUALITY TEST CLASS 
A B C D 

Na2SO4 Soundness 5 Cycle,  
ITP 104 1/, % Loss max. 

15 15 20 25 2/ 

Los Angeles Abrasion, 
ITP 96 11/, % Loss max. 

40 3/ 40 4/ 40 5/ 45 

Minus No. 200 (75 µm) Sieve 
Material, 
ITP 11 

1.0 6/ --- 2.5 7/ --- 

Deleterious Materials 10/     
Shale, % max. 1.0 2.0 4.0 8/ --- 
Clay Lumps, % max. 0.25 0.5 0.5 8/ --- 
Coal & Lignite, % max. 0.25 --- --- --- 
Soft & Unsound Fragments, % 
max. 

4.0 6.0 8.0 8/ --- 

Other Deleterious, % max. 4.0 9/ 2.0 2.0 8/ --- 
Total Deleterious, % max. 5.0 6.0 10.0 

8/ 
--- 

Oil-Stained Aggregate 10/, % max 5.0 --- ---  
 

1/ Does not apply to crushed concrete. 
 

2/ For aggregate surface course and aggregate shoulders, the maximum percent 
loss shall be 30. 
 

3/ For portland cement concrete, the maximum percent loss shall be 45. 
 

4/ Does not apply to crushed slag or crushed steel slag. 
 

5/ For hot-mix asphalt (HMA) binder mixtures, except when used as surface 
course, the maximum percent loss shall be 45. 
 

6/ For crushed aggregate, if the material finer than the No. 200 (75 µm) sieve 
consists of the dust from fracture, essentially free from clay or silt, this 
percentage may be increased to 2.5. 
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7/ Does not apply to aggregates for HMA binder mixtures. 
 

8/ Does not apply to Class A seal and cover coats. 
 

9/ Includes deleterious chert.  In gravel and crushed gravel aggregate, deleterious 
chert shall be the lightweight fraction separated in a 2.35 heavy media 
separation.  In crushed stone aggregate, deleterious chert shall be the 
lightweight fraction separated in a 2.55 heavy media separation.  Tests shall be 
run according to ITP 113. 
 

10/ Test shall be run according to ITP 203. 
 
11/ Does not apply to crushed slag. 

 
All varieties of chert contained in gravel coarse aggregate for portland cement concrete, 
whether crushed or uncrushed, pure or impure, and irrespective of color, will be classed 
as chert and shall not be present in the total aggregate in excess of 25 percent by 
weight (mass). 
 
Aggregates used in Class BS concrete (except when poured on subgrade), Class PS 
concrete, and Class PC concrete (bridge superstructure products only, excluding the 
approach slab) shall contain no more than two percent by weight (mass) of deleterious 
materials.  Deleterious materials shall include substances whose disintegration is 
accompanied by an increase in volume which may cause spalling of the concrete.” 

 
 
COATED GALVANIZED STEEL CONDUIT (BDE) 
Effective:  January 1, 2013 Revised:  January 1, 2015 
 
Revise Article 811.03(b) of the Standard Specifications to read: 
 

“ (b) Coated Galvanized Steel Conduit.  In addition to the methods described in 
Article 810.05(a) the following methods shall be observed when installing coated 
conduit. 
 
Coated conduit pipe vise jaw adapters shall be used when the conduit is being clamped 
to avoid damaging the coating. 
 
Coated conduit shall be cut with a roller cutter or by other means approved by the 
conduit manufacturer. 
 
After any cutting or threading operations are completed, the bare steel shall be touched 
up with the conduit manufacturer’s touch up compound.” 
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COILABLE NONMETALLIC CONDUIT (BDE) 
Effective:  August 1, 2014      Revised:  January 1, 2015 
 
Revise Article 1088.01(c) of the Standard Specifications to read: 
 

“ (c) Coilable Nonmetallic Conduit.  The conduit shall be a high density polyethylene duct 
which is intended for underground use can be manufactured and coiled or reeled in 
continuous transportable lengths and uncoiled for further processing and/or installation 
without adversely affecting its properties or performance.  The conduit and its 
manufacture shall be according to UL 651A for Schedule 40 conduit, except Schedule 
80 shall be used under pavement, stabilized shoulder, paved median, paved driveway, 
curb and/or gutter and sidewalk. 
 
Performance Tests.  Testing procedures and test results shall meet the requirements of 
UL 651A.  Certified copies of the test report shall be submitted to the Engineer prior to 
the installation of the conduit.” 

 
 
CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE) 
Effective:  April 1, 2014      Revised:  August 1, 2014 
 
Add the following to Article 606.02 of the Standard Specifications: 
 

“ (i) Polyurethane Joint Sealant  .................................................................................. 1050.04” 
 

Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read: 
 

“Transverse contraction and longitudinal construction joints shall be sealed according to 
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with 
polysulfide or polyurethane joint sealant.” 
 
Add the following to Section 1050 of the Standard Specifications: 

 
“1050.04 Polyurethane Joint Sealant.  The joint sealant shall be a polyurethane sealant, 

Type S, Grade NS, Class 25 or better, Use T (T1 or T2), according to ASTM C 920.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010      Revised:  November 1, 
2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
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Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable 
to be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control 
devices.  The list(s) shall include (1) the equipment number, type, make, Contractor/rental 
company name; and (2) the emission control devices make, model, USEPA or CARB 
verification number, or performance certification from the retrofit device manufacturer.  
Equipment reported as fitted with emissions control devices shall be made available to the 
Engineer for visual inspection of the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any 
diesel powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is 
corrected.  Such a shutdown will not be grounds for any extension of the contract time, waiver 
of penalties, or be grounds for any claim. 
 
 
CONTRACT CLAIMS (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read: 
 

“ (a) Submission of Claim.  All claims filed by the Contractor shall be in writing and in 
sufficient detail to enable the Department to ascertain the basis and amount of the 
claim.  As a minimum, the following information must accompany each claim 
submitted.” 
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Revise Article 109.09(e) of the Standard Specifications to read: 
 

“ (e) Procedure.  The Department provides two administrative levels for claims review. 
 

Level I Engineer of Construction 
Level II Chief Engineer/Director of Highways or Designee 

 
(1) Level I.  All claims shall first be submitted at Level I.  Two copies each of the claim 

and supporting documentation shall be submitted simultaneously to the District and 
the Engineer of Construction.  The Engineer of Construction, in consultation with 
the District, will consider all information submitted with the claim and render a 
decision on the claim within 90 days after receipt by the Engineer of Construction.  
Claims not conforming to this Article will be returned without consideration.  The 
Engineer of Construction may schedule a claim presentation meeting if in the 
Engineer of Construction’s judgment such a meeting would aid in resolution of the 
claim, otherwise a decision will be made based on the claim documentation 
submitted.  If a Level I decision is  not rendered within 90 days of receipt of 
the claim, or if the Contractor disputes the decision, an appeal to Level II may be 
made by the Contractor. 
 

(2) Level II.  An appeal to Level II shall be made in writing to the Engineer of 
Construction within 45 days after the date of the Level I decision.  Review of the 
claim at Level II shall be conducted as a full evaluation of the claim.  A claim 
presentation meeting may be scheduled if the Chief Engineer/Director of Highways 
determines that such a meeting would aid in resolution of the claim, otherwise a 
decision will be made based on the claim documentation submitted.  A Level II final 
decision will be rendered within 90 days of receipt of the written request for appeal. 

 
Full compliance by the Contractor with the provisions specified in this Article is a 
contractual condition precedent to the Contractor’s right to seek relief in the Court of 
Claims.  The Director’s written decision shall be the final administrative action of the 
Department.  Unless the Contractor files a claim for adjudication by the Court of Claims 
within 60 days after the date of the written decision, the failure to file shall constitute a 
release and waiver of the claim.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  January 2, 2015 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions 
of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy 
the requirements of the Business Enterprise for Minorities, Females, and Persons with 
Disabilities Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law 
requirements on 100 percent state-funded contracts, the federal government has no 
involvement in such contracts (not a federal-aid contract) and no responsibility to oversee the 
implementation of this Special Provision by the Department on those contracts.  DBE 
participation on 100 percent state-funded contracts will not be credited toward fulfilling the 
Department’s annual overall DBE goal required by the US Department of Transportation to 
comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 
CFR Part 26, the Department has set an overall goal for DBE participation in its federally 
assisted contracts.  That goal applies to all federal-aid funds the Department will expend in its 
federally assisted contracts for the subject reporting fiscal year.  The Department is required to 
make a good faith effort to achieve the overall goal.  The dollar amount paid to all approved 
DBE companies performing work called for in this contract is eligible to be credited toward 
fulfillment of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 16.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information 
concerning DBE companies willing to quote work for particular contracts may be obtained by 
contacting the Department’s Bureau of Small Business Enterprises at telephone number (217) 
785-4611, or by visiting the Department’s website at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department 
forms SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The 
Utilization Plan shall further provide the name, telephone number, and telefax number 
of a responsible official of the bidder designated for purposes of notification of plan 
approval or disapproval under the procedures of this Special Provision. 
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(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 
Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information 
indicated on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the 
work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a 
DBE for work on the contract. 
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GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be 
approved by the Department if the Utilization Plan does not document sufficient DBE 
participation to meet the contract goal unless the apparent successful bidder documented in 
the Utilization Plan that it made a good faith effort to meet the goal.  This means that the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma efforts, 
in other words, efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to 
respond to the solicitation.  The bidder must determine with certainty if the DBE 
companies are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of 
the information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements 
could not be reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding 
and using DBE companies is not in itself sufficient reason for a bidder’s failure 
to meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with Section 6 of the above Bidding Procedures, the documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor was selected over a 
DBE for work on the contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the apparent successful bidder has made a good 
faith effort to secure the work commitment of DBE companies to meet the contract goal, 
the Department will award the contract provided that it is otherwise eligible for award.  If 
the Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to 

the bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision 
that a good faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary 
contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed 
by the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by 
the DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a 
DBE regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s 
overall goal until the amount to be applied toward the goals has been paid to the DBE.  The 
following administrative procedures and remedies govern the compliance by the Contractor 
with the contractual obligations established by the Utilization Plan.  After approval of the 
Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation 
Statements become part of the contract.  If the Contractor did not succeed in obtaining enough 
DBE participation to achieve the advertised contract goal, and the Utilization Plan was 
approved and contract awarded based upon a determination of good faith, the total dollar value 
of DBE work calculated in the approved Utilization Plan as a percentage of the awarded 
contract value shall become the amended contract goal.  All work indicated for performance by 
an approved DBE shall be performed, managed, and supervised by the DBE executing the 
Participation Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone 
number (217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 

request.  Subcontractors shall ensure that all lower tier subcontracts or agreements 
with DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for 

reductions in the condition of award, additional requirements apply to the two cases of 
Contractor-initiated work substitution proposals.  Where the contract allows alternate 
work methods which serve to delete or create underruns in condition of award DBE 
work, and the Contractor selects that alternate method or, where the Contractor 
proposes a substitute work method or material that serves to diminish or delete work 
committed to a DBE and replace it with other work, then the Contractor must 
demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with 
other forces work designated for a listed DBE except as provided in this Special 
Provision.  The Contractor shall utilize the specific DBEs listed to perform the work and 
supply the materials for which each is listed unless the Contractor obtains the 
Department’s written consent as provided in subsection (a).  Unless Department 
consent is provided for termination of a DBE subcontractor, the Contractor shall not be 
entitled to any payment for work or material unless it is performed or supplied by the 
DBE listed in the Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau 
of Small Business Enterprises agrees, for reasons stated in its concurrence document, 
that the Contractor has good cause to terminate or replace the DBE firm.  Before 
transmitting to the Bureau of Small Business Enterprises any request to terminate 
and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the 
DBE subcontractor, with a copy to the Bureau, of its intent to request to terminate 
and/or substitute, and the reason for the request.  The Contractor shall give the DBE 
five days to respond to the Contractor’s notice.  The DBE so notified shall advise the 
Bureau and the Contractor of the reasons, if any, why it objects to the proposed 
termination of its subcontract and why the Bureau should not approve the Contractor’s 
action.  If required in a particular case as a matter of public necessity, the Bureau may 
provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract 

in a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 
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(6) You have determined that the listed DBE subcontractor is not a responsible 
contractor; 

 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 

to you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

contractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor 
after contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under 
the contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall 
submit the documentation within seven days, which may be extended for an 
additional seven days if necessary at the request of the Contractor.  The 
Department shall provide a written determination to the Contractor stating whether 
or not good faith efforts have been demonstrated. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 
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(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not 
be made on the contract until such time as the Contractor submits sufficient 
documentation demonstrating achievement of the goal in accordance with this Special 
Provision or after liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including 

but not limited to Article 109.09 of the Standard Specifications, the Contractor my 
request administrative reconsideration of a decision to deduct the amount of the goal 
not achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract 
performance to achieve the goal agreed to in the Utilization Plan shall be the final 
administrative decision of the Department. 

 
 
EQUAL EMPLOYMENT OPPORTUNITY (BDE) 
Effective:  April 1, 2015 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the 
Recurring Special Provisions to read: 
 
"EQUAL EMPLOYMENT OPPORTUNITY 
 

In the event of the Contractor's noncompliance with the provisions of this Equal 
Employment Opportunity Clause, the Illinois Human Rights Act, or the Illinois Department of 
Human Rights Rules and Regulations, the Contractor may be declared ineligible for future 
contracts or subcontracts with the State of Illinois or any of its political sub-divisions or 
municipal corporations, and the contract may be cancelled or voided in whole or in part, and 
such other sanctions or penalties may be imposed or remedies invoked as provided by statute 
or regulation. 

 
During the performance of this Contract, the Contractor agrees as follows: 

 
(1) That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, sexual orientation, marital status, order of protection status, 
national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status, or an unfavorable discharge from military service; 
and further that it will examine all job classifications to determine if minority persons or 
women are underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 
 

(2) That, if it hires additional employees in order to perform this contract or any portion 
hereof, it will determine the availability (according to the Illinois Department of Human 
Rights Rules and Regulations) of minorities and women in the area(s) from which it 
may reasonably recruit and it will hire for each job classification for which employees 
are hired in such a way that minorities and women are not underutilized. 
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(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it 
will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status or an unfavorable discharge from military 
service. 
 

(4) That it will send to each labor organization or representative of workers with which it 
has or is bound by a collective bargaining or other agreement or understanding, a 
notice advising such labor organization or representative of the Contractor's obligations 
under the Illinois Human Rights Act and the Illinois Department of Human Rights Rules 
and Regulations.  If any labor organization or representative fails or refuses to 
cooperate with the Contractor in its efforts to comply with such Act and Rules and 
Regulations, the Contractor will promptly so notify the Illinois Department of Human 
Rights and IDOT and will recruit employees from other sources when necessary to fulfill 
its obligations thereunder. 
 

(5) That it will submit reports as required by the Illinois Department of Human Rights Rules 
and Regulations, furnish all relevant information as may from time to time be requested 
by the Illinois Department of Human Rights or IDOT, and in all respects comply with the 
Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations. 
 

(6) That it will permit access to all relevant books, records, accounts, and work sites by 
personnel of IDOT and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 

(7) That it will include verbatim or by reference the provisions of this clause in every 
subcontract it awards under which any portion of the contract obligations are 
undertaken or assumed, so that the provisions will be binding upon the subcontractor.  
In the same manner as with other provisions of this contract, the Contractor will be 
liable for compliance with applicable provisions of this clause by subcontractors; and 
further it will promptly notify IDOT and the Illinois Department of Human Rights in the 
event any subcontractor fails or refuses to comply with these provisions.  In addition, 
the Contractor will not utilize any subcontractor declared by the Illinois Human Rights 
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations." 
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STATE CONTRACTS.  Revise Section II of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“II. EQUAL EMPLOYMENT OPPORTUNITY 
 

In the event of the Contractor's noncompliance with the provisions of this Equal 
Employment Opportunity Clause, the Illinois Human Rights Act or the Illinois Department of 
Human Rights Rules and Regulations, the Contractor may be declared ineligible for future 
contracts or subcontracts with the State of Illinois or any of its political sub-divisions or 
municipal corporations, and the contract may be cancelled or voided in whole or in part, and 
such other sanctions or penalties may be imposed or remedies invoked as provided by statute 
or regulation. 

 
During the performance of this Contract, the Contractor agrees as follows: 

 
1. That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, sexual orientation, marital status, order of protection status, 
national origin or ancestry, citizenship status, age, physical or mental disability 
unrelated to ability, military status, or an unfavorable discharge from military service; 
and further that it will examine all job classifications to determine if minority persons or 
women are underutilized and will take appropriate affirmative action to rectify any such 
underutilization. 
 

2. That, if it hires additional employees in order to perform this contract or any portion 
hereof, it will determine the availability (according to the Illinois Department of Human 
Rights Rules and Regulations) of minorities and women in the area(s) from which it 
may reasonably recruit and it will hire for each job classification for which employees 
are hired in such a way that minorities and women are not underutilized. 
 

3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it 
will state that all applicants will be afforded equal opportunity without discrimination 
because of race, color, religion, sex, sexual orientation, marital status, order of 
protection status, national origin or ancestry, citizenship status, age, physical or mental 
disability unrelated to ability, military status, or an unfavorable discharge from military 
service. 
 

4. That it will send to each labor organization or representative of workers with which it 
has or is bound by a collective bargaining or other agreement or understanding, a 
notice advising such labor organization or representative of the Contractor's obligations 
under the Illinois Human Rights Act and the Illinois Department of Human Rights Rules 
and Regulations.  If any labor organization or representative fails or refuses to 
cooperate with the Contractor in its efforts to comply with such Act and Rules and 
Regulations, the Contractor will promptly so notify the Illinois Department of Human 
Rights and IDOT and will recruit employees from other sources when necessary to fulfill 
its obligations thereunder. 
 

  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

144 

5. That it will submit reports as required by the Illinois Department of Human Rights Rules 
and Regulations, furnish all relevant information as may from time to time be requested 
by the Illinois Department of Human Rights or IDOT, and in all respects comply with the 
Illinois Human Rights Act and the Illinois Department of Human Rights Rules and 
Regulations. 
 

6. That it will permit access to all relevant books, records, accounts and work sites by 
personnel of IDOT and the Illinois Department of Human Rights for purposes of 
investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois 
Department of Human Rights Rules and Regulations. 
 

7. That it will include verbatim or by reference the provisions of this clause in every 
subcontract it awards under which any portion of the contract obligations are 
undertaken or assumed, so that the provisions will be binding upon the subcontractor.  
In the same manner as with other provisions of this contract, the Contractor will be 
liable for compliance with applicable provisions of this clause by subcontractors; and 
further it will promptly notify IDOT and the Illinois Department of Human Rights in the 
event any subcontractor fails or refuses to comply with these provisions.  In addition, 
the Contractor will not utilize any subcontractor declared by the Illinois Human Rights 
Commission to be ineligible for contracts or subcontracts with the State of Illinois or any 
of its political subdivisions or municipal corporations.” 

 
 
FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011      Revised:  November 1, 
2014 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“ (4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  
Crushed stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide 
(MgO).  Limestone shall contain less than 11.0 percent magnesium oxide 
(MgO). 

 
b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 

metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 
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Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 

 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete3/ 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed Gravel 
or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed Gravel, 
Crushed Concrete3/, 
or Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010      Revised:  April 1, 2012 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according 
to Section 1030 of the Standard Specifications except as follows. 
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Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 
5 in. (125 mm) lift the near edge of the density gauge or core barrel shall be within 
5 in. (125 mm) from the edge of pavement.)  Longitudinal joint density testing shall 
be performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications 
to read: 
 

“Mixture 
Composition 

Parameter Individual Test 
(includes confined 

edges) 

Unconfined Edge 
Joint Density 

Minimum 
IL-4.75 Ndesign = 50 93.0 – 97.4% 91.0% 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

149 

 
HOT MIX ASPHALT – PRIME COAT (BDE) 
Effective:  November 1, 2014 
 
Revise Note 1 of Article 406.02 of the Standard Specifications to read: 
 

“ Note 1.  The bituminous material used for prime coat shall be one of the types listed in 
the following table. 
 
When emulsified asphalts are used, any dilution with water shall be performed by the 
emulsion producer.  The emulsified asphalt shall be thoroughly agitated within 24 hours 
of application and show no separation of water and emulsion. 
 
Application Bituminous Material Types 

Prime Coat on Brick, Concrete, or  
HMA Bases 

SS-1, SS-1h, SS-1hP, SS-1vh, RS-1, 
RS-2, CSS-1, CSS-1h, CSS-1hp, CRS-1, 
CRS-2, HFE-90, RC-70 

Prime Coat on Aggregate Bases MC-30, PEP” 
 
Add the following to Article 406.03 of the Standard Specifications. 
 

“ (i) Vacuum Sweeper  .................................................................................................. 1101.19 
(j) Spray Paver  ......................................................................................................... 1102.06” 

 
Revise Article 406.05(b) of the Standard Specifications to read: 
 

“ (b) Prime Coat.  The bituminous material shall be prepared according to Article 403.05 and 
applied according to Article 403.10.  The use of RC-70 shall be limited to air 
temperatures less than 60 °F (15 °C). 
 
(1) Brick, Concrete or HMA Bases.  The base shall be cleaned of all dust, debris and 

any substance that will prevent the prime coat from adhering to the base.  Cleaning 
shall be accomplished by sweeping to remove all large particles and air blasting to 
remove dust.  As an alternative to air blasting, a vacuum sweeper may be used to 
accomplish the dust removal.  The base shall be free of standing water at the time 
of application.  The prime coat shall be applied uniformly and at a rate that will 
provide a residual asphalt rate on the prepared surface as specified in the following 
table. 
 
Type of Surface to be Primed Residual Asphalt Rate 

lb/sq ft (kg/sq m) 
Milled HMA, Aged Non-Milled HMA, Milled Concrete, Non-
Milled Concrete & Tined Concrete 

0.05 (0.244) 

Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025 (0.122) 
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The bituminous material for the prime coat shall be placed one lane at a time.  If a 
spray paver is not used, the primed lane shall remain closed until the prime coat is 
fully cured and does not pickup under traffic.  When placing prime coat through an 
intersection where it is not possible to keep the lane closed, the prime coat may be 
covered immediately following its application with fine aggregate mechanically 
spread at a uniform rate of 2 to 4 lb/sq yd (1 to 2 kg/sq m). 
 

(2) Aggregate Bases.  The prime coat shall be applied uniformly and at a rate that will 
provide a residual asphalt rate on the prepared surface of 0.25 lb/sq ft ± 0.01 
(1.21 kg/sq m ±0.05). 
 
The prime coat shall be permitted to cure until the penetration has been approved 
by the Engineer, but at no time shall the curing period be less than 24 hours for MC-
30 or four hours for PEP.  Pools of prime occurring in the depressions shall be 
broomed or squeegeed over the surrounding surface the same day the prime coat 
is applied. 
 
The base shall be primed 1/2 width at a time.  The prime coat on the second 
half/width shall not be applied until the prime coat on the first half/width has cured 
so that it will not pickup under traffic. 
 

The residual asphalt rate will be verified a minimum of once per type of surface to be 
primed as specified herein for which at least 2000 tons (1800 metric tons) of HMA will 
be placed.  The test will be according to the “Determination of Residual Asphalt in 
Prime and Tack Coat Materials” test procedure. 
 
Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul 
trucks or paving equipment.  If pickup occurs, paving shall cease in order to provide 
additional cure time, and all areas where the pickup occurred shall be repaired. 
 
If after five days, loss of prime coat is evident prior to covering with HMA, additional 
prime coat shall be placed as determined by the Engineer at no additional cost to the 
Department.” 
 

Revise the last sentence of the first paragraph of Article 406.13(b) of the Standard 
Specifications to read: 
 

“ Water added to emulsified asphalt, as allowed in Article 406.02, will not be included in 
the quantities measured for payment.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering prime coat will not be measured for payment.” 
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Revise the first paragraph of Article 406.14 of the Standard Specifications to read: 
 

“406.14 Basis of Payment.  Prime Coat will be paid for at the contract unit price per pound 
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT), or 
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT).” 

 
Revise Article 407.02 of the Standard Specifications to read: 
 

“407.02 Materials.  Materials shall be according to Article 406.02, except as follows. 
 

Item Article/Section 
(a) Packaged Rapid Hardening Mortar or Concrete  ....................................................... 1018” 

 
Revise Article 407.06(b) of the Standard Specifications to read: 
 

“ (b) A bituminous prime coat shall be applied between each lift of HMA according to 
Article 406.05(b).” 

 
Delete the second paragraph of Article 407.12 of the Standard Specifications. 
 
Revise the first paragraph of Article 408.04 of the Standard Specifications to read: 
 

“ 408.04 Method of Measurement.  Bituminous priming material will be measured for 
payment according to Article 406.13.” 

 
Revise the first paragraph of Article 408.05 of the Standard Specifications to read: 
 

“ 408.05 Basis of Payment.  This work will be paid for at the contract unit price per pound 
(kilogram) of residual asphalt applied for BITUMINOUS MATERIALS (PRIME COAT) or 
POLYMERIZED BITUMINOUS MATERIALS (PRIME COAT) and at the contract unit price 
per ton (metric ton) for INCIDENTAL HOT-MIX ASPHALT SURFACING.” 

 
Revise Article 1032.02 of the Standard Specifications to read: 
 

“1032.02  Measurement.  Asphalt binders, emulsified asphalts, rapid curing liquid asphalt, 
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will 
be measured by weight.” 

 
A weight ticket for each truck load shall be furnished to the inspector.  The truck shall be 

weighed at a location approved by the Engineer.  The ticket shall show the weight of the empty 
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, 
and the net weight of the bituminous material. 

 
When an emulsion or cutback is used for prime coat, the percentage of asphalt residue of 

the actual certified product shall be shown on the producer’s bill of lading or attached certificate 
of analysis.  If the producer adds extra water to an emulsion at the request of the purchaser, 
the amount of water shall also be shown on the bill of lading. 
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Payment will not be made for bituminous materials in excess of 105 percent of the amount 
specified by the Engineer.” 
 
Add the following to the table in Article 1032.04 of the Standard Specifications. 
 

“SS-1vh 160-180 70-80 
RS-1, CRS-1 75-130 25-55” 

 
Add the following to Article 1032.06 of the Standard Specifications. 
 

“(g) Non Tracking Emulsified Asphalt SS-1vh shall be according to the following. 
 

Requirements for SS-1vh 

Test SPEC AASHTO Test Method 
Saybolt Viscosity @ 25C,             SFS 20-200 T 72 
Storage Stability, 24hr.,                    % 1 max. T 59 
Residue by Evaporation,                  % 50 min. T 59 
Sieve Test,                                       % 0.3 max. T 59 

Tests on Residue from Evaporation 

Penetration @25°C, 100g., 5 sec., dmm 20 max. T 49 
Softening Point,                              °C              65 min. T 53 
Solubility,                                         % 97.5 min. T 44 
Orig. DSR @ 82°C,                       kPa 1.00 min. T 315” 

 
Revise the last table in Article 1032.06(f)(2)d. of the Standard Specifications to read: 
 

“Grade Use 

SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, 
CRS-2, CSS-1h, HFE-90, SS-1hP, CSS-
1hP, SS-1vh 

Prime or fog seal 

PEP Bituminous surface treatment prime 
RS-2, HFE-90, HFE-150, HFE- 300, CRSP, 
HFP, CRS-2, HFRS-2 

Bituminous surface treatment 

CSS-1h Latex Modified Microsurfacing” 
 
Add the following to Article 1101 of the Standard Specifications. 
 

“1101.19 Vacuum Sweeper.  The vacuum sweeper shall have a minimum sweeping path 
of 52 in. (1.3 m) and a minimum blower rating of 20,000 cu ft per minute (566 cu m per 
minute).” 
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Add the following to Article 1102 of the Standard Specifications: 
 

“1102.06 Spray Paver.  The spreading and finishing machine shall be capable of spraying 
a rapid setting emulsion tack coat, paving a layer of HMA, and providing a smooth HMA mat in 
one pass.  The HMA shall be spread over the tack coat in less than five seconds after the 
application of the tack coat during normal paving speeds.  No wheel or other part of the paving 
machine shall come into contact with the tack coat before the HMA is applied.  In addition to 
meeting the requirements of Article 1102.03, the spray paver shall also meet the requirements 
of Article 1102.05 for the tank, heating system, pump, thermometer, tachometer or 
synchronizer, and calibration.  The spray bar shall be equipped with properly sized and spaced 
nozzles to apply a uniform application of tack coat at the specified rate for the full width of the 
mat being placed.” 
 
 
LRFD STORM SEWER BURIAL TABLES (BDE) 
Effective:  November 1, 2013       Revised:  April 1, 
2015 
 
Revise Article 550.02 of the Standard Specifications to read as follows: 
 

“Item Article Section 
(a) Clay Sewer Pipe  .................................................................................................... 1040.02 
(b) Extra Strength Clay Pipe  ....................................................................................... 1040.02 
(c) Concrete Sewer, Storm Drain, and Culvert Pipe  ........................................................ 1042 
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe  ..................................... 1042 
(e) Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe (Note 1)  ......... 1042 
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1)  ............... 1042 
(g) Polyvinyl Chloride (PVC) Pipe  ............................................................................... 1040.03 
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior  ........................ 1040.03 
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior ................................. 1040.08 
(j) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe  ............... 1056 
(k) Mastic Joint Sealer for Pipe  ....................................................................................... 1055 
(l) External Sealing Band  ................................................................................................ 1057 
(m) Fine Aggregate (Note 2)  ........................................................................................ 1003.04 
(n) Coarse Aggregate (Note 3)  ................................................................................... 1004.05 
(o) Reinforcement Bars and Welded Wire Fabric  ....................................................... 1006.10 
(p) Handling Hole Plugs  .............................................................................................. 1042.16 
(q) Polyethylene (PE) Pipe with a Smooth Interior  ..................................................... 1040.04 
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior  .................................. 1040.04 

 
Note 1.  The class of elliptical and arch pipe used for various storm sewer sizes and 
heights of fill shall conform to the requirements for circular pipe. 
 
Note 2.  The fine aggregate shall be moist. 
 
Note 3.  The coarse aggregate shall be wet.” 

 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

154 

Revise the table for permitted materials in Article 550.03 of the Standard Specifications as 
follows: 
 

“Clas
s 

Materials 

A Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

B Rigid Pipes: 
Clay Sewer Pipe 
Extra Strength Clay Pipe 
Concrete Sewer, Storm Drain, and Culvert Pipe 
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe 
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe 

Flexible Pipes: 
Polyvinyl Chloride (PVC) Pipe 
Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior 
Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polyethylene (PE) Pipe with a Smooth Interior 
Corrugated Polypropylene (CPP) Pipe with a Smooth Interior” 

 
Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the 
following: 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  3' and less 
With 1' minimum cover 

Fill Height:  Greater than 3' 
not exceeding 10' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

10 NA 3 X X X X X NA NA 1 *X X X X X NA 
12 IV NA X X X X X X II 1 *X X X X X X 
15 IV NA NA X X NA X X II 1 *X X X NA X X 
18 IV NA NA X X X X X II 2 X X X X X X 
21 III NA NA X X NA NA NA II 2 X X X NA NA NA 
24 III NA NA X X X X X II 2 X X X X X X 
27 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
30 IV NA NA X X X X X II 3 X X X X X X 
33 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
36 III NA NA X X X X X II NA X X X X X X 
42 II NA X X NA X X NA II NA X X NA X NA NA 
48 II NA X X NA X X X II NA X X NA X NA NA 
54 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
60 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
66 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
72 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
78 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
84 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
90 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
96 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

102 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
108 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  

X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS (Metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 1 Type 2 

Fill Height:  1 m and less 
With 300 mm minimum cover 

Fill Height:  Greater than 1 m 
not exceeding 3 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP 

250 NA 3 X X X X X NA NA 1 *X X X X X NA 
300 IV NA X X X X X X II 1 *X X X X X X 
375 IV NA NA X X NA X X II 1 *X X X NA X X 
450 IV NA NA X X X X X II 2 X X X X X X 
525 III NA NA X X NA NA NA II 2 X X X NA NA NA 
600 III NA NA X X X X X II 2 X X X X X X 
675 III NA NA NA NA NA NA NA II 3 X NA NA NA NA NA 
750 IV NA NA X X X X X II 3 X X X X X X 
825 III NA NA NA NA NA NA NA II NA X NA NA NA NA NA 
900 III NA NA X X X X X II NA X X X X X X 

1050 II NA X X NA X X NA II NA X X NA X NA NA 
1200 II NA X X NA X X X II NA X X NA X NA NA 
1350 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1500 II NA NA NA NA NA NA X II NA NA NA NA NA NA X 
1650 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1800 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
1950 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2100 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2250 II NA NA NA NA NA NA NA II NA NA NA NA NA NA NA 
2400 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2550 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 
2700 II NA NA NA NA NA NA NA III NA NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
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STORM SEWERS 

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 10' 
not exceeding 15' 

Fill Height:  Greater than 15' 
not exceeding 20' 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

10 NA 2 X X X X X NA NA 3 X X X X NA 
12 III 2 X X X X NA X IV NA NA X X X NA 
15 III 3 X X X NA NA X IV NA NA X X NA X 
18 III NA X X X X NA X IV NA NA X X X NA 
21 III NA NA X X NA NA NA IV NA NA X X NA NA 
24 III NA NA X X X NA NA IV NA NA X X X NA 
27 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
30 III NA NA X X X NA X IV NA NA X X X NA 
33 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
36 III NA NA X X X NA NA IV NA NA X X X NA 
42 III NA NA X NA X NA NA IV NA NA X NA X NA 
48 III NA NA X NA X NA NA IV NA NA X NA X NA 
54 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
60 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
66 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
72 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
78 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
84 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
90 III NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA 
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA 

102 III NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA 
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Iinterior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in 

crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 3 Type 4 

Fill Height:  Greater than 3 m 
not exceeding 4.5 m 

Fill Height:  Greater than 4.5 m 
not exceeding 6 m 

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPP 

250 NA 2 X X X X X NA NA 3 X X X X NA 
300 III 2 X X X X NA X IV NA NA X X X NA 
375 III 3 X X X NA NA X IV NA NA X X NA X 
450 III NA X X X X NA X IV NA NA X X X NA 
525 III NA NA X X NA NA NA IV NA NA X X NA NA 
600 III NA NA X X X NA NA IV NA NA X X X NA 
675 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
750 III NA NA X X X NA X IV NA NA X X X NA 
825 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
900 III NA NA X X X NA NA IV NA NA X X X NA 

1050 III NA NA X NA X NA NA IV NA NA X NA X NA 
1200 III NA NA X NA X NA NA IV NA NA X NA X NA 
1350 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1500 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1650 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1800 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
1950 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2100 III NA NA NA NA NA NA NA IV NA NA NA NA NA NA 
2250 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2400 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2550 III NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
CSP Concrete Sewer, Storm drain, and Culvert Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
PE Polyethylene Pipe with a Smooth Interior 
CPE Corrugated Polyethylene Pipe with a Smooth Interior 
CPP Corrugated Polypropylene pipe with a Smooth Interior  
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
* May also use Standard Strength Clay Pipe 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce a 25.4 

micro-meter crack. 
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STORM SEWERS 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 30' 
not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

10 NA X X NA X X NA X 
12 IV X X V X X V X 
15 IV X X V X X V X 
18 IV X X V X X V X 
21 IV X X V X X V X 
24 IV X X V X X V X 
27 IV NA NA V NA NA V NA 
30 IV X X V X X V X 
33 IV NA NA V NA NA V NA 
36 IV X X V X X V X 
42 IV X NA V X NA V NA 
48 IV X NA V X NA V NA 
54 IV NA NA V NA NA V NA 
60 IV NA NA V NA NA V NA 
66 IV NA NA V NA NA V NA 
72 V NA NA V NA NA V NA 
78 2020 NA NA 2370 NA NA 2730 NA 
84 2020 NA NA 2380 NA NA 2740 NA 
90 2030 NA NA 2390 NA NA 2750 NA 
96 2040 NA NA 2400 NA NA 2750 NA 

102 2050 NA NA 2410 NA NA 2760 NA 
108 2060 NA NA 2410 NA NA 2770 NA 

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the D-load to produce a 0.01 in 

crack. 
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STORM SEWERS (metric) 
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED 

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE 

Nominal 
Diameter 

in. 

Type 5 Type 6 Type 7 

Fill Height:  Greater than 20' 
not exceeding 25' 

Fill Height:  Greater than 25' 
not exceeding 30' 

Fill Height:  Greater than 30'
not exceeding 35' 

RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC 

250 NA X X NA X X NA X 
300 IV X X V X X V X 
375 IV X X V X X V X 
450 IV X X V X X V X 
525 IV X X V X X V X 
600 IV X X V X X V X 
675 IV NA NA V NA NA V NA 
750 IV X X V X X V X 
825 IV NA NA V NA NA V NA 
900 IV X X V X X V X 

1050 IV X NA V X NA V NA 
1200 IV X NA V X NA V NA 
1350 IV NA NA V NA NA V NA 
1500 IV NA NA V NA NA V NA 
1650 IV NA NA V NA NA V NA 
1800 V NA NA V NA NA V NA 
1950 100 NA NA 110 NA NA 130 NA 
2100 100 NA NA 110 NA NA 130 NA 
2250 100 NA NA 110 NA NA 130 NA 
2400 100 NA NA 120 NA NA 130 NA 
2550 100 NA NA 120 NA NA 130 NA 

2700 100 NA NA 120 NA NA 130 NA 
RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe 
PVC Polyvinyl Chloride Pipe 
CPVC Corrugated Polyvinyl Chloride Pipe 
ESCP Extra Strength Clay Pipe 
X This material may be used for the given pipe diameter and fill height. 
NA  This material is Not Acceptable for the given pipe diameter and fill height. 
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6.  This number represents the metric D-load to produce a 

25.4 micro-meter crack. 

 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

161 

Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read: 
 

“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.” 
 
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to 
read: 
 

“ 550.08 Deflection Testing for Storm Sewers.  All PVC, PE, and CPP storm sewers shall 
be tested for deflection not less than 30 days after the pipe is installed and the backfill 
compacted.  The testing shall be performed in the presence of the Engineer. 

 
For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel 

drag shall be used for deflection testing.  For PVC, PE, and CPP storm sewers with diameters 
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.” 
 
Revise the fifth paragraph of Article 550.08 to read as follows. 

 
“The outside diameter of the mandrel shall be 95 percent of the base inside diameter.  For 

all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology.  For 
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter 
based on the minimum and maximum tolerances specified in the corresponding ASTM or 
AASHTO material specifications.” 
 
Revise the first paragraph of Article 1040.03 of the Standard Specifications to read: 
 

“ 1040.03 Polyvinyl Chloride (PVC) Pipe.  Acceptance testing of PVC pipe and fittings 
shall be accomplished during the same construction season in which they are installed.  The 
section properties shall be according to the manufacturer pre-submitted geometric properties 
on file with the Department.  The manufacturer shall submit written certification that the 
material meets those properties.  The pipe shall meet the following additional requirements.” 
 
Delete Articles 1040.03(e) and (f) of the Standard Specifications. 
 
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read: 
 

“ (c) PE Profile Wall Pipe for Insertion Lining.  The pipe shall be according to ASTM F 894.  
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe 
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of 
42 in. (1050 mm) or less.  For nominal inside diameters of greater than 42 in. 
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at 
five percent deflection.  All sizes shall have wall construction that presents essentially 
smooth internal and external surfaces. 
 

(d) PE Pipe with a Smooth Interior.  The pipe shall be according to ASTM F 714 (DR 32.5) 
with a minimum cell classification of PE 335434 as defined in ASTM D 3350.  The 
section properties shall be according to the manufacturer pre-submitted geometric 
properties on file with the Department.  The manufacturer shall submit written 
certification that the material meets those properties and the resin used to manufacture 
the pipe meets or exceeds the minimum cell classification requirements.” 
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Add the following to Section 1040 of the Standard Specifications: 
 

“ 1040.08 Polypropylene (PP) Pipe.  Storage and handling shall be according to the 
manufacturer's recommendations, except in no case shall the pipe be exposed to direct 
sunlight for more than six months.  Acceptance testing of the pipe shall be accomplished 
during the same construction season in which it is installed.  The section properties shall be 
according to the manufacturer pre-submitted geometric properties on file with the Department.  
The manufacturer shall submit written certification that the material meets those properties.  
The pipe shall meet the following additional requirements. 

 
(a) Corrugated PP Pipe with a Smooth Interior.  The pipe shall be according to AAHSTO 

M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be Type S or D. 
 
(b) Perforated Corrugated PP Pipe with A Smooth Interior.  The pipe shall be according to 

AASHTO M 330 (nominal size – 12 to 60 in. (300 to 1500 mm)).  The pipe shall be 
Type SP.  In addition, the top centerline of the pipe shall be marked so that it is readily 
visible from the top of the trench before backfilling, and the upper ends of the slot 
perforations shall be a minimum of ten degrees below the horizontal.” 

 
 
MECHANICAL SIDE TIE BAR INSERTER (BDE) 
Effective:  August 1, 2014 Revised:  January 1, 2015 
 
Add the following to Article 420.03 of the Standard Specifications: 
 

“ (k) Mechanical Side Tie Bar Inserters  ....................................................................... 1103.18” 
 
Revise Article 420.05(b) of the Standard Specifications to read: 
 

“ (b) Longitudinal Construction Joint.  The tie bars shall be installed using one of the 
following methods. 

 
(1) Preformed or Drilled Holes.  The tie bars shall be installed with an approved 

nonshrink grout or chemical adhesive providing a minimum pull-out strength as 
follows. 
 

Bar Size Minimum Pull-Out 
Strength 

No. 6 (No. 19) 11,000 lb (49 kN) 
No. 8 (No. 25) 19,750 lb (88 kN) 

 
Holes shall be blown clean and dry prior to placing the grout or adhesive.  If 
compressed air is used, the pneumatic tool lubricator shall be bypassed and a filter 
installed on the discharge valve to keep water and oil out of the lines.  The 
installation shall be with methods and tools conforming to the grout or adhesive 
manufacturer’s recommendations. 
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The Contractor shall load test five percent of the first 500 tie bars installed.  No 
further installation will be allowed until the initial five percent testing has been 
completed and approval to continue installation has been given by the Engineer.  
Testing will be required for 0.5 percent of the bars installed after the initial 500.  For 
each bar that fails to pass the minimum requirements, two more bars selected by 
the Engineer shall be tested.  Each bar that fails to meet the minimum load 
requirement shall be reinstalled and retested.  The equipment and method used for 
testing shall meet the requirements of ASTM E 488.  All tests shall be performed 
within 72 hours of installation.  The tie bars shall be installed and approved before 
concrete is placed in the adjacent lane.” 
 

(2) Inserted.  The tie bars shall be installed with the use of a mechanical side tie bar 
inserter.  The inserter shall insert the tie bars with vibration while still within the 
extrusion process, after the concrete has been struck off and consolidated without 
deformation of the slab.  The inserter shall remain stationary relative to the 
pavement when inserting tie bars, while the formless paver continues to move in the 
direction of paving. 
 
A void greater than 1/8 in. (3 mm) at any location around the tie bar shall require 
immediate adjustment of the paving operation.  A void greater than 1/2 in.(13 mm) 
shall be repaired with a nonshrink grout or chemical adhesive after the concrete has 
hardened.  If at the end of the day of paving more than 20 percent of the tie bars 
show a void larger than 1/8 in. (3 mm) at any point around the bar, the use of the 
side tie bar inserter shall be discontinued. 
 

(3) Formed in Place.  The tie bar shall be formed in place as shown on the plans. 
 
The sealant reservoir shall be formed either by sawing after the concrete has set 
according to Article 420.05(a) or by hand tools when the concrete is in a plastic state.” 

 
Add the following to Section 1103 of the Standard Specifications: 
 

“ 1103.18 Mechanical Side Bar Inserters.  The mechanical side tie bar inserter shall be 
self-contained and supported on the formless paver with the ability to move independently from 
the formless paver.  The insertion apparatus shall vibrate within a frequency of 2000 to 6000 
vpm.  A vibrating reed tachometer, hand type, shall be provided according to Article 1103.12.” 
 
 
PAVED SHOULDER REMOVAL (BDE) 
Effective:  April 1, 2014 
 
Revise the first paragraph of Article 440.07(b) of the Standard Specifications to read: 
 

“ (b) Measured Quantities.  Pavement removal, driveway pavement removal, and paved 
shoulder removal will be measured for payment in place and the area computed in 
square yards (square meters).” 
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Revise Article 440.07(c) of the Standard Specifications to read: 
 

“ (c) Adjustment of Quantities.  The quantity of pavement removal and paved shoulder 
removal will be adjusted if their respective thickness varies more than 15 percent from 
that shown on the plans.  The quantity will be either increased or decreased according 
to the following table. 
 

% change of thickness % change of quantity 

0 to less than 15 
15 to less than 20 
20 to less than 30 
30 to less than 50 

0 
10 
15 
20 

 
If the thickness of the existing pavement varies by 50 percent or more from that shown 
on the plans, the character of the work will be considered significantly changed and an 
adjustment to the contract will be made according to Article 104.02. 
 
When an adjustment is made for variations in pavement or shoulder thickness a 
resulting adjustment will also be made in the earthwork quantities when applicable. 
 
No adjustment will be made for variations in the amount of reinforcement.” 
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PAVEMENT STRIPING - SYMBOLS (BDE) 
Effective:  January 1, 2015 
 
Revise the Symbol Table of Article 780.14 of the Supplemental Specifications to read: 
 

“SYMBOLS 
 

Symbol Large 
Size 

sq ft (sq 
m) 

Small 
Size 

sq ft (sq 
m) 

Through Arrow 11.5 
(1.07) 

6.5 (0.60) 

Left or Right Arrow 15.6 
(1.47) 

8.8 (0.82) 

2 Arrow Combination 
Left (or Right) and 
Through 

26.0 
(2.42) 

14.7 
(1.37) 

3 Arrow Combination 
Left, Right, and Through 

38.4 
(3.56) 

20.9 
(1.94) 

Lane Drop Arrow 41.5 
(3.86) 

-- 

Wrong Way Arrow 24.3 
(2.26) 

-- 

Railroad "R" 6 ft (1.8 m) 3.6 (0.33) -- 
Railroad "X" 20 ft (6.1 m) 54.0 

(5.02) 
-- 

International Symbol of 
Accessibility 

3.1 (0.29) -- 

Bike Symbol 4.7 (0.44) -- 
Shared Lane Symbol 8.0 (0.74) --“ 
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE) 
Effective:  April 1, 2015 
 
Replace the table in Article 1020.13 of the Supplemental Specifications with the following: 
 

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 

TYPE OF CONSTRUCTION 
CURING 

METHODS 

CURING 
PERIOD 

DAYS 

LOW AIR 
TEMPERATURE 
PROTECTION 

METHODS 

Cast-in-Place Concrete 11/    
Pavement 
Shoulder 

1020.13(a)(1)(2)(3)(4)(5) 3/ 5/ 3 1020.13(c) 

Base Course 
Base Course Widening 

1020.13(a)(1)(2)(3)(4)(5) 2/ 3 1020.13(c) 

Driveway 
Median 
Barrier 
Curb 
Gutter 
Curb & Gutter 
Sidewalk 
Slope Wall 
Paved Ditch 

1020.13(a)(1)(2)(3)(4)(5) 4/ 5/ 3 1020.13(c) 16/ 

Catch Basin 
Manhole 
Inlet 
Valve Vault 

1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 

Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) 2/ 3 12/ 1020.13(c) 

Bridge Deck Patching 1020.13(a)(3)(5) 3 or 7 12/ 1020.13(c) 

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 

Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3) 
Foundations & Footings 
Seal Coat 

1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(d)(1)(2)(3) 

Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2)(3) 

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(d)(1)(2) 

Deck 
Bridge Approach Slab 

1020.13(a)(5)(6) 19/ 7 1020.13(d)(1)(2) 17/ 

Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(d)(1)(2) 

Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(d)(1)(2) 

Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(d)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 
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Precast Concrete 11/    
Bridge Slabs 
Piles and Pile Caps 
Other Structural Members 

1020.13(a)(3)(5) 9/ 10/ 
As 

Required 13/ 9/ 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As 
Required 14/ 

9/ 

Precast, Prestressed Concrete 
11/ 

   

All Items 1020.13(a)(3)(5) 9/ 10/ 

Until Strand 
Tensioning 

is 
Released15/ 

9/” 

 
Add the following footnote to the end of the Index Table of Curing and Protection of Concrete 
Construction in Article 1020.13 of the Supplemental Specifications: 
 

“ 19/ The cellulose polyethylene blanket method shall not be used on latex modified 
concrete.” 

 
Add the following to Article 1020.13(a) of the Standard Specifications. 
 

“(6) Cellulose Polyethylene Blanket Method.  The cellulose polyethylene blanket shall 
consist of a white polyethylene sheeting with cellulose fiber backing.  After the 
surface of concrete has been textured or finished, it shall be covered immediately 
with a cellulose polyethylene blanket.  The blankets shall be installed with the 
white perforated polyethylene side facing up.  Adjoining blankets shall overlap a 
minimum of 4 in. (100 mm).  On pours wider than 20 ft (6 m), a foot bridge shall be 
used to place the blankets and to spray water on the blankets immediately after 
placement on the concrete surface.  The blankets shall be placed in a manner 
which will not create indentations greater than 1/4 in. (6 mm) in the concrete 
surface.  Any air bubbles trapped during placement shall be removed without 
tearing the blanket.  The blankets shall then be immediately flooded with a gentle 
spray of water to ensure complete saturation of the cellulose.  The overlaps and 
outside edges of the cellulose polyethylene blankets, as well as tears in the 
blanket, shall be weighted down to prevent displacement as needed with care 
taken not to indent the concrete surface.  Soaker hoses shall be placed along the 
length of the bridge so 100 percent of the deck surface is continuously saturated 
for the duration of the cure.  Damaged cellulose polyethylene blankets shall be 
repaired or replaced at the direction of the Engineer.” 
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Revise the first paragraph of Article 1022.03 of the Standard Specifications to read: 
 

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, and Cellulose Polyethylene Blankets.  These materials shall be 
white and according to ASTM C 171, except moisture loss test specimens shall be made 
according to Illinois Modified AASHTO T 155.  Cellulose polyethylene blankets shall be limited 
to single use only.  The cellulose polyethylene blankets shall be delivered to the jobsite unused 
and in the manufacturer's unopened packaging until ready for installation.  Each roll shall be 
clearly labeled with product name, manufacturer, and manufacturer’s certification of 
compliance with ASTM C 171.” 
 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such 
cases, the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount 
of the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration 
of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

169 

 
RETROREFLECTIVE SHEETING FOR HIGHWAY SIGNS (BDE) 
Effective:  November 1, 2014 
 
Revise the first sentence of the first paragraph of Article 1091.03(a)(3) of the Standard 
Specifications to read: 
 

“ When tested according to ASTM E 810, with averaging, the sheeting shall have a 
minimum coefficient of retroreflection as show in the following tables.” 

 
Replace the Tables for Type AA sheeting, Type AP sheeting, Type AZ sheeting and Type ZZ 
sheeting in Article 1091.03(a)(3) with the following. 
 

Type AA Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AA (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FO 

0.2 -4 800 600 120 80 40 200 
0.2 +30 400 300 60 35 20 100 
0.5 -4 200 150 30 20 10 75 
0.5 +30 100 75 15 10 5 35 

 
Type AA (45 degree rotation) 

Observation  
Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
Yellow 

 
FO 

0.2 -4 500 165 
0.2 +30 115 40 
0.5 -4 140 65 
0.5 +30 60 30 

 
 

  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

170 

Type AP Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AP (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
Brown 

 
FO 

0.2 -4 500 380 75 55 35 25 150 
0.2 +30 180 135 30 20 15 10 55 
0.5 -4 300 225 50 30 20 15 90 
0.5 +30 90 70 15 10 7.5 5 30 

 
 

Type AZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type AZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FYG 

 
FY 

0.2 -4 375 280 75 45 25 300 230 
0.2 +30 235 170 40 25 15 190 150 
0.5 -4 245 180 50 30 20 200 155 
0.5 +30 135 100 25 15 10 100 75 
1.0 -4 50 37.5 8.5 5 2 45 25 
1.0 +30 22.5 20 5 3 1 25 12.5 

 
 

Type ZZ Sheeting  
Minimum Coefficient of Retroreflection 

Candelas/foot candle/sq ft (candelas/lux/sq m) of material 
 

Type ZZ (Average of 0 and 90 degree rotation) 
Observation  

Angle 
(deg.) 

Entrance 
Angle 
(deg.) 

 
White 

 
Yellow 

 
Red  

 
Green  

 
Blue 

 
FYG 

 
FY 

 
FO 

0.2 -4 570 425 90 60 30 460 340 170 
0.2 +30 190 140 35 20 10 150 110 65 
0.5 -4 400 300 60 40 20 320 240 120 
0.5 +30 130 95 20 15 7 100 80 45 
1.0 -4 115 90 17 12 5 95 70 35 
1.0 +30 45 35 7 5 2 35 25 15 
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REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2013 
 
Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to 
read: 
 

“ 508.05 Placing and Securing.  All reinforcement bars shall be placed and tied securely at 
the locations and in the configuration shown on the plans prior to the placement of concrete.  
Manual welding of reinforcement may only be permitted or precast concrete products as 
indicated in the current Bureau of Materials and Physical Research Policy Memorandum 
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast 
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication 
of Precast Prestressed Concrete Products”.  Reinforcement bars shall not be placed by 
sticking or floating into place or immediately after placement of the concrete. 

 
Bars shall be tied at all intersections, except where the center to center dimension is less 

than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied.  Molded 
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in 
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps.  Plastic 
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow 
through and fully encase the reinforcement.  Plastic clips may be recycled plastic, and shall 
meet the approval of the Engineer.  The number of ties as specified shall be doubled for lap 
splices at the stage construction line of concrete bridge decks when traffic is allowed on the 
first completed stage during the pouring of the second stage.” 
 
Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read: 
 

“ Supports for reinforcement in bridge decks shall be metal.  For all other concrete 
construction the supports shall be metal or plastic.  Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic 
tipped.  When the reinforcement bars are epoxy coated, the metal supports shall be epoxy 
coated.  Plastic supports may be recycled plastic.  Supports shall be provided in sufficient 
number and spaced to provide the required clearances.  Supports shall adequately support the 
reinforcement bars, and shall permit the concrete to flow through and fully encase the 
reinforcement.  The legs of supports shall be spaced to allow an opening that is a minimum 
1.33 times the nominal maximum aggregate size used in the concrete.  Nominal maximum 
aggregate size is defined as the largest sieve which retains any of the aggregate sample 
particles.  All supports shall meet the approval of the Engineer.” 
 
Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard 
Specifications to read: 
 

“ Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire, 
or molded plastic clips where allowed.” 
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Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard 
Specifications: 
 

“ In addition, the total slip of the bars within the splice sleeve of the connector after 
loading in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 
0.01 in. (254 microns).” 

 
Revise Article 1042.03(d) of the Standard Specifications to read: 
 

“ (d) Reinforcement and Accessories:  The concrete cover over all reinforcement shall be 
within ±1/4 in. (±6 mm) of the specified cover. 
 
Welded wire fabric shall be accurately bent and tied in place. 
 
Miscellaneous accessories to be cast into the concrete or for forming holes and 
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other 
effective means.  If paper tubes are used for vertical dowel holes, or other vertical holes 
which require grouting, they shall be removed before transportation to the construction 
site.” 

 
 
RIGID METAL CONDUIT (BDE) 
Effective:  August 1, 2014 
 
Add the following to Article 1088.01(a) of the Standard Specifications: 
 

“ (6) Stainless Steel Conduit.  The conduit shall be Type 304 or Type 316 stainless steel, 
shall be manufactured according to UL Standard 6A, and shall meet ANSI Standard 
C80.1.  Conduit fittings shall be Type 304 or Type 316 stainless steel and shall be 
manufactured according to UL Standard 514B. 
 
All conduit supports, straps, clamps. And other attachments shall be Type 304 or 
Type 316 stainless steel.  Attachment hardware shall be stainless steel according to 
Article 1006.31.” 
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TEMPORARY CONCRETE BARRIER (BDE) 
 
Effective:  January 1, 2015      Revised:  July 1, 2015 
 
Revise Article 704.02 of the Standard Specifications to read: 
 

“ 704.02 Materials.  Materials shall be according to the following. 
 

Item  Article/Section 
(a) Precast Temporary Concrete Barrier  ......................................................................... 1042 
(b) Reinforcement Bars  .......................................................................................... 1006.10(a) 
(c) Connecting Pins and Anchor Pins (Note 1) 
(d) Connecting Loop Bars (Note 2) 
(e) Packaged Rapid Hardening Mortar or Concrete  ........................................................ 1018 

 
Note 1. Connecting Pins and Anchor Pins shall be according to the requirements of 
ASTM F 1554 Grade 36 (Grade 250). 
 
Note 2. Connecting loop bars shall be smooth bars according to the requirements of 
ASTM A 36 (A 36M).” 
 

Revise Article 704.04 of the Standard Specifications to read: 
 

“ 704.04 Installation.  The barriers shall be seated on bare, clean pavement or paved 
shoulder and connected together in a smooth, continuous line at the locations provided by the 
Engineer. 

 
Except on bridge decks, or where alternate anchoring details are shown on the plans, the 

barrier unit at each end of an installation shall be anchored to the pavement or paved shoulder 
using six anchor pins and protected with an impact attenuator as shown on the plans.  When 
pinning of additional barrier units within the installation is specified, three anchor pins shall be 
installed in the traffic side holes of the required barriers. 

 
Where both pinned and unpinned barrier units are used in a continuous installation, a 

transition shall be provided between them.  The transition from pinned to unpinned barrier shall 
consist of two anchor pins installed in the end holes on the traffic side of the first barrier beyond 
the pinned section and one anchor pin installed in the middle hole on the traffic side of the 
second barrier beyond the pinned section.  The third barrier beyond the pinned section shall 
then be unpinned. 

 
Barriers located on bridge decks shall be restrained as shown on the plans.  Anchor pins 

shall not be installed through bridge decks, unless otherwise noted. 
 
Barriers or attachments damaged during transportation or handling, or by traffic during the 

life of the installation, shall be repaired or replaced.  The Engineer will be the sole judge in 
determining which units or attachments require repair or replacement. 
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The barriers shall be removed when no longer required by the contract.  After removal, all 
anchor holes in the pavement or paved shoulder shall be filled with a rapid hardening mortar or 
concrete.  Only enough water to permit placement and consolidation by rodding shall be used 
and the material shall be struck-off flush.” 

 
Add the following after the first paragraph of Article 704.05 of the Standard Specifications: 
 

“ Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation, 
will be measured for payment as each, per anchor pin installed.” 

 
Add the following after the second paragraph of Article 704.06 of the Standard Specifications: 
 

“ Anchor pins, except for the six anchor pins for the barrier unit at each end of an installation, 
will be paid for at the contract unit price per each for PINNING TEMPORARY CONCRETE 
BARRIER.” 
 
 
TRACKING THE USE OF PESTICIDES (BDE) 
Effective:  August 1, 2012 
 
Add the following paragraph after the first paragraph of Article 107.23 of the Standard 
Specifications: 
 

“ Within 48 hours of the application of pesticides, including but not limited to herbicides, 
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the 
Engineer, Operations form “OPER 2720”.” 
 
 
TRAFFIC BARRIER TERMINALS TYPE 6 OR 6B (BDE) 
Effective:  January 1, 2015 
 
Add the following to the Article 631.02 of the Standard Specifications: 
 

“ (h) Chemical Adhesive  .............................................................................................. 1027.01” 
 
 
TRAINING SPECIAL PROVISIONS (BDE) 
Effective:  October 15, 1975 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled 
“Specific Equal Employment Opportunity Responsibilities,” and is in implementation of 
23 U.S.C. 140(a). 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
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The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 1.  In the event the Contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the Contractor 
shall specify the starting time for training in each of the classifications.  The Contractor will be 
credited for each trainee employed by him on the contract work who is currently enrolled or 
becomes enrolled in an approved program and will be reimbursed for such trainees as 
provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
such persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this Training Special 
Provision.  This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed 
as a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be 
obtained from the State prior to commencing work on the classification covered by the 
program.  It is the intention of these provisions that training is to be provided in the construction 
crafts rather then clerk-typists or secretarial-type positions.  Training is permissible in lower 
level management positions such as office engineers, estimators, timekeepers, etc., where the 
training is oriented toward construction applications.  Training in the laborer classification may 
be permitted provided that significant and meaningful training is provided and approved by the 
Illinois Department of Transportation and the Federal Highway Administration.  Some offsite 
training is permissible as long as the training is an integral part of an approved training 
program and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.  
As approved by the Engineer, reimbursement will be made for training of persons in excess of 
the number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source 
does not specifically prohibit the Contractor from receiving other reimbursement.  
Reimbursement for offsite training indicated above may only be made to the Contractor where 
he does one or more of the following and the trainees are concurrently employed on a Federal-
aid project; contributes to the cost of the training, provides the instruction to the trainee or pays 
the trainee’s wages during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate 
specified in the contract for the first half of the training period, 75 percent for the third quarter of 
the training period, and 90 percent for the last quarter of the training period, unless apprentices 
or trainees in an approved existing program are enrolled as trainees on this project.  In that 
case, the appropriate rates approved by the Departments of Labor or Transportation in 
connection with the existing program shall apply to all trainees being trained for the same 
classification who are covered by this Training Special Provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES.  The estimated total number of hours, unit price, and total price have been 
included in the schedule of prices. 
 
 
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
Effective:  August 1, 2012      Revised:  February 1, 2014 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons 
are available within a reasonable recruitment area. 
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Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this 
Training Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to 
be reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As 
approved by the Department, reimbursement will be made for training persons as specified 
herein.  This reimbursement will be made even though the Contractor or subcontractor may 
receive additional training program funds from other sources for other trainees, provided such 
other source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
 
METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
 
BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour 
for certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of 
hours, unit price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in 
the type of trade or job classification involved.  The initial number of TPGs for which the 
incentive is available under this contract is 1.  During the course of performance of the Contract 
the Contractor may seek approval from the Department for additional incentive eligible TPGs.  
In the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
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For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide 
screening, tutoring and pre-training to individuals interested in working in the applicable 
construction classification and has certified those students who have successfully completed 
the program and are eligible to be TPGs.  A designated IDOT staff member, the Director of the 
Office of Business and Workforce Diversity (OBWD), will be responsible for providing 
assistance and referrals to the Contractor for the applicable TPGs.  For this contract, the 
Director of OBWD is designated as the responsible IDOT staff member to provide the 
assistance and referral services related to the placement for this Special Provision.  For 
purposes of this Contract, contacting the Director of OBWD and interviewing each candidate 
he/she recommends constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  No employee shall be 
employed as a TPG in any classification in which he/she has successfully completed a training 
course leading to journeyman status or in which he/she has been employed as a journeyman.  
Notwithstanding the on-the-job training purpose of this TPG Special Provision, some offsite 
training is permissible as long as the offsite training is an integral part of the work of the 
contract and does not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to 
whether the Contractor is in compliance and entitled to the Training Program Graduate Special 
Provision $15.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 
 
 
WARM MIX ASPHALT (BDE) 
Effective:  January 1, 2012      Revised:  November 1, 
2014 
 
Description.  This work shall consist of designing, producing and constructing Warm Mix 
Asphalt (WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option.  Work shall be 
according to Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as 
modified herein.  In addition, any references to HMA in the Standard Specifications, or the 
special provisions shall be construed to include WMA. 
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WMA is an asphalt mixture which can be produced at temperatures lower than allowed for 
HMA utilizing approved WMA technologies.  WMA technologies are defined as the use of 
additives or processes which allow a reduction in the temperatures at which HMA mixes are 
produced and placed.  WMA is produced by the use of additives, a water foaming process, or 
combination of both.  Additives include minerals, chemicals or organics incorporated into the 
asphalt binder stream in a dedicated delivery system.  The process of foaming injects water 
into the asphalt binder stream, just prior to incorporation of the asphalt binder with the 
aggregate. 
 
Approved WMA technologies may also be used in HMA provided all the requirements specified 
herein, with the exception of temperature, are met.  However, asphalt mixtures produced at 
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the 
grade reduction of the virgin asphalt binder grade. 

 
Equipment. 
 
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read: 
 

“1102.01 Hot-Mix Asphalt Plant.  The hot-mix asphalt (HMA) plant shall be the batch-type, 
continuous-type, or dryer drum plant.  The plants shall be evaluated for prequalification rating 
and approval to produce HMA according to the current Bureau of Materials and Physical 
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”.  Once 
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain 
approval of all plant modifications.  The plants shall not be used to produce mixtures 
concurrently for more than one project or for private work unless permission is granted in 
writing by the Engineer.  The plant units shall be so designed, coordinated and operated that 
they will function properly and produce HMA having uniform temperatures and compositions 
within the tolerances specified.  The plant units shall meet the following requirements.” 
 
Add the following to Article 1102.01(a) of the Standard Specifications. 
 

“(13) Equipment for Warm Mix Technologies. 
 

a. Foaming.  Metering equipment for foamed asphalt shall have an accuracy of 
± 2 percent of the actual water metered.  The foaming control system shall be 
electronically interfaced with the asphalt binder meter. 

 
b. Additives.  Additives shall be introduced into the plant according to the supplier’s 

recommendations and shall be approved by the Engineer.  The system for 
introducing the WMA additive shall be interlocked with the aggregate feed or 
weigh system to maintain correct proportions for all rates of production and 
batch sizes.” 
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Mix Design Verification. 
 
Add the following to Article 1030.04 of the Standard Specifications. 
 

“ (e) Warm Mix Technologies. 
 

(1) Foaming.  WMA mix design verification will not be required when foaming 
technology is used alone (without WMA additives).  However, the foaming 
technology shall only be used on HMA designs previously approved by the 
Department. 

 
(2) Additives.  WMA mix designs utilizing additives shall be submitted to the Engineer 

for mix design verification.” 
 
Construction Requirements. 
 
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read: 
 

“ The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).  
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).” 

 
Basis of Payment. 
 
This work will be paid at the contract unit price bid for the HMA pay items involved.  Anti-strip 
will not be paid for separately, but shall be considered as included in the cost of the work. 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012      Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) 
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or 
subcontractors) that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004      Revised:  July 1, 2015 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit 
the form or failure to indicate contract number, company name, and sign and date the form 
shall make this contract exempt of steel cost adjustments for all items of steel.  Failure to 
indicate “Yes” for any item of work will make that item of steel exempt from steel cost 
adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used 
in the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have 
a contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
  



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

183 

Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price,.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for 
the various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives 
at the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq 

m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make 
this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for 
any item of work will make that item of steel exempt from steel cost adjustment.  After award, 
this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

187 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

188 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

189 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

190 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

191 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

192 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

193 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

194 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

195 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

196 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

197 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

198 



FAP Route 373 (IL 171) 
Project ACNHPP-0373(030) 

Section 0707-608HB-B-1 
Cook County 

Contract No. 60W78 
 

199 



 

  

 



43 

 

FHWA-1273 --  Revised May 1, 2012  
 
 
                REQUIRED CONTRACT PROVISIONS 
         FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 
performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 

 
 
 
 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
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3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 

the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
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8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  
The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  Davis-Bacon and Related Act Provisions 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b.(1) The contracting officer shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 
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(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 

action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
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(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
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debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 

contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
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4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 

 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and to 

all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
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as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 

commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
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certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of 
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
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