


DATE	BY
DATE	BY
DATE	BY

DATE	BY
DATE	BY
DATE	BY

DATE: 7/11/2003 TIME: 2:19:41 PM



ITEM	STAGE II	STAGE III	TOTAL
EARTH EXCAVATION (SF)	25	27	52
EMBANKMENT (SF)	0	0	0
SPECIAL WASTE (SF)	0	0	0
HAZARDOUS WASTE (SF)	0	0	0
REMOVAL OF UNSUITABLE MATERIAL (SF)	1	4	5

MARTIN LUTHER KING JR. DRIVE