

PIPE UNDERDRAINS AND PIPE DRAIN SCHEDULE EB #3								
LOCATION		SHOULDER REMOVAL AND REPLACEMENT 5" FOOT	PIPE UNDER-DRAINS, 6" FOOT	PIPE UNDERDRAINS, 6" (SPECIAL) FOOT		CONCRETE HEADWALLS FOR PIPE DRAINS EACH	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B-INLAID-LETTERS & SYMBOLS SQ FT	OUTLET & HEADWALL STD. 601101
				INSIDE	OUTSIDE			
STATION TO STATION								
1354+65	1359+27	963	924	18	21	2	4	1359+27
1360+73	1365+73	1078	1000	36	42	4	8	1360+73
1365+73	1370+73	1039	1000	18	21	2	4	1365+73
1370+73	1375+73	1039	1000	18	21	2	4	1370+73
1375+73	1380+73	1039	1000	18	21	2	4	1375+73
1380+73	1385+73	1039	1000	18	21	2	4	1380+73
1385+73	1389+63	801	780		21	1	2	1385+73
1389+63	1390+00	55	37	18		1	2	1389+63
1390+00	1393+00	318	300	18		1	2	1390+00
1393+00	1396+50	368	350	18		1	2	1393+00
1396+50	1397+63	265	226	18	21	2	4	1397+63
1397+63	1402+67	1047	1008	18	21	2	4	1402+67
1402+67	1407+67	518	1000	18	21	2	4	1407+67
1407+67	1412+67	518	1000	18	21	2	4	1412+67
1412+67	1414+88	463	442		21	1	2	1414+88
1414+88	1417+63	294	276	18		1	2	1414+88
1417+63	1422+63	518	500	18		1	2	1417+63
1422+63	1425+85	340	322	18		1	2	1422+63
1425+85	1427+89	221	203	18		1	2	1425+85
1503+23	1506+92	777	738	18	21	2	4	1503+23
1506+92	1511+92	1039	1000	18	21	2	4	1506+92
1511+92	1516+92	1039	1000	18	21	2	4	1511+92
1516+92	1521+92	1039	1000	18	21	2	4	1516+92
1521+92	1526+92	1039	1000	18	21	2	4	1521+92
1526+92	1531+92	1039	1000	18	21	2	4	1526+92
1531+92	1536+92	1039	1000	18	21	2	4	1531+92
1536+92	1541+92	1039	1000	18	21	2	4	1536+92
1541+92	1546+92	1039	1000	18	21	2	4	1541+92
1546+92	1551+92	1039	1000	18	21	2	4	1546+92
1551+92	1556+92	1039	1000	18	21	2	4	1551+92
1556+92	1561+92	1039	1000	18	21	2	4	1556+92
1561+92	1566+92	1039	1000	18	21	2	4	1561+92
1566+92	1569+00	455	416	18	21	2	4	1566+92
1569+00	1574+00	1039	1000	18	21	2	4	1574+00
1574+00	1579+00	1039	1000	18	21	2	4	1579+00
1579+00	1584+00	1039	1000	18	21	2	4	1584+00
1584+00	1588+00	839	800	18	21	2	4	1588+00
SUBTOTAL		29579	29322	648	651	67	134	

PIPE UNDERDRAINS AND PIPE DRAIN SCHEDULE WB #1								
LOCATION		SHOULDER REMOVAL AND REPLACEMENT 5" FOOT	PIPE UNDER-DRAINS, 6" FOOT	PIPE UNDERDRAINS, 6" (SPECIAL) FOOT		CONCRETE HEADWALLS FOR PIPE DRAINS EACH	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B-INLAID-LETTERS & SYMBOLS SQ FT	OUTLET & HEADWALL STD. 601101
				INSIDE	OUTSIDE			
STATION TO STATION								
1030+00	1035+00	1078	1000	36	42	4	8	1030+00
1035+00	1040+00	1039	1000	18	21	2	4	1040+00
1040+00	1045+00	1039	1000	18	21	2	4	1045+00
1045+00	1050+00	1039	1000	18	21	2	4	1050+00
1050+00	1055+00	1039	1000	18	21	2	4	1055+00
1055+00	1060+00	1039	1000	18	21	2	4	1060+00
1060+00	1065+00	1039	1000	18	21	2	4	1065+00
1065+00	1070+00	1039	1000	18	21	2	4	1070+00
1070+00	1075+00	1039	1000	18	21	2	4	1075+00
1075+00	1080+00	1039	1000	18	21	2	4	1080+00
1080+00	1084+06	851	812	18	21	2	4	1084+06
1084+06	1088+00	412	788	18	21	2	4	1088+00
1088+00	1093+00	518	1000	18	21	2	4	1093+00
1093+00	1098+00	827	1000	18	21	2	4	1098+00
1098+00	1100+82	605	566	18	21	2	4	1100+82
1100+82	1105+82	1039	1000	18	21	2	4	1100+82
1105+82	1107+92	459	420	18	21	2	4	1105+82
1109+79	1114+79	1039	1000	18	21	2	4	1114+79
1114+79	1119+00	883	844	18	21	2	4	1119+00
1119+79	1124+79	1039	1000	18	21	2	4	1119+79
1124+79	1127+34	549	510	18	21	2	4	1124+79
1128+50	1133+50	1039	1000	18	21	2	4	1133+50
1133+50	1138+50	1039	1000	18	21	2	4	1138+50
1138+50	1143+50	1039	1000	18	21	2	4	1143+50
1143+50	1147+50	839	800	18	21	2	4	1147+50
1147+50	1149+70	479	440	18	21	2	4	1149+70
1149+70	1155+00	1099	1060	18	21	2	4	1149+70
1155+00	1160+34	1107	1068	18	21	2	4	1155+00
1161+40	1166+40	1039	1000	18	21	2	4	1161+40
1166+40	1171+40	1039	1000	18	21	2	4	1166+40
1171+40	1176+40	1039	1000	18	21	2	4	1171+40
1176+40	1181+40	1039	1000	18	21	2	4	1176+40
1181+40	1186+40	1039	1000	18	21	2	4	1181+40
SUBTOTAL		30486	30308	612	714	68	136	