

PIPE UNDERDRAINS AND PIPE DRAIN SCHEDULE WB #2								
LOCATION		SHOULDER REMOVAL AND REPLACEMENT 5" FOOT	PIPE UNDER-DRAINS, 6" FOOT	PIPE UNDERDRAINS, 6" (SPECIAL)		CONCRETE HEADWALLS FOR PIPE DRAINS EACH	PERFORMED PLASTIC PAVEMENT MARKING, TYPE B-INLAID-LETTERS & SYMBOLS SQ FT	OUTLET & HEADWALL STD. 601101
				INSIDE	OUTSIDE			
STATION TO STATION								
1186+40	1191+40	1039	1000	18	21	2	4	1186+40
1191+40	1196+40	1039	1000	18	21	2	4	1191+40
1196+40	1200+60	879	840	18	21	2	4	1196+40
1200+60	1205+00	921	882	18	21	2	4	1200+60
1205+00	1209+24	869	848		21	1	2	1209+24
1209+24	1210+00	94	76	18		1	2	1210+00
1210+00	1215+00	518	500	18		1	2	1215+00
1215+00	1219+89	507	489	18		1	2	1219+89
1219+89	1222+54	569	530	18	21	2	4	1222+54
1222+54	1228+00	564	1092	18	21	2	4	1228+00
1228+00	1232+54	472	908	18	21	2	4	1228+00
1232+54	1234+00	331	292	18	21	2	4	1232+54
1234+00	1239+00	920	1000	18	21	2	4	1234+00
1239+00	1244+00	518	500	18		1	2	1239+00
1244+00	1249+00	1039	1000	18	21	2	4	1244+00
1249+00	1254+00	1039	1000	18	21	2	4	1249+00
1254+00	1259+00	1039	1000	18	21	2	4	1254+00
1259+00	1264+00	1039	1000	18	21	2	4	1259+00
1264+00	1269+00	1039	1000	18	21	2	4	1264+00
1269+00	1274+00	1039	1000	18	21	2	4	1269+00
1274+00	1277+00	639	600	18	21	2	4	1277+00
1279+00	1282+00	639	600	18	21	2	4	1282+00
1282+00	1288+46	1331	1292	18	21	2	4	1288+46
1288+46	1293+46	518	1000	18	21	2	4	1288+46
1293+46	1298+46	518	1000	18	21	2	4	1293+46
1298+46	1303+46	1039	1000	18	21	2	4	1298+46
1303+46	1309+00	1147	1108	18	21	2	4	1303+46
1309+00	1313+20	879	840	18	21	2	4	1313+20
1313+20	1318+20	1039	1000	18	21	2	4	1318+20
1318+20	1324+65	1329	1290	18	21	2	4	1324+65
1324+65	1329+65	1039	1000	18	21	2	4	1324+65
1329+65	1334+00	911	872	18	21	2	4	1329+65
1334+00	1336+00	439	400	18	21	2	4	1334+00
1336+00	1339+65	769	730	18	21	2	4	1339+65
1339+65	1344+65	1039	1000	18	21	2	4	1344+65
1344+65	1349+65	1039	1000	18	21	2	4	1349+65
1349+65	1354+65	1039	1000	18	21	2	4	1354+65
SUBTOTAL		30827	31689	648	693	69	138	

PIPE UNDERDRAINS AND PIPE DRAIN SCHEDULE WB #3								
LOCATION		SHOULDER REMOVAL AND REPLACEMENT 5" FOOT	PIPE UNDER-DRAINS, 6" FOOT	PIPE UNDERDRAINS, 6" (SPECIAL)		CONCRETE HEADWALLS FOR PIPE DRAINS EACH	PERFORMED PLASTIC PAVEMENT MARKING, TYPE B-INLAID-LETTERS & SYMBOLS SQ FT	OUTLET & HEADWALL STD. 601101
				INSIDE	OUTSIDE			
STATION TO STATION								
1354+65	1360+00	1109	1070	18	21	2	4	1360+00
1360+00	1366+05	1249	1210	18	21	2	4	1366+05
1367+50	1372+50	1039	1000	18	21	2	4	1367+50
1372+50	1377+50	1039	1000	18	21	2	4	1372+50
1377+50	1380+50	639	600	18	21	2	4	1377+50
1380+50	1384+50	839	800	18	21	2	4	1380+50
1384+50	1385+50	118	100	18		1	2	1384+50
1385+50	1390+50	518	500	18		1	2	1385+50
1390+50	1395+50	518	500	18		1	2	1390+50
1395+50	1396+50	118	100	18		1	2	1395+50
1396+50	1402+59	1257	1218	18	21	2	4	1402+59
1402+59	1407+59	518	1000	18	21	2	4	1407+59
1407+59	1412+59	518	1000	18	21	2	4	1412+59
1412+59	1414+88	497	458	18	21	2	4	1414+88
1414+88	1417+59	290	272	18		1	2	1414+88
1417+59	1422+59	518	500	18		1	2	1417+59
1422+59	1425+59	318	300	18		1	2	1422+59
1425+59	1427+89	481	460		21	1	2	1425+59
1503+23	1505+93	579	540	18	21	2	4	1503+23
1505+93	1510+93	1039	1000	18	21	2	4	1505+93
1510+93	1515+93	1039	1000	18	21	2	4	1510+93
1515+93	1520+93	1039	1000	18	21	2	4	1515+93
1520+93	1525+93	1039	1000	18	21	2	4	1520+93
1525+93	1530+93	1039	1000	18	21	2	4	1525+93
1530+93	1535+93	1039	1000	18	21	2	4	1530+93
1535+93	1540+93	1039	1000	18	21	2	4	1535+93
1540+93	1545+93	1039	1000	18	21	2	4	1540+93
1545+93	1550+93	1039	1000	18	21	2	4	1545+93
1550+93	1555+93	1039	1000	18	21	2	4	1550+93
1555+93	1560+93	1039	1000	18	21	2	4	1555+93
1560+93	1565+93	1039	1000	18	21	2	4	1560+93
1565+93	1569+00	653	614	18	21	2	4	1565+93
1569+00	1574+00	1039	1000	18	21	2	4	1574+00
1574+00	1579+00	1039	1000	18	21	2	4	1579+00
1579+00	1584+00	1039	1000	18	21	2	4	1584+00
1584+00	1588+00	839	800	18	21	2	4	1588+00
SUBTOTAL		29238	29041	630	609	64	128	