



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 11, 2007

SUBJECT: FAU Route 3528  
Project H-HPP-ACHPP-3528 (001)  
Section 2001-143 RS  
Cook County  
Contract No. 62322  
Item No. 47, September 21, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 44 of the Special Provisions.
3. Added page 52 to the Special Provisions.
4. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, appearing to read "Ted B. Walschleger".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates

TBW:MS:jc

**TABLE OF CONTENTS**

LOCATION OF IMPROVEMENT ..... 1  
 DESCRIPTION OF IMPROVEMENT ..... 1  
 MAINTENANCE OF ROADWAYS ..... 1  
 STATUS OF UTILITIES TO BE ADJUSTED ..... 2  
 RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) ..... 2  
 ANTI-STRIP ADDITIVE FOR HMA (DISTRICT ONE) ..... 3  
 FINE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (DISTRICT ONE) ..... 3  
 HOT MIX ASPHALT MIXTURE IL-4.75 (DISTRICT ONE) ..... 3  
 EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) ..... 7  
 TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) ..... 7  
 COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT ..... 7  
 CLEANING EXISTING DRAINAGE STRUCTURES ..... 7  
 FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) ..... 8  
 TRAFFIC CONTROL PLAN ..... 8  
 TEMPORARY INFORMATION SIGNING ..... 9  
 ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) ..... 10  
 CEMENT (BDE) ..... 13  
 DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ..... 15  
 ENGINEER’S FIELD OFFICE TYPE A (BDE) ..... 23  
 ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE) ..... 24  
 HOT-MIX ASPHALT EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE) ..... 26  
 HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) ..... 26  
 LEGAL REQUIREMENTS TO BE OBSERVED (BDE) ..... 28  
 MULTILANE PAVEMENT PATCHING (BDE) ..... 28  
 PAYMENTS TO SUBCONTRACTORS (BDE) ..... 29  
 RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) ..... 30  
 REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) ..... 35  
 SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) ..... 36  
 SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ..... 40  
 THERMOPLASTIC PAVEMENT MARKINGS (BDE) ..... 40  
 TRAINING SPECIAL PROVISIONS ..... 41  
 EQUIPMENT RENTAL RATES (BDE) ..... 44  
 BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) ..... 45  
 STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 48  
 COMPLETION DATE PLUS WORKING DAYS ..... 52

Revised 09/11/2007

The contractor will provide for the maintenance of records and furnish periodic reports documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT The unit of measurement is in hours.

BASIS OF PAYMENT This work will be paid for at the contract unit price of 80 cents per hour for TRAINEES. The estimated total number of hours, unit price and total price have been included in the schedule of prices.

### **EQUIPMENT RENTAL RATES (BDE)**

Effective: August 2, 2007

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to standby on the project site by the Engineer, will be paid for according to Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer. The equipment shall be specifically described, be of suitable size and capacity for the work to be performed, and be in good operating condition. For such equipment, the Contractor will be paid as follows.

- a. Contractor Owned Equipment. Contractor owned equipment will be paid for by the hour using the applicable rate from the “Equipment Watch Rental Rate Blue Book” (Blue Book). The applicable hourly rate is defined as the FHWA hourly rate, from the time period the force account work begins, adjusted for both the model year of the equipment and the Illinois region. The time allowed will be the actual time the equipment is operating on the extra work. For the time required to move the equipment to and from the site of the extra work and any authorized idle (standby) time, payment will be made according to:  $0.5 \times (\text{AHR} - \text{EOC})$ .

Where: AHR = Applicable Hourly Rate (defined above)  
EOC = Estimated Operating Costs per hour (from the Blue Book)

All time allowed shall fall within the working hours authorized for the extra work.

Revised 09/11/2007

**COMPLETION DATE PLUS WORKING DAYS**

Effective: September 30, 1985

Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, November 30, 2007 except as specified herein.

The Contractor will be allowed to remobilize and complete all work under the railroad viaduct, all clean-up work and punch list items within 10 working days after the completion date for opening the roadway to traffic. Under extenuating circumstances the Engineer may direct that certain items of work, not affecting the safe opening of the roadway to traffic, may be completed within the working days allowed for clean up work and punch list items. Temporary lane closures for this work may be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for "Failure to Complete the Work on Time", if included in this contract, shall apply to both the completion date and the number of working days.

Added 09/11/2007