
60I32

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

349 KENDALL 527 51

TOTAL

SHEETS

SHEET

NO.
F.A.P.

RTE.

11 WRS-3

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS SCHEDULE OF QUANTITIES

amandajUSER NAME =

PLOT SCALE = 40.0000 ’ / in.

PLOT DATE = 6/11/2012 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

(815) 744-4200

JOLIET, ILLINOIS 60431

1170 SOUTH HOUBOLT ROAD

F
I
L

E
 

N
A

M
E

=
S
:\

J
O

L
\
6
3
0
0
-
-
6
3
9
9
\
6
3
4
6
\
0
2
3
\

M
i
c
r
o
s
\

S
h
t
\

D
1
6
0
I
3
2
-
s
h
t
-
s
c
h
e
d
u
l
e
.d

g
n

SCALE: AS SHOWN

 RESTORATION AND SEEDING OFSCHEDULE

STATION

FROM

STATION

TO
OFFSET ALIGNMENT
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 2"PLACE,

 ANDFURNISH

COMPOST

25000210
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SEEDING,
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(ACRE)

 4CLASS

SEEDING,
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 4BCLASS

SEEDING,
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(EACH)

STAKES

MOWING

SELECTIVE
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CONTROL
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 DUTYHEAVY
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TOLERANT

SALT

SODDING,

X0323044

 YD)(SQ

PLACEMENT

 SANDCOARSE

379+82.75 419+51.31 MEDIAN  30 ROUTEUS 6,186

381+00.00 399+00.00 LT  30 ROUTEUS 4,402

392+20.42 401+79.69 RT  30 ROUTEUS 0.72

392+20.42 401+79.69 RT  30 ROUTEUS 3,463

393+00.00 401+79.69 RT  30 ROUTEUS 3,229

399+00.00 401+82.32 LT  30 ROUTEUS 891

401+94.32 412+20.42 LT  30 ROUTEUS 0.34

401+94.32 411+00.00 LT  30 ROUTEUS 1,406

401+94.32 412+20.42 LT  30 ROUTEUS 1,624

402+05.37 416+76.83 RT  30 ROUTEUS 0.68

402+05.37 419+58.58 RT  30 ROUTEUS 4,843

411+00.00 412+20.42 LT  30 ROUTEUS 219

411+00.00 419+58.58 RT  30 ROUTEUS 3,210

412+45.42 416+89.20 LT  30 ROUTEUS 0.29

412+45.42 419+00.00 LT  30 ROUTEUS 2,651

412+45.42 420+55.13 LT  30 ROUTEUS 4,078

416+76.83 419+58.58 RT  30 ROUTEUS 0.32

416+77.00 416+77.00 RT  30 ROUTEUS 2

416+89.20 420+55.13 LT  30 ROUTEUS 0.56

416+90.00 416+90.00 LT  30 ROUTEUS 2

418+80.00 418+80.00 RT  30 ROUTEUS

418+85.00 418+85.00 LT  30 ROUTEUS

419+00.00 420+12.64 LT  30 ROUTEUS 1,427

420+29.66 423+00.00 RT  30 ROUTEUS 0.21

420+29.66 438+40.00 RT  30 ROUTEUS 4,171

420+29.66 421+00.00 RT  30 ROUTEUS 354

421+00.00 423+25.00 LT COMPENSATORY 1.08

421+00.00 422+09.50 LT COMPENSATORY 0.68

421+00.00 423+25.00 LT COMPENSATORY 7,478

421+00.00 434+33.32 LT  30 ROUTEUS 6,550

421+00.00 438+40.00 RT  30 ROUTEUS 3,818

421+00.00 422+00.00 LT  30 ROUTEUS 432

421+03.32 430+15.47 MEDIAN  30 ROUTEUS 1,493

421+03.32 430+15.47 MEDIAN  30 ROUTEUS 0.37

421+03.32 430+15.47 MEDIAN  30 ROUTEUS 1,824

422+00.00 434+34.69 LT  30 ROUTEUS 6,123

422+45.00 422+45.00 RT  30 ROUTEUS

423+00.00 438+40.00 RT  30 ROUTEUS 0.65

423+00.00 423+00.00 RT  30 ROUTEUS 2

423+14.00 434+33.32 LT  30 ROUTEUS 1.16

423+25.00 423+25.00 LT  30 ROUTEUS 2

434+68.85 434+78.00 LT  30 ROUTEUS 0.03

434+68.85 434+78.00 LT  30 ROUTEUS 164

435+06.00 442+75.00 MEDIAN  30 ROUTEUS 1,357

435+06.00 442+75.00 MEDIAN  30 ROUTEUS 0.36

435+06.00 442+75.00 MEDIAN  30 ROUTEUS 1,763

435+13.19 438+40.00 LT  30 ROUTEUS 0.09

435+13.19 438+40.00 LT  30 ROUTEUS 402

435+13.19 438+40.00 LT  30 ROUTEUS 402

436+76.88 439+02.49 MEDIAN  30 ROUTEUS 294

436+76.88 439+02.49 MEDIAN  30 ROUTEUS 294

436+76.88 439+02.49 MEDIAN  30 ROUTEUS 294

440+48.17 441+54.13 MEDIAN  30 ROUTEUS 118

440+48.17 441+54.13 MEDIAN  30 ROUTEUS 118

440+48.17 441+54.13 MEDIAN  30 ROUTEUS 118

PRE-STAGE PRE-STAGE N/A  30 ROUTEUS 3.85

PRE-STAGE PRE-STAGE N/A  30 ROUTEUS 18,635

SUBTOTAL 412 2,850 412 8.54 2.17 0.68 8 87,532 2,212 0 412

 TOTAL 4,384 16,451 412 18.50 2.25 0.75 8 168,620 9,905 17,849 412




