

EARTHWORK TABLE

	UNDERCUT AND AGGREGATE SUBGRADE IMPROVEMENT (CY)+	UNSUITABLE EXCAVATION (TOPSOIL) (CY)	EARTH EXCAVATION (CY)	EXCAVATION TO BE USED FOR EMBANKMENT (CY)	EMBANKMENT REQUIRED (CY)	EARTHWORK BALANCE WASTE (+) / SHORTAGE (-)
PASQUINELLI DRIVE	385	120	1281	1025	5	1020
ODDEN AVENUE	0	45	412	330	81	249
TOTALS	385	165	1693	1354	87	1269

* REMOVA: PAID FOR AS UNSUITABLE EXCAVATION

SHRINKAGE FACTOR = 0.80

PLAN	DATE	BY
NOTE	SEE PLAN FOR ALL DIMENSIONS	
NO.	DATE	

PROFILE	DATE	BY
NOTE	SEE PLAN FOR ALL DIMENSIONS	
NO.	DATE	

Burns & McDonnell
 1731 OPUS PLACE, SUITE 400
 DONNERS GROVE, IL 60115
 PHONE: (630) 724-3200
 FAX: (630) 724-3201
 WEB: WWW.BURNSMCD.COM

USER NAME = *USER*	DESIGNED -	JMT	REVISED -	
FILE NAME = *FILE*	DRAWN -	JAB	REVISED -	
PLOT SCALE = *SCALE*	CHECKED -	MAP	REVISED -	
PLOT DATE = *DATE*	DATE -	03/28/11	REVISED -	

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

PASQUINELLI DRIVE RECONSTRUCTION
 SCHEDULE OF QUANTITIES

P.A. SITE	SECTION	COUNTY	TOTAL SHEET NO.
3002	00-00083-00-PV	DUPAGE	73 OF 11
CONTRACT NO.			63579

SCALE: NONE SHEET NO. 1 OF 1 SHEETS STA. TO STA.

ILLINOIS FED. AID PROJECT