SUMMARY OF QUANTITIES

	CODE NO.	ITEM	UNIT	100% STATE URBAN TOTAL QUANTITY	CONSTRUCTION CODE					
					ROADWAY	BRIDGE	RETAINING WALL	SIGNING	ITS	
					0001	0008	0040	0021	0021	
•	X7830076	GROOVING FOR RECESSED PAVEMENT MARKING 9"	FOOT	12,843	12,843					
•	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	FOOT	474	474					
•	X8730810	ELECTRIC CABLE IN CONDUIT, CONOGA-30003	FOOT	2,475					2,475	
	Z0013796	SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE	SQ YD	500	500					
	Z0013798	CONSTRUCTION LAYOUT	L SUM	1	1					
	Z0015551	DEBRIS REMOVAL (SPECIAL)	CU YD	10,000	10,000					
	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	L SUM	1	1					
	Z0065753	SLOTTED DRAIN 15" WITH 6" SLOT	FOOT	245	245					
+	Z0076602	TRAINEES (SPECIAL)	HOUR	3,000	3,000					
+	Z0076604	TRAINEES TRAINING PROGRAM GRADUATE	HOUR	3,000	3,000					
	66900200	NON-SPECIAL WASTE DISPOSAL	CU YD	950	950					
	66900450	SPECIAL WASTE PLANS AND REPORTS	L SUM	1	1					
	66900530	SOIL DISPOSAL ANALYSIS	EACH	3	3					

• DENOTES SPECIALTY ITEMS + 0042

..\DBCONN-08-BORDER1.DGN ..\DBCONN-08-SIGILOGN ..\DBCONN-99-MOTIFLOGN ..\DBCONN-08-LEGENDLOGN
6-27-2012, 11:19:47 BDKEHAJO \\FS-0044\AM\VAULT\D-TRANS_07\2202\20868-001\CIVIL\CAD\99 ALL CONTRACTS\CONN\SHEETS CONTRACT 88\DBCONN-88-SHT SUMMARY3-LOG

FILE NAME = $FILE1$	USER NAME = $USER$	DESIGNED - JB	REVISED -
TENG TENG & ASSOCIATES, INC. ENGINEERS/ARCHITECTS/PLANNERS CHICAGO, ILLINOIS		DRAWN - JB	REVISED -
	PLOT SCALE = $SCALE$	CHECKED - ACL	REVISED -
	PLOT DATE = $DATE$	DATE - 06/29/12	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
I-70 CONNECTION

SUMMARY OF QUANTITIES 10

SCALE: N.T.S. | SHEET NO. 10 OF 10 SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
998	82-1R	ST. CLAIR	294	13
		CONTRACT NO. 76C43		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		