



WESTBOUND I-70

STATION	TOP OF WALL ELEV.	ELEV. A	SHOULDER		ELEV. C	LANE 1		ELEV. D	LANE 2		ELEV. E	LANE 3		ELEV. F	FUTURE LANE 4		SHOULDER		ELEV. H	COMMENTS	
			WIDTH A TO C	SLOPE A TO C		WIDTH C TO D	SLOPE C TO D		WIDTH D TO E	SLOPE D TO E		WIDTH E TO F	SLOPE E TO F		WIDTH F TO G	SLOPE F TO G	WIDTH G TO H	SLOPE G TO H			
140+96.67	446.50	442.52	6.00	-5.40%	442.84	12.00	5.40%	443.49	12.00	5.40%	444.14	8.00	5.40%	444.57	8.29	5.40%	445.02	6.00	5.40%	445.34	MATCH APPROACH ELEV.
141+00.00	446.40	442.42	6.00	-5.40%	442.74	12.00	5.40%	443.39	12.00	5.40%	444.04	8.00	5.40%	444.47	8.31	5.40%	444.92	6.00	5.40%	445.24	
141+25.00	445.65	441.67	6.00	-5.40%	441.99	12.00	5.40%	442.64	12.00	5.40%	443.29	8.00	5.40%	443.72	8.40	5.40%	444.17	6.00	5.40%	444.50	
141+50.00	444.90	440.92	6.00	-5.40%	441.24	12.00	5.40%	441.89	12.00	5.40%	442.54	8.00	5.40%	442.97	8.51	5.40%	443.43	6.00	5.40%	443.75	
141+75.00	444.15	440.17	6.00	-5.40%	440.49	12.00	5.40%	441.14	12.00	5.40%	441.79	8.00	5.40%	442.22	8.62	5.40%	442.68	6.00	5.40%	443.01	
142+00.00	443.40	439.42	6.00	-5.40%	439.74	12.00	5.40%	440.39	12.00	5.40%	441.04	8.00	5.40%	441.47	8.75	5.40%	441.94	6.00	5.40%	442.26	
142+25.00	442.65	438.67	6.00	-5.40%	438.99	12.00	5.40%	439.64	12.00	5.40%	440.29	8.00	5.40%	440.72	8.88	5.40%	441.20	6.00	5.40%	441.52	
142+50.00	441.90	437.92	6.00	-5.40%	438.24	12.00	5.40%	438.89	12.00	5.40%	439.54	8.00	5.40%	439.97	9.03	5.40%	440.46	6.00	5.40%	440.78	
142+75.00	441.15	437.17	6.00	-5.40%	437.49	12.00	5.40%	438.14	12.00	5.40%	438.79	8.00	5.40%	439.22	9.17	5.40%	439.71	6.00	5.40%	440.04	
143+00.00	440.39	436.42	6.00	-5.40%	436.74	12.00	5.40%	437.39	12.00	5.40%	438.04	8.00	5.40%	438.47	9.34	5.40%	438.97	6.00	5.40%	439.30	
143+25.00	439.64	435.67	6.00	-5.40%	435.99	12.00	5.40%	436.64	12.00	5.40%	437.29	8.00	5.40%	437.72	9.51	5.40%	438.23	6.00	5.40%	438.56	
143+50.00	438.88	434.92	6.00	-5.40%	435.24	12.00	5.40%	435.89	12.00	5.40%	436.54	8.00	5.40%	436.97	9.69	5.40%	437.49	6.00	5.40%	437.82	
143+75.00	438.13	434.17	6.00	-5.40%	434.49	12.00	5.40%	435.14	12.00	5.40%	435.79	8.00	5.40%	436.22	9.88	5.40%	436.75	6.00	5.40%	437.08	
144+00.00	437.37	433.42	6.00	-5.40%	433.74	12.00	5.40%	434.39	12.00	5.40%	435.04	8.26	5.40%	435.48	9.81	5.40%	436.01	6.00	5.40%	436.34	
144+25.00	436.61	432.67	6.00	-5.40%	432.99	12.00	5.40%	433.64	12.00	5.40%	434.29	8.54	5.40%	434.75	9.74	5.40%	435.27	6.00	5.40%	435.60	
144+50.00	435.85	431.92	6.00	-5.40%	432.24	12.00	5.40%	432.89	12.00	5.40%	433.54	8.82	5.40%	434.01	9.68	5.40%	434.54	6.00	5.40%	434.86	
144+75.00	435.09	431.17	6.00	-5.40%	431.49	12.00	5.40%	432.14	12.00	5.40%	432.79	9.10	5.40%	433.28	9.63	5.40%	433.80	6.00	5.40%	434.12	
145+00.00	434.33	430.42	6.00	-5.40%	430.74	12.00	5.40%	431.39	12.00	5.40%	432.04	9.38	5.40%	432.54	9.59	5.40%	433.06	6.00	5.40%	433.38	
145+25.00	433.57	429.67	6.00	-5.40%	429.99	12.00	5.40%	430.64	12.00	5.40%	431.29	9.66	5.40%	431.81	9.55	5.40%	432.32	6.00	5.40%	432.65	
145+50.00	432.81	428.92	6.00	-5.40%	429.24	12.00	5.40%	429.89	12.00	5.40%	430.54	9.94	5.40%	431.07	9.53	5.40%	431.59	6.00	5.40%	431.91	
145+75.00	432.05	428.17	6.00	-5.40%	428.49	12.00	5.40%	429.14	12.00	5.40%	429.79	10.22	5.40%	430.34	9.51	5.40%	430.85	6.00	5.40%	431.18	
146+00.00	431.29	427.42	6.00	-5.40%	427.74	12.00	5.40%	428.39	12.00	5.40%	429.04	10.50	5.40%	429.60	9.51	5.40%	430.12	6.00	5.40%	430.44	
146+25.00	430.52	426.67	6.00	-5.40%	426.99	12.00	5.40%	427.64	12.00	5.40%	428.29	10.78	5.40%	428.87	9.51	5.40%	429.38	6.00	5.40%	429.71	
146+50.00	429.76	425.92	6.00	-5.40%	426.24	12.00	5.40%	426.89	12.00	5.40%	427.54	11.06	5.40%	428.13	9.53	5.40%	428.65	6.00	5.40%	428.97	
146+75.00	428.99	425.17	6.00	-5.40%	425.49	12.00	5.40%	426.14	12.00	5.40%	426.79	11.34	5.40%	427.40	9.55	5.40%	427.91	6.00	5.40%	428.24	
147+00.00	428.24	424.42	6.00	-5.40%	424.75	12.00	5.40%	425.40	12.00	5.40%	426.04	11.61	5.40%	426.67	9.58	5.40%	427.19	6.00	5.40%	427.51	
147+25.00	427.50	423.71	6.00	-5.40%	424.03	12.00	5.40%	424.68	12.00	5.40%	425.33	11.89	5.40%	425.97	9.63	5.40%	426.49	6.00	5.40%	426.82	
147+35.00	427.22	423.43	6.00	-5.40%	423.76	12.00	5.40%	424.40	12.00	5.40%	425.05	12.00	5.40%	425.70	9.64	5.40%	426.22	9.00	5.40%	426.71	BEGIN GUARDRAIL (ADD 3' TO SHLD)
147+50.00	426.80	423.02	6.00	-5.40%	423.35	12.00	5.40%	424.00	12.00	5.40%	424.64	12.00	5.40%	425.29	9.84	5.40%	425.82	9.00	5.40%	426.31	
147+65.00	426.39	422.62	6.00	-5.40%	422.95	12.00	5.40%	423.60	12.00	5.40%	424.24	12.00	5.40%	424.89	10.04	5.40%	425.43	9.00	5.40%	425.92	FULL S.E. ENDS
147+75.00	426.11	422.37	6.00	-5.26%	422.69	12.00	5.26%	423.32	12.00	5.26%	423.95	12.00	5.26%	424.58	10.18	5.26%	425.12	9.00	5.26%	425.59	
148+00.00	425.44	421.76	6.00	-4.91%	422.06	12.00	4.91%	422.64	12.00	4.91%	423.23	12.00	4.91%	423.82	10.53	4.91%	424.34	9.00	4.91%	424.78	
148+25.00	424.79	421.18	6.00	-4.56%	421.45	12.00	4.56%	422.00	12.00	4.56%	422.54	12.00	4.56%	423.09	10.88	4.56%	423.59	9.00	3.13%	423.87	
148+50.00	424.18	420.62	6.00	-4.21%	420.87	12.00	4.21%	421.38	12.00	4.21%	421.88	12.00	4.21%	422.39	11.25	4.21%	422.86	9.00	1.35%	422.98	
148+65.00	423.86	420.30	6.00	-4.00%	420.54	12.00	4.00%	421.02	12.00	4.00%	421.50	12.00	4.00%	421.98	11.47	4.00%	422.44	9.00	0.28%	422.46	
148+75.00	423.59	420.08	6.00	-4.00%	420.32	12.00	3.86%	420.79	12.00	3.86%	421.25	12.00	3.86%	421.71	11.62	3.86%	422.16	9.00	-0.44%	422.12	
148+85.08	423.37	419.87	6.00	-4.00%	420.11	12.00	3.72%	420.55	12.00	3.72%	421.00	12.00	3.72%	421.45	11.77	3.72%	421.89	9.00	-1.15%	421.78	PT
149+00.00	423.06	419.56	6.00	-4.00%	419.80	12.00	3.51%	420.22	12.00	3.51%	420.64	12.00	3.51%	421.06	11.94	3.51%	421.48	9.00	-2.22%	421.28	
149+25.00	422.56	419.06	6.00	-4.00%	419.30	12.00	3.16%	419.68	12.00	3.16%	420.06	12.00	3.16%	420.44	12.00	3.16%	420.82	9.00	-4.00%	420.46	
149+50.00	422.09	418.59	6.00	-4.00%	418.83	12.00	2.81%	419.17	12.00	2.81%	419.51	12.00	2.81%	419.85	12.00	2.81%	420.19	9.00	-4.00%	419.83	
149+66.77	421.80	418.30	6.00	-4.00%	418.54	12.00	2.58%	418.85	12.00	2.58%	419.16	12.00	2.58%	419.46							
149+75.00	421.65	418.15	6.00	-4.00%	418.39	12.00	2.46%	418.69	12.00	2.46%	418.99	12.00	2.46%	419.28							SEE RAMP D GORE DETAILS
150+00.00	421.24	417.74	6.00	-4.00%	417.98	12.00	2.12%	418.23	12.00	2.12%	418.49	12.00	2.12%	418.74							
150+25.00	420.85	417.35	6.00	-4.00%	417.59	12.00	1.77%	417.81	12.00	1.77%	418.02	12.00	1.77%	418.23							
150+44.00	420.58	417.08	6.00	-4.00%	417.32	12.00	1.50%	417.50	12.00	1.50%	417.68	12.00	1.50%	417.86							
150+50.00	420.49	416.99	6.00	-4.00%	417.23	12.00	1.50%	417.41	12.00	1.39%	417.58	12.00	1.39%	417.75							
150+75.00	420.16	416.66	6.00	-4.00%	416.90	12.00	1.50%	417.08	12.00	0.93%	417.19	12.00	0.93%	417.31							
151+00.00	419.86	416.36	6.00	-4.00%	416.60	12.00	1.50%	416.78	12.00	0.46%	416.83	12.00	0.46%	416.89							
151+25.00	419.58	416.08	6.00	-4.00%	416.32	12.00	1.50%	416.50	12.00	0.00%	416.50	12.00	0.00%	416.50							
151+48.41	419.35	415.85	6.00	-4.00%	416.09	12.00	1.50%	416.27	12.00	-0.43%	416.22	12.00	-0.43%	416.17							END GUARDRAIL
151+50.00	419.33	415.83	6.00	-4.00%	416.07	12.00	1.50%	416.25	12.00	-0.46%	416.20	12.00	-0.46%	416.14							
151+75.00	419.11	415.61	6.00	-4.00%	415.85	12.00	1.50%	416.03	12.00	-0.93%	415.92	12.00	-0.93%	415.81							
152+00.00	418.92	415.42	6.00	-4.00%	415.66	12.00	1.50%	415.84	12.00	-1.39%	415.67	12.00	-1.39%	415.50							



STA. 147+35.00 TO STA. 151+48.41

SEE DETAIL AT LEFT FOR VARIATIONS



FILE NAME: \\BDCOM-08-SCHEDULES\BDCOM-08-SCHEDULES\CONTRACT\_08\BDCOM-08-SCHEDULES-5.DGN  
 USER: BDCOM-08-SCHEDULES\BDCOM-08-SCHEDULES\BDCOM-08-SCHEDULES-5.DGN  
 DATE: 6-27-2012 9:51:28 AM  
 CONTRACT: 08-001-CIVIL-ROADWAY ALL CONTRACTS/CONTRACTS SHEETS CONTRACT\_08\BDCOM-08-SCHEDULES-5.DGN  
 BDCOM-08-SCHEDULES\BDCOM-08-SCHEDULES\BDCOM-08-SCHEDULES-5.DGN