

PROPOSED SIGNING SCHEDULE

SHEET NUMBER	STRUCTURE NUMBER	STATION	SIGN CALLOUT	SIGN PANEL-TYPE 1	SIGN PANEL-TYPE 2	SIGN PANEL-TYPE 3	REMOVE SIGN PANEL ASSEMBLY-TYPE B	REMOVE SIGN PANEL-TYPE 3	STRUCTURAL STEEL SIGN SUPPORT - BREAKAWAY	TELESCOPING STEEL SIGN SUPPORT	WOOD SIGN SUPPORT	BASE FOR TELESCOPING STEEL SIGN SUPPORT	OVERHEAD SIGN STRUCTURE - SPAN, TYPE I-A (4'-0" X 4'-6")	OVERHEAD SIGN STRUCTURE - SPAN, TYPE III-A (5'-0" X 7'-0")	OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE III-C-A (36" X 7'-0")	OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED	OVERHEAD SIGN STRUCTURE WALKWAY	CONCRETE FOUNDATIONS	DRILLED SHAFT CONCRETE FOUNDATIONS	REMOVE OVERHEAD SIGN STRUCTURE - CANTILEVER	REMOVE GROUND-MOUNTED SIGN SUPPORT	REMOVE CONCRETE FOUNDATION - GROUND MOUNT	REMOVE CONCRETE FOUNDATION - OVERHEAD
				SQ FT	SQ FT	SQ FT	EACH	SQ FT	POUND	FOOT	FOOT	EACH	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	CU YD	CU YD	EACH	EACH
SG-01	-	3250' E of ES01-03	ES01-01					192															
SG-01	-	3250' E of ES01-03	PS01-01			203																	
SG-02	-	4381+05	PS02-01	4						8		1											
SG-02	-	2384+47	ES02-02					114															
SG-02	-	2384+47	PS02-02		12																		
SG-03	1C0161094L059.2	4396+00	PS03-01			84									32.25		14.5		7.5				
SG-03	-	2398+75	PS03-02	11							15												
SG-03	-	4399+00	PS03-03	11							15												
SG-03	-	4407+50	PS03-04	4						8		1											
SG-04	-	4421+19	ES04-01																		1		1
SG-04	-	4412+50	GS04-01				1																
SG-04	-	4429+51	GS04-02				1																
SG-04	-	4410+25	PS04-01		16					12		1											
SG-04	1SS0161094L058.8	4421+30	PS04-02			212							64				46		16				
SG-04	-	4421+30	PS04-03		12																		
SG-04	-	4424+50	PS04-04	20						10.5		1											
SG-04	-	4429+00	PS04-05		16						17												
SG-05	-	4448+56	ES05-03																		1		1
SG-05	-	9515+61	GS05-02				1																
SG-05	-	4447+13	GS05-03					112													1	2	2
SG-05	-	4455+50	GS05-04																				
SG-05	-	4434+85	PS05-01	4						8		1									1		1
SG-05	-	4440+65	PS05-02		16.3					10.25		1											
SG-05	-	2442+20	PS05-03		12																		
SG-05	-	4448+00	PS05-04			112			652									1.4					
SG-05	1B0161094L058.2	4448+68	PS05-05			128										16							
SG-05	-	4452+50	PS05-06	20						10.5		1											
SG-05	-	4452+50	PS05-07	24.5							19												
SG-05	-	4454+50	PS05-08			30					32												
SG-05	1S0161094L058.1	4455+50	PS05-09			102								66			46.5		26.7				
SG-06	-	4462+01	GS06-01				1																
SG-06	-	4461+10	PS06-01	4						8		1											
SG-06	-	2461+51	PS06-02		12																		
SG-06	-	4462+05	PS06-03		16.3					15.25		1											
TOTALS				102.5	112.6	871	4	226	652	90.5	98	9	64	66	32.25	16	107	1.4	50.2	3	2	2	3

16

50.2

1

1

CTE | AECOM

REVISIONS	
NAME	DATE
ADDENDUM 1	7/27/06

ILLINOIS DEPARTMENT OF TRANSPORTATION  
F.A.I. 90/94 (DAN RYAN EXPRESSWAY)  
63RD STREET TO GARFIELD BLVD (NB LOCAL LANES)

SCHEDULE OF QUANTITIES  
FOR PROPOSED SIGNING

SCALE: NONE  
DATE: June 9, 2006

DRAWN BY: NJH  
CHECKED BY: XXX

P:\P40468\CH1118-Ctr18 & 19\SW\Ch1118\Signing\Plan\SS16A0001.dwg 7/28/2006 10:01:05 AM