

PROPOSED SIGNING SCHEDULE

SHEET NUMBER	STRUCTURE NUMBER	STATION	SIGN CALLOUT	SIGN PANEL-TYPE 1	SIGN PANEL-TYPE 2	SIGN PANEL-TYPE 3	REMOVE SIGN PANEL ASSEMBLY-TYPE B	REMOVE SIGN PANEL-TYPE 3	TELESCOPING STEEL SIGN SUPPORT	WOOD SIGN SUPPORT	BASE FOR TELESCOPING STEEL SIGN SUPPORT	OVERHEAD SIGN STRUCTURE - SPAN, TYPE I-A (4'-0" X 4'-6")	OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE II-C-A (24" X 5'-6")	OVERHEAD SIGN STRUCTURE WALKWAY	DRILLED SHAFT CONCRETE FOUNDATIONS	REMOVE GROUND-MOUNTED SIGN SUPPORT	REMOVE CONCRETE FOUNDATION - GROUND MOUNT
				SO FT	SO FT	SO FT	EACH	SO FT	FOOT	FOOT	EACH	FOOT	FOOT	FOOT	CU YD	EACH	EACH
SG-01	-	1381+10	PS01-01	4					8		1						
SG-02	-	3405+00	ES02-02					52									
SG-02	-	3392+59	GS02-04				1										
SG-02	-	3395+03	GS02-06					40								2	2
SG-02	-	3392+50	PS02-01		16					17							
SG-02	-	3400+00	PS02-02	11						15							
SG-02	-	1408+25	PS02-03	4					8		1						
SG-02	-	3407+25	PS02-04	4						15							
SG-03	-	3428+80	ES03-02					75									
SG-03	-	3423+00	PS03-01		12					15							
SG-03	-	3431+00	PS03-02	20					10.5		1						
SG-04	-	3439+79	GS04-01				1										
SG-04	-	3449+30	GS04-02				1										
SG-04	-	3449+44	GS04-03					84								2	2
SG-04	-	3434+60	PS04-01	4					8		1						
SG-04	-	3443+40	PS04-02		16					17							
SG-04	IS0161094R058.3	3444+50	PS04-03			346.5						86		56	26		
SG-04	-	3445+75	PS04-04	13						15							
SG-04	-	3449+30	PS04-05		16						1						
SG-04	-	3453+00	PS04-06		12												
SG-04	IS0161094R058.1	3453+00	PS04-07			346.5						71		44	17.3		
SG-05	-	3456+21	GS05-01				1										
SG-05	-	3461+25	PS05-01	4					8		1						
SG-05	-	3463+25	PS05-02		16					11.25	1						
SG-05	IC0161094R057.9	3468+00	PS05-03			262.5							28	23	10		
TOTALS				64	88	955.5	4	251	65.8	94	7	157	28	123	53.3	4	4



REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION F.A.I. 90/94 (DAN RYAN EXPRESSWAY) 63RD STREET TO GARFIELD BLVD (SB LOCAL LANES)
NAME	DATE	
		SCHEDULE OF QUANTITIES FOR PROPOSED SIGNING

SCALE: NONE      DRAWN BY: NJH  
DATE: June 9, 2006      CHECKED BY: XXX

P:\P\0606\CH\IN\B-CH\18 & 19\ST\CH\18\AS\signing\plan\SS\B\0001.dwg 6/15/2006 5:59:28 PM