



**NOTES**

1. CONTRACTOR TO FIELD VERIFY ROUTING OF EXISTING LIGHTING CONDUCTORS.
2. THE CONTRACTOR SHALL COORDINATE AND STAGE TEMPORARY, REMOVAL, AND PROPOSED LIGHTING INSTALLATION AND ENERGIZATION SO THAT NO SECTIONS OF ROADWAY THAT ARE CURRENTLY ILLUMINATED WILL BE WITHOUT LIGHT FOR ANY NIGHTTIME PERIOD.
3. REMOVE EXISTING ELECTRICAL SERVICE.

**SPAAN Tech, Inc.**  
 311 South Wacker Drive, Suite 2400  
 Chicago, IL 60606  
 Phone: 312.277.8800  
 Fax: 312.277.8808  
 web: www.SpaanTech.com

LT-04.dgn  
 STI - PDF.plt  
 7/6/2011 3:04:24 PM

USER NAME = Darion Longmire	DESIGNED - TCM	REVISED -
	DRAWN - TCM	REVISED -
PLOT SCALE = 50.000000' / in.	CHECKED - TCM	REVISED -
SpaanTech - By LineWeight - grayscale.tbl	DATE - 04/13/11	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

**ILLINOIS ROUTE 21 AND ILLINOIS ROUTE 137  
 REMOVAL PLAN**

SCALE: 1" = 50'    SHEET NO.    OF    SHEETS    STA.    TO STA.

F.A.P. RTE. 330	SECTION 128R-3	COUNTY LAKE	TOTAL SHEETS 513	SHEET NO. 232
CONTRACT NO. 60953				
ILLINOIS FED. AID PROJECT				