


**SCHEDULE OF QUANTITIES**


PAY ITEM DESCRIPTION	UNIT	RIVER STREET
TEMPORARY TRAFFIC SIGNAL INSTALLATION	EACH	1
TEMPORARY TRAFFIC SIGNAL TIMING	EACH	1




I.D.O.T TRAFFIC SIGNAL INSTALLATION ELECTRICAL SERVICE REQUIREMENTS					TOTAL WATTAGE
TYPE	NO. LAMPS	WATTAGE		% OPERATION	
		INCAND.	LED		
SIGNAL (RED)	9		17	0.50	76.5
(YELLOW)	9		25	0.25	56.3
(GREEN)	9		15	0.25	33.8
ARROW	4		12	0.10	4.8
PED. SIGNAL	8		25	1.00	200.0
CONTROLLER	1		100	1.00	100.0
UPS	1		25	1.00	25.0
LED SIGN	2		60	0.50	60.0
VIDEO SYSTEM	1		15	1.00	15.0
TOTAL =					571.4

ENERGY COSTS TO: ILLINOIS DEPARTMENT OF TRANSPORTATION  
201 WEST CENTER COURT  
SCHAUMBURG, ILLINOIS 60196-1096

ENERGY SUPPLY CONTACT: MARK SCHERIBEL  
PHONE: (630) 723-2128  
COMPANY: COMMONWEALTH EDISON



TEMPORARY EMERGENCY VEHICLE PREEMPTORS	
PROPOSED EMERGENCY VEHICLE PREEMPTORS	3 4
MOVEMENT	↑ ↔



CONTROLLER SEQUENCE LEGEND	
← ⊙ →	DUAL ENTRY PHASE
← ⊙	SINGLE ENTRY PHASE
← ⊙ OL	OVERLAP
*	NUMBER REFERRING TO ASSOCIATED PHASE
← ⊙ →	PEDESTRIAN PHASE

COMPANY NAME: HRGreen  
PROJECT CONTACT: Michael G. Harding  
CLIENT: City of Aurora  
FILE NAME: 86890472-1630162.dgn  
PLOT DRIVER: pofeat  
PEN TABLE: Struct\_22x34.tbl



USER NAME = whood  
FILE NAME = 86890472-ts1g81b2.dgn  
PLOT SCALE =  
PLOT DATE = 7/26/2011

DESIGNED - MJF  
DRAWN - JMR  
CHECKED - APS  
DATE - 7/26/11

REVISED -  
REVISED -  
REVISED -  
REVISED -

CITY OF AURORA

TEMPORARY CABLE PLAN AND PHASE DESIGNATION DIAGRAM  
BENTON ST. AND RIVER ST. (IL RT. 31)

SCALE: SHEET NO. 3 OF 3 SHEETS STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	07-00264-00-BR	KANE	164	29
CONTRACT NO. 63620				

FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT