



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 15, 2022

SUBJECT FAI Route 94/FAP Route 346(I-94/US 41)
Project HSIP-BPD6(929)
Section 2020-236-L
Cook and Lake Counties
Contract No. 62N05
Item No. 61, September 23, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices.
2. Revised pages 4-6 to the Special Provisions.
3. Revised sheets 4, 6-9, 47-68, 83, 85, 86, 104, 113, 114 & 141 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

FAI Route 94/FAP Route 346(I-94/US 41)
 Project HSIP-BPD6(929)
 Section 2020-236-L
 Cook and Lake Counties
 Contract No. 62N05

Location/Stage	Type	Description	Name & Address of Utility	Action
I-94 Sta. 416+00 81' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 416+00 88' RT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 436+84 90' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 437+86 94' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 516+99 113' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 517+13 111' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 550+48 74' RT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 559+06 75' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 559+06 76' RT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 565+40 76' LT	Electric	No anticipated conflicts with the transverse crossing of the lighting duct	ComEd 1000 Commerce Dr Oak Brook, IL 60523	"Watch and Protect"
I-94 Sta. 565+65 76' RT	Electric	No anticipated conflicts with the transverse crossing of the lighting duct	ComEd 1000 Commerce Dr Oak Brook, IL 60523	"Watch and Protect"
I-94 Sta. 567+25 92' RT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 569+75 88' LT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 767+51 83' RT	Storm Sewer	No anticipated conflicts with the transverse crossing of the lighting duct	IDOT Hydraulics 201 West Center Ct. Schaumburg IL 60139	"Watch and Protect"
I-94 Sta. 775+33 161' RT	Electric	No anticipated conflicts with the transverse crossing of the lighting duct	ComEd 1000 Commerce Dr Oak Brook, IL 60523	"Watch and Protect"

Revised 9/15/2022

FAI Route 94/FAP Route 346(I-94/US 41)
 Project HSIP-BPD6(929)
 Section 2020-236-L
 Cook and Lake Counties
 Contract No. 62N05

The following contract information is what was used during the preparation of the Plans as provided by the owner of the facility.

Agency/Company Responsible to Resolve Conflict	Name of Contact	Address	Phone	E-mail Address
ComEd	Vincent Mazzaferro	One Lincoln Centre Oakbrook Terrace, IL 60181	(779) 231-1027	Vincent.MazzaferroPE@ComEd.com , Plansubmittalsandmaprequests@exeloncorp.com ,
Nicor Gas	Saki Forah, Michal Ann Beyke, & Charles "Chip" Parrott	P.O. Box 190, Aurora, IL 60507 & 1844 Ferry Rd., Naperville, IL 60563	(630) 388-3319	sforah@southernco.COM, MBeyke@southernco.com, & cparrot@southernco.com,
Telecom/MCI/Verizon/XO	Charles Schero, Sandra B. Cisneros, Joe Chaney, & John Buher	400 International Parkway Richardson, TX 75081	(732) 335-5588	CSchero@asginc.us, scisneros@telecom-eng.com, investigations@verizon.com, & john.buher@verizon.com
AT&T – T (Transmission/Core/Legacy/Long Distance/Long Lines)	Vanessa Ross (New Plans), Edward Tilton, Rich Meyers, & Ken Caudill	AT&T–T (Long Lines) IL-IN-WI Sr. Tech Project Mgmt 555 E. Cook St., Springfield IL, 62703 JMC Engineers & Associates, Inc. (for AT&T Long Distance) AT&T 8372 E Broad Street Reynoldsburg, OH 43062	(630) 215-7567	vf2021@att.com , rcm5@sbcglobal.net , Edward.Tilton@kci.com , & Ken.Caudill@kci.com
AT&T-D	Janet Ahern (New Plans), Stan Plodzien, Jamie Gwin, Jamel McGinnis, Todd Andrews, & Aaron Baader	1000 Commerce Drive Flr 1 Oak Brook, IL 60523	(630) 573-6414, (630) 408-7267, (630) 573-5453, (630) 573-5423, & (630) 573-6496	g05256@att.com , sp3264@att.com , ig8128@att.com , db1324@att.com , sterenberg@cgroupmail.com , Kc1298@att.com , jm548w@att.com , ta3141@att.com ja1763@att.com & ab7893@att.com
RCN/Astound	Juan Delreal	RCN – Chicago Market	(312) 955-2911 or (312) 955-2911	juan.delreal@rcn.net , william.ng@rcn.net
Pace Bus	Dispatch Center	550 West Algonquin Rd Arlington Heights, IL 60005	708-225-3344 847-724-4144	
Village of Glencoe	David Mau	675 Village Court Glencoe, Illinois 60022	847-835-4114	dmau@villageofglencoe.org
Village of Northbrook	Matt Farmer	655 Huehl Rd. Northbrook, Illinois 60062	847-272-4711	matt.farmer@northbrook.il.us
City of Highland Park	Annette Cardiff	1150 Half Day Road Highland Park, Illinois 60035	847-926-1159	acardiff@cityhpil.com

Revised 9/15/2022

FAI Route 94/FAP Route 346(I-94/US 41)
 Project HSIP-BPD6(929)
 Section 2020-236-L
 Cook and Lake Counties
 Contract No. 62N05

Agency/Company Responsible to Resolve Conflict	Name of Contact	Address	Phone	E-mail Address
Comcast Cable	Ted Wyman	688 Industrial Drive Elmhurst, IL 60126	(224) 229-5850	Ted_Wyman@comcast.com
Lumen (formerly CenturyLink/ Level 3)	Kimberly Singleton, Ben Pacocha, & Ryan Burgeson	Attn: OSP Construction Department 1305 E. Algonquin Road Arlington Heights, IL 60005	(847) 954-8212	Kimberly.Singleton@centurylink.com , ben.pacocha@lumen.com , ryan.burgeson@centurylink.com , NationalRelo@centurylink.com , & relocations@centurylink.com
Crown Castle	Rebecca Caldwell	2000 Corporate Dr. Canonsburg, PA 15317		Fiberdigfacilities@CrownCastle.com
IDOT Hydraulics	Perry Masouridis	201 W. Center Court Schaumburg, IL 60139	(847) 705-4474	Eleftherios.Masouridis@illinois.gov
North Shore Water Reclamation Dist.	Nicholas Wolf	PO Box 750 14770 W. Wm Koepsel Dr. Gurnee, IL 60031	(847) 623-6060	niwolf@northshorewr.org
Village of Skokie	Samantha Maximilian	Village of Skokie 5127 Oakton Street Skokie, IL 60077	(847) 933-8232	Samantha.Maximilian@skokie.org
Metropolitan Water Reclamation District of Greater Chicago	Paul Sobanski, Cedric Robertson, Margarita Johnson, Joseph Schuessler, Hanif Munshi, or Catherine O'Connor	100 East Erie Street Chicago, IL 60611	(708) 588-4080, (708) 588-3896, (847) 568-8380	JohnsonM1@mwr.org , SchuesslerJ@mwr.org , MunshiM@mwr.org , OconnerC@mwr.org , & PatinoM@mwr.org , No access hatches and manhole covers on MWRD structures and manholes within the project area to be buried or covered. No debris to enter MWRD structures, sewers, or facilities. MWRD personnel to have 24 hour-a-day unrestricted access to all MWRD facilities. For questions regarding access or field location, contact Paul Sobanski at (708) 588-4080. For authorization to locate, protect and/or adjust to grade MWRD manholes, contact Cedric Robertson, Managing Engineer, at (708) 588-3896.

The above represents the best information available to the Department and is included for the convenience of the bidder. The days required for conflict resolution should be considered in the bid as this information has also been factored into the timeline identified for the project when setting the completion date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of the executed contract regardless of the status of the utility relocations. The responsible agencies will be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the contractor. A utility kickoff meeting will be scheduled between the Department, the Department's contractor and the utility companies when necessary. The Department's contractor is responsible for contacting J.U.L.I.E. prior to all excavation work.

Revised 9/15/2022