

CONCRETE BARRIER WALL, COMBINATION CONCRETE CURB AND GUTTER, AND CTA FENCE

STATION	TO STATION	CONC BAR 1F 32HT (FOOT)	CONC BAR 1F 42HT SPL (FOOT)	CTA FENCE (FOOT)	CONC BAR 1F 72HT SPL (FOOT)	CONC BAR 1F 32HT MOD (FOOT)	CONC BAR 2F 32HT (FOOT)	CONC BAR TRANS (FOOT)	BARRIER BASE (FOOT)	BARRIER WALL MARKERS (EACH)	COMB CC&G TM4.24 (FOOT)	CTA GATE (EACH)	PROTECTIVE COAT (SQ YD)
1367+00	1382+00	0	1327	1362	0	0	0	15	1342	17	0	1	1116
1382+00	1397+00	372	1339	1369	36	0	0	30	1777	22	79	1	1445
1397+00	1412+00	638	1377	1407	0	0	78	76	2169	28	595	0	1862
1412+00	1427+00	0	1387	1417	0	815	23	115	2340	30	0	1	1792
1427+00	1442+00	0	1420	1435	0	0	0	83	1503	19	0	2	1236
1442+00	1457+00	0	1326	1386	0	0	762	225	2313	39	0	0	1902
1457+00	1472+00	0	1410	1440	0	0	0	78	1448	19	0	2	1223
1472+00	1487+00	0	377	471	25	0	0	153	555	8	0	1	470
1487+00	1502+00	0	1456	1456	20	0	0	15	1491	19	0	2	1240
1502+00	1517+00	705	1429	1444	0	0	0	42	2167	27	0	2	1675
1517+00	1530+00	958	1126	1137	0	0	0	30	2182	28	0	2	1583
1530+00	1542+00		383	384			1038	40	1462	42			1012
1542+00	1554+00		1137	1125	42			47	1226	15		1	604
1554+00	1566+00		1050	1083				75	1125	15		1	525
1566+00	1578+00		877	938				119	996	15		1	438
1578+00	1590+00		976	1068				74	1050	15		2	488
1590+00	1602+00		1200	1175				28	1228	15		2	600
1602+00	1614+00		636	651				55	691	15			318
1614+00	1626+00		63	50				29	91	15		1	56
1626+00	1638+00		916	921	43		198	45	1202	20		2	648
1638+00	1644+22						578	0	578	22			451
TOTAL		2672	20697	21718	166	815	2676	1374	28470	445	674	24	20259

BARRIER AND CURB REMOVAL

STATION	TO STATION	CONC BARRIER REMOV (FOOT)	CTA BARRIER REMOV (FOOT)	COMB CURB GUTTER REM (FOOT)
1367+00	1382+00	0	1316	0
1382+00	1397+00	0	1404	435
1397+00	1412+00	336	1406	1065
1412+00	1427+00	997	1410	0
1427+00	1442+00	1353	1435	0
1442+00	1457+00	2329	1386	958
1457+00	1472+00	1441	1440	0
1472+00	1487+00	1381	495	0
1487+00	1502+00	1461	1440	0
1502+00	1517+00	2214	1444	222
1517+00	1530+00	1817	1137	607
1530+00	1542+00	1200	406	1175
1542+00	1554+00	1228	1200	1674
1554+00	1566+00	1097	1095	177
1566+00	1578+00	1069	1080	
1578+00	1590+00	1112	1114	
1590+00	1602+00	1200	1200	
1602+00	1614+00	1124	673	
1614+00	1626+00	1143	172	
1626+00	1638+00	1099	986	
1638+00	1644+22	689		
TOTAL		22473	22239	6313

BOWMAN, BARRETT & ASSOCIATES INC.
CONSULTING ENGINEERS
Chicago, Illinois
312.228.0100
www.bbandainc.com

REVISIONS	
NAME	DATE
ADDENDUM 1	08/12/05

RSCH-02
ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 94/90 (DAN RYAN EXPRESSWAY)
31ST STREET TO 71ST STREET
SB EXPRESS LANE RECONSTRUCTION
ROADWAY SCHEDULES
SCALE: 1"=N.T.S.
DATE: 07/07/05
DRAWN BY: RR
CHECKED BY: JDC

09/11/2005 09:46 PM