

## PROPOSED CURB AND GUTTER SCHEDULE

LOCATION		60603800 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	60604400 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18	60605000 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24
<b>IL 173</b>				
1009+00	1015+00	EB		
1009+00	1015+00	WB		
1015+00	1021+00	EB		
1015+00	1021+00	WB		
1021+00	1027+00	EB		480.2
1021+00	1027+00	WB		480.3
1027+00	1033+00	EB		626.4
1027+00	1033+00	WB		627.3
1033+00	1039+00	EB		684.8
1033+00	1039+00	WB		627.8
1039+00	1045+00	EB		600.0
1039+00	1045+00	WB		601.0
1045+00	1051+00	EB		651.0
1045+00	1051+00	WB		616.6
1051+00	1057+00	EB		601.8
1051+00	1057+00	WB		823.6
1057+00	1063+00	EB		571.6
1057+00	1063+00	WB		590.2
1063+00	1069+00	EB	333.8	424.8
1063+00	1069+00	WB		601.0
1069+00	1072+00	EB		298.8
1069+00	1072+00	WB		301.2
1072+00	1078+00	EB		568.7
1072+00	1078+00	WB		583.2
1078+00	1084+00	EB	76.0	960.4
1078+00	1084+00	WB	132.4	814.8
1084+00	1090+00	EB	290.8	779.3
1084+00	1090+00	WB	22.5	1,143.6
1090+00	1093+00	EB		600.1
1090+00	1093+00	WB		600.5
1093+00	1099+00	EB	312.7	888.0
1093+00	1099+00	WB		1,200.0
1099+00	1105+00	EB	3.9	1,096.5
1099+00	1105+00	WB	26.1	1,160.4
1105+00	1111+00	EB	132.8	932.5
1105+00	1111+00	WB	45.7	1,087.3
<b>SUBTOTAL</b>		<b>1,043.0</b>	<b>333.8</b>	<b>22,623.6</b>

LOCATION		60603800 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	60604400 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18	60605000 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24
1111+00	1117+00	EB		908.7
1111+00	1117+00	WB		964.0
1117+00	1123+00	EB	81.9	1,125.9
1117+00	1123+00	WB		1,192.7
1123+00	1129+00	EB	234.6	864.0
1123+00	1129+00	WB	26.1	1,164.5
1129+00	1135+00	EB	170.8	1,014.1
1129+00	1135+00	WB		1,216.9
1135+00	1141+00	EB	145.6	942.1
1135+00	1141+00	WB	25.5	1,189.9
1141+00	1147+00	EB	263.5	937.5
1141+00	1147+00	WB		789.5
1147+00	1153+00	EB	53.1	844.6
1147+00	1153+00	WB	26.1	563.4
1153+00	1155+22.68	EB		
1153+00	1155+22.68	WB		222.7
<b>CONTINENTAL DRIVE</b>				
87+75	88+68	NB		93.3
87+75	88+68	SB		93.9
91+32	92+25	NB		93.3
91+32	92+25	SB		92.6
<b>KIMBER ROAD</b>				
97+80	98+46	NB		65.4
97+80	98+46	SB		66.7
101+32	102+20	NB	58.6	29.9
101+32	102+20	SB	88.3	
<b>BURDEN ROAD</b>				
216+31	217+66	NB	21.2	104.5
216+31	217+66	SB	58.7	100.9
<b>FOREST HILLS ROAD</b>				
380+96	398+53	NB	293.5	1,218.6
380+96	398+53	SB		807.7
451+52	466+17	NB	60.5	1,247.3
451+52	466+17	SB	138.7	1,135.0
<b>SUBTOTAL</b>		<b>1,187.1</b>	<b>559.6</b>	<b>19,089.6</b>

FILE NAME = ...\\CADD SHEETS\200793CVR-S006.dgn	USER NAME = Elgin 110	DESIGNED - MJS	REVISED -
		DRAWN - JAU	REVISED -
		CHECKED - RLH	REVISED -
		DATE - APRIL 30, 2013	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

<b>SCHEDULE OF QUANTITIES CURB AND GUTTER SCHEDULE</b>			
SCALE:	SHEET NO.	OF SHEETS	STA. TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
303	129R	WINNEBAGO	968	95
			CONTRACT NO. 64988	
ILLINOIS FED. AID PROJECT				

**THE UPCHURCH GROUP, INC.**