

CODE NO.	ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION CODE		
				80% FEDERAL 20% STATE ROADWAY	80% FEDERAL 20% STATE ROADWAY	80% FEDERAL 20% STATE BRIDGE
				0004	0004	0040
				ADAMS CO.	PIKE CO.	PIKE CO.
50100500	REMOVAL OF EXISTING STRUCTURES NO. 3	EACH	1		1	
50100600	REMOVAL OF EXISTING STRUCTURES NO. 4	EACH	1		1	
50100700	REMOVAL OF EXISTING STRUCTURES NO. 5	EACH	1		1	
50100800	REMOVAL OF EXISTING STRUCTURES NO. 6	EACH	1		1	
50100900	REMOVAL OF EXISTING STRUCTURES NO. 7	EACH	1		1	
50101000	REMOVAL OF EXISTING STRUCTURES NO. 8	EACH	1		1	
50105220	PIPE CULVERT REMOVAL	FOOT	439	78	361	
50200400	ROCK EXCAVATION FOR STRUCTURES	CU YD	100		100	
50800105	REINFORCEMENT BARS	POUND	16,170		2,430	13740
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	780			780
54001001	BOX CULVERT END SECTIONS, CULVERT NO. 1	EACH	1		1	
54001003	BOX CULVERT END SECTIONS, CULVERT NO. 3	EACH	1		1	
54001004	BOX CULVERT END SECTIONS, CULVERT NO. 4	EACH	1		1	

FILE NAME *	USER NAME * mjkel	DESIGNED - PSBA	REVISED -
Z:\R\2218\18-10-21312.IL-95 Pike Co to IL	S7\MSVB\Design\SUMMARY OF QUANTITIES.dgn	DRAWN - NEL	REVISED -
	PLOT SCALE = 100.0000 1/2 in.	CHECKED - DBS	REVISED -
	PLOT DATE = 8/22/2013	DATE - 08/15/2013	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

<b>SUMMARY OF QUANTITIES</b>	
SCALE:	SHEET 5 OF 10 SHEETS STA. TO STA.

F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
1597	14 (W, RS-7)	ADAMS/PIKE	152	7
CONTRACT NO. 72781				
ILLINOIS FED. AID PROJECT				