

PAVEMENT MARKING SCHEDULE								
LOCATION		78000200	78000500	78000600	78004210	78006100	78006140	78006180
BEGIN STATION	END STATION	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT
ADAMS STREET								
PERSIMMON TO MAPLE								
140+10.00	145+93.90	289	1186	0	120	56	447	39
MAPLE TO ELM								
145+93.90	150+13.90	0	373	0	100	25	194	22
ELM TO OAK								
150+13.90	154+41.40	0	418	0	100	35	188	45
OAK TO STATE								
154+41.40	158+74.80	0	511	0	90	25	280	51
STATE TO WALNUT								
158+74.80	165+30.00	20	722	0	140	77	381	34
WALNUT TO WILLIAM KUMPF								
165+30.00	168+72.83	70	339	0	0	31	49	20
JEFFERSON AVENUE								
PERSIMMON TO MAPLE								
240+25.00	245+80.80	0	1062	0	140	25	356	33
MAPLE TO ELM								
245+80.80	250+10.80	0	1138	0	100	25	221	27
ELM TO OAK								
250+10.80	255+55.00	0	965	0	110	67	470	87
OAK TO WILLIAM KUMPF								
255+55.00	267+95.74	360	2534	258	0	82	168	28
PERSIMMON STREET								
JEFFERSON TO ADAMS								
593+60.00	596+70.00	584	202	0	0	21	0	0
ADAMS TO WASHINGTON								
598+25.00	599+74.71	299	160	0	0	0	0	0
MAPLE STREET								
JEFFERSON TO ADAMS								
246+60.00	249+55.00	554	129	0	0	0	0	0
ADAMS TO WASHINGTON								
598+10.00	701+54.14	688	0	0	0	0	0	0
OAK STREET								
JEFFERSON TO ADAMS								
793+65.00	796+60.00	677	21	0	0	78	0	0
ADAMS TO WASHINGTON								
796+15.00	799+90.53	351	0	0	0	0	0	0
STATE STREET								
ADAMS TO WASHINGTON								
898+45.00	901+00.45	536	126	23	0	0	0	35
WASHINGTON TO COMMERCIAL								
903+15.00	907+05.86	993	211	0	0	0	57	12
ELM STREET								
746+15.00	747+08.00	554	129	0	0	0	0	0
WALNUT STREET								
950+34.30	952+00.00	544	233	0	0	5	0	0
COMMERCIAL STREET								
1744+50.00	1746+00.00	0	0	0	0	0	0	0
TOTAL		6519	10459	281	900	553	2813	433

CURB SCHEDULE						
LOCATION		60600605	60603800	60605000	60608300	X6060003
BEGIN STATION	END STATION	FOOT	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-2.12	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.18
ADAMS STREET						
PERSIMMON TO MAPLE						
140+10.00	145+93.90	104	1106	0	0	0
MAPLE TO ELM						
145+93.90	150+13.90	61	870	0	0	0
ELM TO OAK						
150+13.90	154+41.40	8	866	0	0	0
OAK TO STATE						
154+41.40	158+74.80	36	898	0	0	0
STATE TO WALNUT						
158+74.80	165+30.00	44	1285	0	0	0
JEFFERSON AVENUE						
PERSIMMON TO MAPLE						
240+25.00	245+80.80	103	1230	0	0	0
MAPLE TO ELM						
245+80.80	250+10.80	55	942	0	0	0
ELM TO OAK						
250+10.80	255+55.00	16	951	82	0	0
PERSIMMON STREET						
JEFFERSON TO ADAMS						
593+60.00	596+70.00	63	638	0	0	0
ADAMS TO WASHINGTON						
598+25.00	599+74.71	111	316	0	0	0
MAPLE STREET						
JEFFERSON TO ADAMS						
246+60.00	249+55.00	0	310	0	0	0
ADAMS TO WASHINGTON						
698+10.00	701+54.14	480	654	0	0	0
OAK STREET						
JEFFERSON TO ADAMS						
793+65.00	796+60.00	25	577	0	0	0
ADAMS TO WASHINGTON						
796+15.00	799+90.53	48	298	0	0	0
STATE STREET						
ADAMS TO WASHINGTON						
898+45.00	901+00.45	152	545	0	0	0
WASHINGTON TO COMMERCIAL						
903+15.00	907+05.86	86	702	0	0	0
ELM STREET						
746+15.00	747+08.00	0	308	0	290	0
WALNUT STREET						
950+34.30	952+00.00	0	476	0	136	0
COMMERCIAL STREET						
1744+50.00	1746+00.00	0	0	0	0	0
TOTAL		1392	12952	82	426	0

1 PAY ITEM REMOVED

SIDEWALK SPECIAL SCHEDULE			
LOCATION		50901760	X0006429
BEGIN STATION	END STATION	PIPE HANDRAIL FOOT	SIDEWALK, SPECIAL SQ YD
ADAMS STREET			
MAPLE TO ELM			
145+93.90	150+13.90	68	236
OAK TO STATE			
154+41.40	158+74.80	73	247
TOTAL		141	483

1 COMMERCIAL STREET REMOVED FROM PROJECT