

1 PAY ITEM REMOVED

LOCATION		31100100	31101000	35100100	35501316	35650500	40600100	40600115	40600837	40603080	40603230	40603560	40603565	40600050	42000200	42001300	Z0034105
BEGIN STATION	END STATION	TON	TON	TON	SQ YD	SQ YD	GAL	GAL	TON	TON	TON	TON	TON	TON	SQ YD	SQ YD	TON
PAVEMENT SCHEDULE																	
ADAMS STREET																	
PERSIMMON TO MAPLE																	
140+10.00	145+93.90	185	1	0	0	0	0	328	28	0	0	60	329	0	0	314	409
MAPLE TO ELM																	
145+93.90	150+13.90	203	5	0	0	0	0	114	1	0	0	6	175	0	0	314	183
ELM TO OAK																	
150+13.90	154+41.40	264	2	0	0	0	36	138	3	9	9	17	187	0	0	338	204
OAK TO STATE																	
154+41.40	158+74.80	223	6	0	0	29	30	148	4	8	8	29	169	0	0	329	218
STATE TO WALNUT																	
158+74.80	165+30.00	230	3	0	0	0	0	190	1	0	0	18	289	0	0	409	307
JEFFERSON AVENUE																	
PERSIMMON TO MAPLE																	
240+25.00	245+80.80	177	0	0	0	0	0	250	0	0	0	80	328	0	0	309	408
MAPLE TO ELM																	
245+80.80	250+10.80	141	0	0	0	0	0	254	31	0	0	0	276	0	0	245	276
ELM TO OAK																	
250+10.80	255+55.00	186	3	0	0	31	0	286	21	0	0	34	338	0	0	293	372
PERSIMMON STREET																	
JEFFERSON TO ADAMS																	
593+60.00	596+70.00	74	0	0	0	0	0	0	0	0	0	0	0	0	0	155	0
ADAMS TO WASHINGTON																	
598+25.00	599+74.71	41	0	0	0	0	0	0	0	0	0	0	0	0	0	87	0
MAPLE STREET																	
JEFFERSON TO ADAMS																	
246+60.00	249+55.00	30	0	0	0	0	0	0	0	0	0	0	0	0	0	72	0
ADAMS TO WASHINGTON																	
698+10.00	701+54.14	67	0	0	0	0	0	0	0	0	0	0	0	0	0	209	0
OAK STREET																	
JEFFERSON TO ADAMS																	
793+65.00	796+60.00	44	0	166	245	0	86	87	0	0	39	142	0	0	0	137	142
ADAMS TO WASHINGTON																	
796+15.00	799+90.53	38	0	451	0	0	231	106	0	86	86	57	0	0	0	93	57
STATE STREET																	
ADAMS TO WASHINGTON																	
898+45.00	901+00.45	102	0	0	0	0	0	76	0	0	0	125	0	0	0	172	125
WASHINGTON TO COMMERCIAL																	
903+15.00	907+05.85	104	0	915	0	0	469	214	0	175	175	117	0	0	0	203	117
ELM STREET																	
746+15.00	747+08.00	75	0	0	0	0	0	7	0	0	0	22	0	0	0	413	0
WALNUT STREET																	
950+34.30	952+00.00	127	0	0	0	0	0	22	0	0	0	64	0	0	283	119	0
COMMERCIAL STREET																	
1711+50.00	1716+60.00	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
TOTAL		2310	20	1532	245	60	852	2220	89	278	317	793	2111	0	283	4213	2818

LOCATION		LR420025	X5062400	X0004467	X0006739
BEGIN STATION	END STATION	SQ YD	FOOT	SQ FT	SQ FT
PAVER SCHEDULE					
ADAMS STREET					
PERSIMMON TO MAPLE					
140+10.00	145+93.90	0	0	720	0
MAPLE TO ELM					
145+93.90	150+13.90	193	271	955	1613
ELM TO OAK					
150+13.90	154+41.40	325	467	927	2709
OAK TO STATE					
154+41.40	158+74.80	193	271	1387	1617
STATE TO WALNUT					
158+74.80	165+30.00	201	271	1881	1617
JEFFERSON AVENUE					
PERSIMMON TO MAPLE					
240+25.00	245+80.80	0	0	0	0
MAPLE TO ELM					
245+80.80	250+10.80	0	0	0	0
ELM TO OAK					
250+10.80	255+55.00	0	0	0	0
PERSIMMON STREET					
JEFFERSON TO ADAMS					
593+60.00	596+70.00	0	0	0	0
ADAMS TO WASHINGTON					
598+25.00	599+74.71	0	0	0	0
MAPLE STREET					
JEFFERSON TO ADAMS					
246+60.00	249+55.00	0	0	0	0
ADAMS TO WASHINGTON					
698+10.00	701+54.14	0	0	0	0
OAK STREET					
JEFFERSON TO ADAMS					
793+65.00	796+60.00	0	0	0	0
ADAMS TO WASHINGTON					
796+15.00	799+90.53	114	121	0	693
STATE STREET					
ADAMS TO WASHINGTON					
898+45.00	901+00.45	169	189	0	1463
WASHINGTON TO COMMERCIAL					
903+15.00	907+05.85	260	202	0	2300
ELM STREET					
746+15.00	747+08.00	0	0	0	0
WALNUT STREET					
950+34.30	952+00.00	0	0	0	0
COMMERCIAL STREET					
1711+50.00	1716+60.00	0	0	0	0
TOTAL		1454	1792	5870	12013

1 COMMERCIAL STREET REMOVED FROM PROJECT