



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 19, 2007

SUBJECT: FAP Route 840 (IL 49)
Project ACBRF-0840 (056)
Section 123 BR-2
Iroquois County
Contract No. 66612
Item No. 53, November 16, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page ii of the Table of Contents to the Special Provisions.
2. Added page 111 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 3; Roger Driskell; Estimates

TBW:RS:jc

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 49

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 54

REINFORCEMENT BARS (BDE) 55

SEEDING (BDE) 57

SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)..... 58

SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE)..... 62

STEEL PLATE BEAM GUARDRAIL (BDE) 63

STONE GRADATION TESTING (BDE)..... 64

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 64

TEMPORARY EROSION CONTROL (BDE) 64

WATER BLASTER WITH VACUUM RECOVERY (BDE)..... 65

WORKING DAYS (BDE) 66

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 66

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 69

404 PERMIT 73

NATIONWIDE PERMITS AND CONDITIONS 77

IEPA REGIONAL CONDITIONS..... 90

IDNR PERMIT 108

OLD SETTLERS REUNION..... 111

Revised 10/19/2007

OLD SETTLERS REUNION

No work shall be performed between 12:00 am on Friday, August 15th, 2008 and 12:00 am on Monday, August 18th, 2008. No broken pavement, open holes, trenches, barricades, cones or drums will remain on or adjacent to the traveled way and at least one lane shall be opened to traffic during the time frame indicated, except where the bridge and roadway construction requiring overnight lane closures would make it impractical.

Added 10/19/2007