



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 24, 2007

SUBJECT: FAI Route 57 (I-57)
Project ACIM-057-5(192) 237
Section 10[33RS-4 (34-1, 35, 36, 37)RS-2]
Champaign County
Contract No. 70404
Item No. 42, November 16, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 4 of the Schedule of Prices.
2. Revised sheet 6 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; Estimates

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES
CONTRACT
NUMBER -

70404

State Job # - C-95-048-04
PPS NBR - 5-93110-0000
County Name - CHAMPAIGN- -
Code - 19 - -
District - 5 - -
Section Number - 10(33RS-4(34-1,35,36,37)RS-2)

Project Number
ACIM-0575/192/237

Route
FAI 57

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
63400205	GUARD POSTS REMOV	EACH	149.000				
63500105	DELINEATORS	EACH	89.000				
63500120	DELINEATOR REMOVAL	EACH	89.000				
64200105	SHOULDER RUMBLE STRIP	FOOT	181,189.000				
* 67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
70100420	TRAF CONT-PROT 701411	EACH	8.000				
70100800	TRAF CONT-PROT 701401	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	60.000				
70300100	SHORT-TERM PAVT MKING	FOOT	24,752.000				
70300220	TEMP PVT MK LINE 4	FOOT	229,371.000				
70300250	TEMP PVT MK LINE 8	FOOT	5,453.000				
70300280	TEMP PVT MK LINE 24	FOOT	29.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	5,500.000				
78003110	PREF PL PM TB LINE 4	FOOT	22,651.000				
78008310	POLYUREA PM T2 LN 4	FOOT	206,720.000				
* REVISED : OCTOBER 24, 2007							