
 
October 26, 2007 
 
SUBJECT:  FAI Route 64 (I-64) 
  Project ACIM-064-2 (119) 057 
  Section 95-(5,6) RS-1 
  Washington County 
  Contract No. 76A39 
  Item No. 3, November 16, 2007 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page 1 of the Schedule of Prices. 
2. Revised sheet 5 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson; 
Estimates 
 
 
TBW:DB:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
10/29/2007

76A39
State Job # - C-98-011-07
PPS NBR - 8-82992-0000 Project Number Route
County Name - WASHINGTON- - ACIM-0642/119/057 FAI 64
Code - 189 -  - 
District - 8 -  - 
Section Number - 95-(5,6)RS-1 97

97
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0321468 PLUG EX DK DRAINS EACH 8.000

X0322729 MATL TRANSFER DEVICE TON 58,459.000

X0322932 SILICONE JT SEAL 1.5" FOOT 60.000

X0323491 SLOPE WALL CRACK SEAL FOOT 434.000

*   DELETED

X0325305 STR REP CON DP = <  5 SQ FT 182.000

X4066580 POL HMA SC SMA    N80 TON 28,130.000

Z0010400 CLEANING BRIDGE SEATS SQ FT 1,049.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 4.000

*    Z0040530 PIPE UNDERDRAIN REMOV FOOT 164,594.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0076850 UNSOUND CONCRETE REM SQ YD 35.000

28100105 STONE RIPRAP CL A3 SQ YD 12.000

28101200 DUMPED RIPRAP TON 288.000

28200200 FILTER FABRIC SQ YD 24.000

40600200 BIT MATLS PR CT TON 197.400

* REVISED : OCTOBER 26, 2007




