

PAVEMENT MARKING

LOCATION	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B	EPOXY PAVEMENT MARKING							TEMPORARY PAVEMENT MARKING-LINE 4"	TEMPORARY PAINT PAVEMENT MARKING-LINE 4"	SHORT-TERM PAVEMENT MARKING WB STAGE 3 EDGES ONLY	WORK ZONE PAVEMENT MARKING REMOVAL STAGE 3 WB ONLY	RAISED REFLECTIVE PAVEMENT MARKER	RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)	DELINEATORS
	LINE 6" SKIP DASH WHITE	LINE 4" DOUBLE YELLOW	LINE 4" YELLOW	LINE 4" WHITE	LINE 8" WHITE	LINE 12" WHITE	LINE 24" WHITE	LETTERS & SYMBOLS							
	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	SQ FT							
STA 1354+40.00 TO STA 1405+25.00									13645			4544			
STA 1400+50.00 TO STA 1442+90.00	2120		8480	8480	430			93.6	15708	638	4195	93	6	28	
SUBTOTAL HANCOCK COUNTY	2120		8480	8480	430			93.6	13645	638	8739	93	6	28	
STA 1442+90 TO STA 22+22.15	1538		6150	6150	215	47		46.8	12300	492	3236	52		36	
STA 22+22.15 TO STA 48+99.10	1339		5354	5354	910	116		156.0	10708	428	2817	102		12	
STA 48+99.10 TO STA 75+57.07	1329		5316	5316	725	46		124.8	10632	426	2797	90		12	
STA 75+57.07 TO STA 115+72.45	2008		8030	8030	385	92		93.6	16060	642	4225	124		20	
STA 115+72.45 TO STA 128+00.00	614		2456	2456	215	46		46.8	4912	196	1292	40		6	
STA 128+00.00 TO STA 143+60.00									3215		1071				
IL 61	375	1500		1500	325		75	78.0		120	789	37			
IL 61 DETOUR									3000						
SUBTOTAL HANCOCK COUNTY	7203	1500	27306	28806	2775	347	75	546.0	3215	57612	2304	16227	445	0	86
PROJECT TOTAL	9323	1500	35786	37286	3205	347	75	639.6	16860	73320	2942	24966	538	6	114

PIPE UNDERDRAIN OUTLETS

WESTBOUND				STATION	EASTBOUND			
OUTSIDE		INSIDE			INSIDE		OUTSIDE	
OFFSET	ELEVATION	OFFSET	ELEVATION		OFFSET	ELEVATION	OFFSET	ELEVATION
				1405+25.00	8.27	532.10	68.96	532.07
68.01	531.30	9.23	531.33	1408+40.34	9.23	531.33	68.01	531.30
70.11	530.80	1.00*	529.04	1410+02.80	1.00*	529.04	70.11	530.80
66.67	531.65	10.57	531.69	1411+65.34	10.25	531.63	66.67	531.65
65.77	532.34	11.46	532.37	1413+00.00	10.25	532.17	65.77	532.34
65.65	534.86	10.06	534.64	1418+00.00	11.59	534.90	65.65	534.86
65.45	537.40	11.78	537.43	1423+00.00	11.78	537.43	65.45	537.40
65.33	539.92	11.91	539.95	1428+00.00	11.91	539.95	68.71	539.35
65.90	542.53	-	-	1433+19.81	-	-	-	-
-	-	11.33	542.70	1433+46.67	-	-	-	-
-	-	-	-	1433+82.26	11.33	542.88	-	-
-	-	-	-	1434+12.12	-	-	73.37	541.76
62.77	543.44	12.16	543.09	1434+20.00	12.16	543.09	72.67	541.79
67.15	547.73	12.13	546.34	1438+00.00	11.23	546.33	64.60	544.87
67.17	558.62	12.10	557.23	1443+00.00	11.21	557.22	64.62	555.76
67.18	570.99	12.09	569.60	1448+00.00	11.19	569.59	64.64	568.13
65.90	581.95	11.33	581.77	1+50.00	11.33	581.77	65.90	581.53
64.63	592.68	11.20	594.14	6+50.00	12.10	594.15	67.18	595.54
64.24	605.12	11.20	606.51	11+50.00	12.10	606.52	67.18	607.91
65.96	618.83	11.33	618.89	16+50.00	11.33	618.89	65.77	618.88
65.90	626.48	13.32	626.29	21+20.00	1.88	626.30	65.90	626.48
65.90	631.35	5.04 (RT)*	628.61	23+05.00	7.04*	628.61	65.90	631.35
65.90	640.42	9.48	640.42	26+50.00	12.00	640.46	65.90	640.42
65.90	652.57	11.33	652.60	31+50.00	11.33	652.60	65.90	652.57
65.90	659.59	11.33	659.62	36+50.00	11.33	659.62	65.90	659.59
65.90	662.04	11.33	662.07	41+50.00	9.80	661.82	67.43	661.79
65.90	664.04	13.23	663.85	46+50.00	2.10	663.86	73.05	663.85
65.90	666.04	1.88	665.86	51+50.00	14.25	666.10	65.90	666.04
66.73	667.87	10.50	667.91	56+42.50	10.50	667.91	66.73	667.87
68.01	668.18	9.23	668.21	58+05.00	9.23	668.21	68.01	668.18
69.35	668.28	7.89	668.31	59+67.50	7.89	668.31	69.35	668.28
69.35	668.28	7.89	668.31	62+92.50	7.89	668.31	69.35	668.28
68.01	668.18	9.23	668.21	64+55.00	9.23	668.21	68.01	668.18
66.67	667.87	10.57	667.91	66+17.50	10.57	667.91	66.67	667.87
65.96	666.35	11.27	666.38	70+30.00	11.27	666.38	65.96	666.35
65.90	664.60	7.00*	661.87	74+70.00	5.00 (LT)*	661.87	65.90	664.60
66.22	663.88	1.67	663.70	76+50.00	13.13	663.69	66.22	663.88
66.99	663.44	0.59	663.12	77+60.45	13.59	663.51	66.99	663.44
68.26	662.95	4.14	662.75	79+22.95	10.94	663.00	68.26	662.95
69.41	662.66	2.00*	659.00	80+85.45	2.00*	659.00	69.41	662.66
68.26	662.95	8.97	662.98	82+47.95	8.97	662.98	68.26	662.95
66.79	663.47	10.44	663.50	84+10.45	10.44	663.50	66.79	663.47
68.45	663.54	8.78	663.57	85+30.00	8.78	663.57	68.45	663.54
68.45	665.14	8.78	665.17	90+30.00	8.78	665.17	68.45	665.14
68.45	666.74	8.78	666.77	95+30.00	8.78	666.77	68.45	666.74
68.45	668.34	8.78	668.37	100+30.00	8.78	668.37	68.45	668.34
68.45	669.94	8.78	669.97	105+30.00	8.78	669.97	68.45	669.94
68.14	671.59	9.10	671.62	110+30.00	7.57	671.37	68.14	671.59
68.45	672.95	11.79	672.77	114+70.00	1.21	673.02	68.45	672.95
68.45	674.55	5.89	674.51	119+70.00	10.21	674.59	68.45	674.55
67.56	676.29	9.67	676.33	124+70.00	9.67	676.33	67.56	676.29

* DRAIN OUTLETS INTO STRUCTURE (CONCRETE HEADWALL FOR PIPE UNDERDRAINS NOT REQUIRED)

PIPE UNDERDRAINS

LOCATION STATION	SIDE	PIPE UNDERDRAINS 4"	PIPE UNDERDRAINS 4" (SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS
		FOOT	FOOT	EACH
HANCOCK COUNTY				
STA 1400+50.00 TO STA 1430+72.79	INSIDE RT	3029	103	7
STA 1400+50.00 TO STA 1430+97.97	OUTSIDE RT	3053	122	8
STA 1405+25.00 TO STA 1430+35.88	INSIDE LT	2512	90	6
STA 1405+25.00 TO STA 1430+10.70	OUTSIDE LT	2486	103	7
STA 1433+03.70 TO STA 1442+82.39	INSIDE LT	947	21	2
STA 1433+28.88 TO STA 1442+86.01	OUTSIDE LT	980	29	2
STA 1433+65.79 TO STA 1442+91.52	INSIDE RT	902	22	2
STA 1433+90.97 TO STA 1442+95.40	OUTSIDE RT	865	37	2
SUBTOTAL HANCOCK COUNTY		14774	527	36
MCDONOUGH COUNTY				
STA 1442+82.39 TO STA 22+21.51	INSIDE LT	3076	73	7
STA 1442+86.01 TO STA 22+21.95	OUTSIDE LT	3076	105	7
STA 1442+91.52 TO STA 22+22.35	INSIDE RT	3076	73	7
STA 1442+95.40 TO STA 22+22.80	OUTSIDE RT	3075	98	7
STA 22+21.51 TO STA 48+97.60	INSIDE LT	2676	65	5
STA 22+21.95 TO STA 48+98.66	OUTSIDE LT	2678	84	6
STA 22+22.35 TO STA 48+99.54	INSIDE RT	2678	72	5
STA 22+22.80 TO STA 49+00.79	OUTSIDE RT	2678	80	6
STA 48+97.60 TO STA 75+54.72	INSIDE LT	2658	112	8
STA 48+98.66 TO STA 75+56.33	OUTSIDE LT	2658	138	9
STA 48+99.54 TO STA 75+57.80	INSIDE RT	2659	112	8
STA 49+00.79 TO STA 75+59.41	OUTSIDE RT	2658	138	9
STA 75+54.72 TO STA 115+71.37	INSIDE LT	4015	162	12
STA 75+56.33 TO STA 115+72.11	OUTSIDE LT	4016	211	13
STA 75+57.80 TO STA 115+72.74	INSIDE RT	4018	161	12
STA 75+59.41 TO STA 115+73.38	OUTSIDE RT	4016	211	13
STA 115+71.37 TO STA 128+00.00	INSIDE LT	1229	24	2
STA 115+72.11 TO STA 128+00.00	OUTSIDE LT	1228	33	2
STA 115+72.74 TO STA 128+00.00	INSIDE RT	1230	24	2
STA 115+73.38 TO STA 128+00.00	OUTSIDE RT	1227	33	2
FRONTAGE ROAD #3 LT STA 607+75	PERIMETER DRAIN			1
SUBTOTAL MCDONOUGH COUNTY		54625	2009	143
PROJECT TOTAL		69399	2536	179

* FRONTAGE ROAD #3 CONCRETE HEADWALL FOR PIPE UNDERDRAINS TO CONNECT TO PERIMETER TILE OUTLET (RELOCATED BY OWNER) SEE SPECIAL PROVISIONS

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES PAVEMENT MARKING & PIPE UNDERDRAINS

SCALE: VERT. N/A
HORIZ. N/A
DATE 11/9/05

DRAWN BY BDS
CHECKED BY SRD