

TREE REMOVAL (CONTINUED)			
STATION	OFFSET FROM CENTERLINE (FEET)	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)
		UNIT	UNIT
82+16.83	17' LT		36
82+19.35	156' LT	14	
82+22.04	118' LT	12	
82+28.91	84' LT	12	
82+32.54	136' LT	10	
82+34.75	182' LT	14	
82+35.03	164' LT		16
82+35.63	111' LT	14	
82+52.97	2' LT		36
82+96.54	8' RT		24
83+26.97	68' LT	6	
83+60.78	62' RT		16
83+63.97	30' LT	14	
83+72.34	37' LT	14	
83+78.98	149' LT	12	
83+81.29	0' RT		18
83+83.77	13' LT	12	
83+94.60	170' LT	12	
83+96.82	20' LT	12	
84+03.82	10' RT	10	
84+15.60	147' LT		20
84+27.75	26' LT	12	
84+30.71	6' RT	12	
84+71.62	49' RT		22
84+73.69	18' LT	14	
84+86.55	54' RT		16
84+95.43	56' RT		20
84+95.97	156' LT	10	
85+05.17	152' LT	10	
85+24.00	48' LT		16
85+31.52	0' RT	14	
85+76.98	37' LT	10	
85+92.06	153' LT		24
85+98.88	36' LT	10	
86+17.69	33' RT	10	
86+18.15	36' LT	8	
86+22.91	19' RT	10	
86+28.94	114' LT	10	
86+33.13	50' LT	12	
86+48.10	33' RT	10	
87+39.01	163' LT	8	
87+47.37	151' LT		24
87+57.99	28' RT	14	
115+36.08	180' RT		36
SUBTOTAL MCDONOUGH COUNTY		1537	1767
PROJECT TOTAL		1703	1887

TREE REMOVAL (ACRES)				
LOCATION STATION TO STATION		OFFSET	TREE REMOVAL ACRES	
1409+05.48	1409+82.22	LT	0.12	
1416+24.65	1416+91.56	LT	0.10	
1430+26.42	1430+77.94	LT	0.02	
1431+24.95	1432+25.28	LT	0.11	
1433+35.08	1433+54.84	RT	0.01	
1433+72.39	1435+74.44	RT	0.07	
1440+74.80	1441+30.56	LT	0.04	
1441+25.99	1442+88.62	LT	0.32	
1441+35.14	1443+10.14	RT	0.40	
SUBTOTAL HANCOCK COUNTY			1.19	
1442+70.41		1443+06.49	LT	0.02
1442+81.97		1446+59.25	LT	0.99
1442+88.62		1447+41.78	RT	1.45
1+30.21		4+23.11	LT	0.83
9+38.07		10+65.38	LT	0.06
11+07.96		17+82.24	RT	0.80
11+13.68		12+74.24	LT	0.07
12+59.60		12+99.06	RT	0.03
12+66.31		16+61.29	LT	0.73
13+13.93		16+54.53	RT	0.29
22+16.02		25+11.26	RT	0.30
22+33.94		27+26.75	LT	1.48
22+67.41		27+29.49	RT	0.23
25+94.51		28+39.75	LT	0.41
27+76.74		28+47.93	RT	0.04
71+20.33		72+42.80	LT	0.18
71+61.34		72+03.88	LT	0.02
72+15.21		72+40.91	RT	0.01
78+64.44		80+19.31	LT	0.40
80+11.94		81+47.58	LT	0.29
88+77.31		88+89.03	LT	0.02
SUBTOTAL MCDONOUGH COUNTY			8.65	
PROJECT TOTAL			10.00	

LOCATION STATION TO STATION	AREA SQ YD	
HANCOCK COUNTY		
IL 336		
STA 1369+85.60 TO STA 1375+50.08	1685	
STA 1400+50.00 TO STA 1413+00.00	3610	
STA 1420+00.00 TO STA 1431+36.48	3213	
STA 1433+26.55 TO STA 1434+00.00	175	
STA 1439+00.00 TO STA 1442.31.50	848	
SUBTOTAL HANCOCK COUNTY		9531
MCDONOUGH COUNTY		
IL 336		
STA 9+39.40 TO STA 22+22.15	4331	
STA 22+22.15 TO STA 48+99.10	8747	
STA 48+99.10 TO STA 75+57.07	9108	
STA 75+57.07 TO STA 115+72.45	11558	
STA 115+72.45 TO STA 122+70.50	2006	
IL 61		
STA 397+50.00 TO STA 398+54.27	675	
STA 9+00	401	
TR 257	338	
IL 61 DETOUR	1933	
TR 36	321	
TR 64	278	
EAST CROSSOVER	2145	
SUBTOTAL MCDONOUGH COUNTY		41841
PROJECT TOTAL		51372

LOCATION STATION	OFFSET	EACH	
HANCOCK COUNTY			
1407+28	35' LT	1	
1434+90	45' LT	1	
1434+90	45' RT	1	
SUBTOTAL HANCOCK COUNTY			3
MCDONOUGH COUNTY			
15+20	65' RT	1	
SUBTOTAL MCDONOUGH COUNTY			1
PROJECT TOTAL			4

Plot Date: 8/20/2006
 Plot Time: 12:46:43 PM
 Plotted By: sdonohue
 Pen Table: 1001.tbl
 Plotter: HP DesignJet 5000 Series

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
 TREE REMOVAL (cont),
 PAVEMENT REMOVAL, BUILDING
 REMOVAL & SETTLEMENT PLATFORMS

SCALE: VERT. N/A
 HORIZ. N/A
 DATE 11/9/05

DRAWN BY BDS
 CHECKED BY SRD