

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(SCS,13C,108,109)R	KENDALL	931	108
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

**PROPOSED LIGHTING SCHEDULE**

LOCATION			HANDHOLE, COMPOSITE CONCRETE	LIGHT POLE FOUNDATION, 750MM DIAMETER, SPECIAL	LIGHT POLE FOUNDATION, 750MM DIAMETER, SPECIAL (MODIFIED)	LIGHT POLE FOUNDATION, SPECIAL	CONCRETE FOUNDATION, TYPE D
STATION	OFFSET	LT/RT	EACH	METER	METER	EACH	METER
20+164.500	11.200	LT		3			
20+193.300	12.900	RT		3			
20+213.200	11.200	LT		3			
20+248.000	12.563	RT			3		
20+268.800	11.200	LT		3			
20+301.500	12.563	RT			3		
20+334.200	11.550	LT		3			
20+336.122	12.190	RT	1				
20+343.312	19.868	RT		3			
20+353.140	19.370	LT		3			
20+363.881	10.520	LT	1				
20+368.253	10.620	RT		3			
20+403.000	10.400	LT		3			
20+437.700	10.850	LT		3			
20+439.336	10.370	RT	1				
20+450.005	18.000	RT		3			
20+460.942	12.650	LT		3			
20+470.500	10.400	RT		3			
20+495.000	10.400	LT		3			
20+530.000	10.400	RT		3			
20+556.642	10.550	LT	1				
20+596.588	10.630	RT	1				
20+600.000	10.100	LT	1				
20+631.200	12.100	LT		3			
20+649.000	10.400	RT	1				
20+649.000	12.700	LT					0.9
20+668.000	10.400	RT		3			
20+695.000	10.400	LT		3			
20+724.200	10.400	RT		3			
20+751.200	10.400	LT		3			
20+782.500	10.400	RT		3			
20+820.242	10.460	LT	1				
20+889.400	9.780	RT				1	
20+918.200	10.400	LT		3			
20+949.904	10.010	LT	1				
20+950.400	13.630	RT		3			
20+955.500	10.800	LT		3			
21+230.600	9.800	LT		3			
21+254.607	14.510	LT		3			
21+263.147	11.320	LT	1				
21+263.300	11.160	RT		3			
21+304.000	10.070	LT		3			
21+343.700	10.200	LT		3			
21+347.890	12.200	RT	1				
21+356.729	24.200	RT		3			
21+369.000	21.400	LT		3			
21+374.517	10.200	LT	1				
21+377.200	12.200	RT		3			
21+416.800	12.200	RT		3			
21+468.000	10.200	LT		3			
21+468.266	12.350	RT	1				
21+471.500	11.200	LT	1				
21+471.500	22.700	RT					0.9
21+474.785	22.700	RT		3			
21+485.732	19.800	LT		3			
21+494.486	12.490	LT	1				
21+497.300	11.710	RT		3			
21+539.200	11.200	RT		3			
21+576.377	11.150	RT	1				
21+578.400	11.310	LT		3			
21+584.659	19.400	RT		3			
21+601.423	19.430	RT	1				
21+604.253	19.600	LT		3			
21+615.200	11.200	RT		3			
TOTAL			17	126	6	1	1.8

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES
		DRAWN BY
		CHECKED BY
		DATE

FILE: 078sch-pr.op.dgn  
PLOTTED: 8/14/2011

HMG JOB NO. 5122