

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(6CS,13C,108,109)R	KENDALL	931	116
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

TEMPORARY CONSTRUCTION ITEMS SCHEDULE

LOCATION				TEMPORARY PAVEMENT	TEMPORARY PAVEMENT REMOVAL	TEMPORARY WIDENING (200 MM)	EARTH EXCAVATION (WIDENING)	TEMPORARY WIDENING REMOVAL
STATION	TO	STATION	LT/RT	SQ M	SQ M	SQ M	CU M	SQ M
STAGE 1								
18+608.5	TO	18+626.5	RT	43	43			
18+690.2	TO	18+749.2	LT/RT	154	154			
18+945.1	TO	19+007.2	LT			74	15	74
19+003.9	TO	19+047.7	LT/RT	113	113			
19+129.9	TO	19+377.3	LT			456	91	456
19+403.0	TO	19+443.9	LT/RT	107	107			
19+501.4	TO	19+738.2	LT			447	89	447
19+592.1	TO	19+608.8	LT					
19+624.8	TO	19+641.2	RT	40	40			
19+650.0	TO	19+711.0	RT	96	96			
19+737.9	TO	19+740.1	LT/RT					
19+818.5	TO	20+087.1	RT			663	133	663
19+885.5	TO	19+887.5	LT/RT					
19+889.0	TO	19+991.0	LT/RT					
20+096.7	TO	20+158.7	RT			241	48	241
20+158.7	TO	20+348.0	RT			278	56	278
20+357.3	TO	20+449.7	RT			182	36	182
20+459.1	TO	20+575.3	RT			479	96	479
20+557.8	TO	20+602.5	LT/RT	201	201			
20+587.7	TO	20+648.4	RT			200	40	200
20+651.7	TO	20+810.0	RT			381	76	381
20+802.7	TO	20+924.7	LT/RT	682	682			
21+366.1	TO	21+474.1	LT			214	43	214
21+487.4	TO	21+592.7	LT			243	49	243
21+576.3	TO	21+607.3	RT	75	75			
21+599.9	TO	21+672.8	LT			352	70	352
21+685.8	TO	21+903.5	LT			727	145	727
21+800.0	TO	21+842.0	LT	67	67			
21+829.7	TO	21+832.3	LT/RT					
21+842.0	TO	22+192.6	RT			690	138	690
22+224.8	TO	22+248.1	RT			26	5	26
50+184.4	TO	50+212.8	RT			46	9	46
STAGE 2								
18+695.0	TO	18+750.0	LT/RT	221	221			
19+003.9	TO	19+047.7	LT/RT	175	175			
19+403.0	TO	19+443.9	LT/RT	164	164			
20+093.5	TO	20+131.4	LT	53	53			
22+395.0	TO	22+435.0	RT	52	52			
22+500.0	TO	22+562.3	LT	136	136			
STAGE 3								
22+425.5	TO	22+567.0	RT	273	273			
STAGE 4								
22+425.5	TO	22+542.5	CTR	367	367			
22+621.6	TO	22+684.9	LT	117	117			
22+714.9	TO	22+791.4	RT	143	143			
23+225.4	TO	23+324.1	RT			105	21	105
23+447.4	TO	23+514.0	RT			85	17	85
23+632.8	TO	23+643.0	RT			15	3	15
189+921.5	TO	189+985.0	LT	115	115			
190+015.9	TO	190+079.0	RT	118	118			

CONTINUED

LOCATION				TEMPORARY PAVEMENT	TEMPORARY PAVEMENT REMOVAL	TEMPORARY WIDENING (200 MM)	EARTH EXCAVATION (WIDENING)	TEMPORARY WIDENING REMOVAL
STATION	TO	STATION	LT/RT	SQ M	SQ M	SQ M	CU M	SQ M
STAGE 5								
22+542.5	TO	22+700.9	LT	515	515			
23+190.5	TO	23+224.6	CTR	81	81			
23+406.9	TO	23+465.1	CTR	140	140			
23+593.9	TO	23+627.1	CTR	80	80			
189+801.3	TO	189+802.5	RT	11	11			
189+807.1	TO	189+902.1	CTR	230	230			
189+976.5	TO	189+987.5	RT	54	54			
STAGE 6								
22+794.9	TO	22+854.3	CTR	143	143			
22+945.8	TO	22+973.6	CTR	67	67			
189+788.7	TO	189+895.2	LT	344	344			
189+874.5	TO	189+900.2	CTR	93	93			
189+962.9	TO	189+996.9	CTR	132	132			
189+976.5	TO	189+985.7	CTR	48	48			
STAGE 7								
22+795.8	TO	22+817.8	RT	53	53			
22+838.5	TO	22+854.1	RT	38	38			
22+859.0	TO	22+944.0	LT	203	203			
189+993.8	TO	190+000.5	LT	17	17			
190+010.1	TO	190+020.5	LT	56	56			
190+053.7	TO	190+125.5	LT	172	172			
190+306.0	TO	190+332.0	LT	32	32			
STAGE 8								
190+011.7	TO	190+020.5	RT	44	44			
190+096.8	TO	190+128.4	RT	73	73			
TOTALS				6138	6138	5904	1181	5904

TEMPORARY PATCHING SCHEDULE

LOCATION	PAVEMENT PATCHING TYPE II, 200 MM	PAVEMENT PATCHING TYPE III, 200 MM	PAVEMENT PATCHING TYPE IV, 200 MM			
STATION	SQ M	SQ M	SQ M			
STAGE 1						
18+488.0	13.6					
18+695.0	14.9					
18+796.4			39.3			
19+604.6			36.1			
19+739.0			38.3			
19+886.5			32			
19+990.0			31.9			
20+175.0			25.7			
21+831.0		21.1				
50+027.0		19.4				
STAGE 4						
22+715.2			84.1			
22+981.5			52.1			
23+255.0			34.1			
23+305.0			33.3			
23+362.0			33.5			
23+395.0			30.4			
23+465.0			27.1			
23+564.1			30.3			
189+722.0			31.9			
189+755.5			33.5			
189+845.0			38.3			
189+905.0			41.4			
189+943.8			48.8			
TOTALS				28.50	21.10	203.30
ROUNDED				29	21	203

FILE: 078sch-prop.dgn
PLOTTED: 8/14/2011

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES
		DRAWN BY
		CHECKED BY
		DATE

HMG JOB NO. 5122