CONTRACT NO. 66671

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(5CS,13C,108,109)R	KENDALL	931	146
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

STORM SEWER SCHEDULE

UPSTREAM STRUCTURE				DOWNSTREAM STRUCTURE				MANHOLES, TYPE A																			INLETS									
								1.2 M DIAMETER						1.5 M DIAMETER					1.8 M DIAMETER			2.1 M DIAMETER		2.4 M DIAMETER					2.7 M DIAMETER		TYPE A				TYPE B						
STR #	LOCATION			STR #	LOCATION			TYPE 1 FRAME, CLOSED LID	TYPE 3V F&G	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	TYPE 20 F&G	TYPE 1 FRAME, CLOSED LID	TYPE 3V F&G	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	TYPE 1 FRAME, CLOSED LID	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 1 FRAME, CLOSED LID	TYPE 3V F&G	TYPE 1 FRAME, CLOSED LID	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	SPECIAL	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 3V F&G	TYPE 8 GRATE	TYPE 11V F&G	TYPE 20 F&G	TYPE 1 FRAME, CLOSED LID	TYPE 1 FRAME, OPEN LID	TYPE 3V F&G	TYPE 5 FRAME, CLOSED LID	TYPE 8 GRATE	TYPE 11V F&G	TYPE 20 F&G
	STATION	OFFSET			STATION	OFFSET																															
		METER				METER		EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
578	21+890.500	17.100	LT	580	21+894.500	12.000	LT																								1								
580	21+894.500	12.000	LT	585	21+872.500	12.000	LT												1																				
583	21+897.980	10.067	LT	580	21+894.500	12.000	LT																							1									
579	21+898.000	10.066	RT	582	21+875.000	10.367	RT																							1									
577	21+936.500	12.000	LT	580	21+894.500	12.000	LT													1																			
572	21+937.266	16.507	LT	577	21+936.500	12.000	LT		1																														
571	21+937.945	21.000	LT	572	21+937.266	16.507	LT																							1									
573	21+949.094	16.243	LT	572	21+937.266	16.507	LT																							1									
574	21+963.000	10.067	LT	576	21+963.000	14.800	LT																							1									
576	21+963.000	14.800	LT	577	21+936.500	12.000	LT												1																				
575	21+963.000	10.066	RT	569	21+984.014	10.217	RT																							1									
569	21+984.014	10.217	RT	570	21+987.152	10.366	RT																											1					
564	21+987.152	10.367	LT	562	21+987.152	14.800	LT		1																														
562	21+987.152	14.800	LT	576	21+963.000	14.800	LT												1																				
568	21+987.152	15.275	RT	570	21+987.152	10.366	RT																								1								
570	21+987.152	10.366	RT	564	21+987.152	10.367	LT		1																														
563	21+990.026	10.067	LT	564	21+987.152	10.367	LT																							1									
567	22+015.000	10.217	RT	570	21+987.152	10.366	RT																											1					
560	22+023.000	10.067	LT	561	22+023.000	15.000	LT																							1									
561	22+023.000	15.000	LT	562	21+987.152	14.800	LT							1																									
566	22+035.000	10.217	RT	567	22+015.000	10.217	RT																											1					
558	22+051.000	10.067	LT	559	22+051.000	15.000	LT																							1									
559	22+051.000	15.000	LT	561	22+023.000	15.000	LT							1																									
565	22+055.000	10.067	RT	566	22+035.000	10.217	RT																							1									
556	22+109.000	10.067	LT	557	22+109.000	15.000	LT																							1									
557	22+109.000	15.000	LT	559	22+051.000	15.000	LT							1																									
555	22+111.962	16.492	LT	557	22+109.000	15.000	LT																							1									
546	22+115.000	10.067	RT	548	22+135.000	10.367	RT																							1									
554	22+135.000	10.067	LT	553	22+135.000	15.000	LT																							1									
553	22+135.000	15.000	LT	557	22+109.000	15.000	LT							1																									
547	22+135.000	15.275	RT	548	22+135.000	10.367	RT																								1								
548	22+135.000	10.367	RT	549	22+154.000	10.217	RT		1																														
551	22+153.754	10.067	LT	552	22+156.884	10.517	LT																							1									
549	22+154.000	10.217	RT	550	22+156.884	10.367	RT																											1					
552	22+156.884	10.517	LT	553	22+135.000	15.000	LT								1																								
550	22+156.884	10.367	RT	552	22+156.884	10.517	LT		1																														
544	22+160.000	16.400	LT	552	22+156.884	10.517	LT																								1								
543	22+185.000	10.517	LT	552	22+156.884	10.517	LT								1																								
542	22+185.000	10.067	RT	543	22+185.000	10.517	LT																							1									
541	22+209.000	15.000	LT	543	22+185.000	10.517	LT							1																									
540	22+211.000	16.400	LT	541	22+209.000	15.000	LT																								1								
539	22+233.000	15.000	LT	541	22+209.000	15.000	LT							1																									
531	22+249.000	13.974	RT	532	22+249.000	10.216	RT																								1								

CONTINUED

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

STORM SEWER SCHEDULE

DRAWN BY

DATE CHECKED BY

HMG JOB NO. 5122

FILE: 119sch_ss.dgn
PLOTTED: 8/14/2011