



•REMOVE EXISTING TWO DIRECTIONAL ARROW SIGN (W1-7) AT STA. 199+79 AND REPLACE AS SHOWN. INCLUDE ALL WORK IN THE COST FOR SIGN PANEL - TYPE 1

••REMOVE EXISTING KEEP RIGHT SIGN (R4-7) AT STA. 200+74 AND RELOCATE ON PROPOSED SIGNAL POST AT STA. 200+36. INLCUDE ALL WORK IN THE COST FOR SIGN PANEL - TYPE 1

FILE NAME =	USER NAME = sparksgw	DESIGNED - MRM	REVISED -
ei:\pw\work\p\dot\sparksgw\0221228\0672087-sht-perm sign.dgn		DRAWN - FAV	REVISED -
	PLOT SCALE = 40.0000' / in.	CHECKED - RSC	REVISED -
	PLOT DATE = Sep-01-2011 12:36:25PM	DATE -	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**PERMANENT SIGN SHEETS**

SCALE: 20 SHEET NO. 2 OF 3 SHEETS STA. 196+00 TO STA. 202+00

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
7998	110TS,NL	SANGAMON	95	55
ILLINOIS FED. AID PROJECT			CONTRACT NO. 72CB7	