

REMOVAL SCHEDULE					
LOCATION	ISLAND SURFACE REMOVAL AND REPLACEMENT	EARTH EXCAVATION	COMBINATION CURB AND GUTTER REMOVAL	PAVED SHOULDER REMOVAL	PAVEMENT REMOVAL
	SQ FT	CU YD	FOOT	SQ YD	SQ YD
S.W. RAMP	142	86	58	303	490
N.E. RAMP	142	88	58	309	510
TOTALS	284	174	116	612	1000

MAINLINE SCHEDULE					
LOCATION	PCC PAVEMENT 9" (JOINTED)	PCC SHOULDER 9" (JOINTED)	DRILL & GROUT #6 TIE BARS	DRIL & GROUT DOWEL BARS	COMBINATION CURB AND GUTTER TYPE M-6.06
	SQ YD	SQ YD	EACH	EACH	SQ FT
S.W. RAMP	488	527	70	16	58
N.E. RAMP	510	540	72	16	58
TOTALS	998	1067	142	32	116

PAVEMENT MARKER SCHEDULE		
LOCATION	PRISMATIC CURB REFLECTOR	FLEXIBLE DELINEATOR
	EACH	EACH
S.W. RAMP	11	-
N.E. RAMP	11	-
IL 47 MAINLINE	-	4
TOTALS	22	4

AGGREGATE SCHEDULE	
LOCATION	SUBBASE GRANULAR MATL. 4"
	TON
S.W. RAMP	140
N.E. RAMP	143
TOTALS	283

TEMPORARY ISLAND		
LOCATION	TEMPORARY PAVEMENT	TEMPORARY PAVEMENT REMOVAL
	SQ YD	SQYD
S.W. RAMP	20	20
N.E. RAMP	20	20
TOTALS	40	40

PAVEMENT MARKING SCHEDULE					
LOCATION	24" WHITE	12" WHITE	8" WHITE	4" WHITE	4" YELLOW
	FOOT	FOOT	FOOT	FOOT	FOOT
S.W. RAMP	40	51	115	192	125
N.E. RAMP	40	51	115	199	132
TOTALS	80	102	230	391	257