

DRIVEWAY PAVEMENT REMOVAL	
LOCATION	SQ.YD
JOB SITE	179
TOTAL	179

MOBILIZATION	
LOCATION	LUMP SUM
JOB SITE	1
TOTAL	1

MULCH METHOD 1	
LOCATION	ACRE
JOB SITE	0.1
TOTAL	0.1

REMOVE EXISTING SEPTIC TANK	
LOCATION	EACH
JOB SITE	1
TOTAL	1

REMOVAL & DISPOSAL OF NON FRIABLE ASBESTOS IN BUILDING NO. 1	
LOCATION	LUMP SUM
JOB SITE	1
TOTAL	1

BUILDING REMOVAL NO. 1	
LOCATION	LUMP SUM
JOB SITE	1
TOTAL	1

FILE NAME = D468C27-CADD.dgn	USER NAME = aubreys	DESIGNED - _____	REVISED - _____
Default	PLOT SCALE = 100.0000' / in.	DRAWN - _____	REVISED - _____
	PLOT DATE = 8/21/2014	CHECKED - _____	REVISED - _____
		DATE - _____	REVISED - _____

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES			
SCALE: _____	SHEET _____	OF _____	SHEETS
STA. _____	TO STA. _____		

F.A.P. 318	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
RTE. IL 29	04 BUILDING DEMOLITION 2015-1	MARSHALL	9	7
			CONTRACT NO. 68C27	
ILLINOIS FED. AID PROJECT				