
LOCATION FOOT

POSTS

6 FOOT

TYPE A,

SPBGR,

TYPE A

MARKERS,

GUARDRAIL

APPLIED

DIRECT

MARKER,

TERMINAL

TYPE 2399

RAILING,

STEEL

EACH EACH

TOTALS

STRUCTURE NO. 041-2021 - NW

STRUCTURE NO. 041-2021 - NE

STRUCTURE NO. 041-2021 - SW

GUARDRAIL SCHEDULE

LOCATION

EARTHWORK SCHEDULE

TOTALS

EXCAVATION

EARTH

SUITABLE

SHRINKAGE

ADJUSTED FOR

EXCAVATION

EARTH

SUITABLE

ITEM)

(NOT A PAY

EMBANKMENT

SHORTAGE (-)

WASTE (+) OR

BALANCE

EARTHWORK

CU YD CU YD CU YD CU YD

LOCATION

NW QUADRANT CUTS & FILLS

NE QUADRANT CUTS & FILLS

SE QUADRANT CUTS & FILLS

TOTALS

POUND

EROSION CONTROL SCHEDULE

PROTECTION

AND PIPE

INLET

FOOT EACH

BARRIER

EROSION

PERIMETER

LOCATION

NW QUADRANT CUTS & FILLS

NE QUADRANT CUTS & FILLS

SE QUADRANT CUTS & FILLS

TOTALS

POUND

SEEDING SCHEDULE

SW QUADRANT CUTS & FILLS

SW QUADRANT CUTS & FILLS

CLASS 2A

SEEDING,

CLASS 7

SEEDING,

NUTRIENT

FERTILIZER

NITROGEN

NUTRIENT

FERTILIZER

PHOSPHOROUS

NUTRIENT

FERTILIZER

POTASSIUM

LIMESTONE

GROUND

AGRICULTURE

METHOD 2

MULCH,

ACRE ACRE POUND POUND TON ACRE

LOCATION

TOTALS

EACH

RRPM

EACH

LOCATION

WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE

DESCRIPTION

MARKING

PAVEMENT

REMOVAL

MARKING

PAVEMENT

WORK ZONE

REMOVAL

MARKING

PAVEMENT

SQ FT SQ FT
LOCATION

PAVEMENT MARKING SCHEDULE

DESCRIPTION

MARKING

PAVEMENT

SHORT-TERM

- LINE 4"

MARKING

PAVEMENT

PAINT

- LINE 4"

MARKING

PAVEMENT

TEMP

FOOT FOOT FOOT

LOCATION

TOTAL

SQ YD

BASE COURSE SCHEDULE

10"

WIDENING,

COURSE

BASE

LOCATION

TOTALS

GUARDRAIL REMOVAL SCHEDULE

FOOT

LOCATION

TOTAL

8"

SHOULDERS,

HMA

SQ YD

LOCATION

TOTALS

REMOVAL SCHEDULE

REMOVAL

PAVEMENT

SQ YD

LOCATION

TOTALS

EACH

F & E ROW MARKERS SCHEDULE

MARKERS

F&E ROW

LOCATION

TOTALS

PCC PAVEMENT SCHEDULE

10"

PAVEMENT

PCC

FABRIC

PAVEMENT

SQ YD SQ YD

NOTES:

1

1 INCLUDES 1 ADDITIONAL APPLICATION

20

40

20

20

1

1

182

209

768

0.2

0.4

0.2

0.2

1.0

22

235

YELLOW SKIP-DASH 144 180
YELLOW SKIP-DASH

WHITE EDGE

WHITE EDGE 195

19

21

1

1

1

1

1

1

1

1

1

1

99

204

289 289

289 289

291

468

2

2

2

2

8

1

1

4

LOCATION

TOTALS

PIPE CULVERT SCHEDULE

18"

CL A, TY 1

PIPE CUL,

EACH

SEC 18"

FLARED END

REINF CONC

PRECAST

1

50 1

177

264

1

199

178

WHITE EDGE

WHITE EDGE

NW & NE QUADRANT CUTS & FILLS

SW & SE QUADRANT CUTS & FILLS

659 +599

9

18

9

9

SQ YD

1678

(2 APPS)

SEEDING

CONTROL

EROSION

TEMPORARY

EXCAVATION FOR CULVERT

1258

FOOT

STRUCTURE NO. 041-2021 - HEADWALLS 82

82

213

40**

40**

TOTALS 498 257

TOTALS 13041304224

1

1

1

1

4

MAT

REINFORCE

TURF

SQ YD

66

66

-52

SHOULDER SCHEDULE

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

631

132

473 525

134

STA 73+82.25 TO 80+66.75, CL

STA 74+22.25 TO 79+98.75, RT

STA 75+66.25 TO 78+98.75, LT

- LINE 24"

MARKING

PAVEMENT

PAINT

FOOT

12

STA 75+42.25 TO 79+22.75, RT 195

STA 75+66.25 TO 78+98.75, LT

YELLOW SKIP-DASH

YELLOW SKIP-DASH

STA 73+82.25 TO 80+66.75, CL

STA 73+82.25 TO 76+26.25, CL

STA 78+38.75 TO 80+66.75, CL

111

STA 75+42.25 TO 77+00.00, RT

STA 77+65.00 TO 79+22.75, RT

53

53

100

FOOT

CHECKS

DITCH

TEMPORARY

10

10

20

STA 78+02.34 TO 78+44.45, 35’ RT 50

0.1

0.2

0.1

0.1

0.5

0.1

0.2

0.1

0.1

0.5

0.1

0.2

0.1

0.1

0.5

9

18

9

9

9

18

9

9

454565

552

156

412

159

1279
STA 75+46.00

STA 76+26.00

STA 77+86.00

STA 78+66.00

STA 79+46.00

STA 77+06.00

1

STA 75+32.42 TO 75+52.87, RT

86STA 75+32.42 TO 77+13.13, LT

STA 77+51.87 TO 79+28.71, LT 102

SQ YD

50STA 75+52.87 TO 77+13.13, RT

STA 77+51.87 TO 78+80.77, RT 39

STA 77+00.00 TO 77+65.00

STRUCTURE NO. 041-2021 - SE 37.5

TYPE 6A

TERMINAL

BARRIER

TRAFFIC

EACH

1

1

1

4

EACH

1

1

1

1

4

TANGENT

(SPECIAL)

TYPE 1

TERMINAL

BARRIER

TRAFFIC

SN 041-2021 - (IL 142) RT

SN 041-2021 - (IL 142) LT

1

1

STA 77+00 TO 77+65.00 (EX RDWY)

STA 77+00.00 TO 77+65.00 (STG 1 WIDEN-LT)

FOOT

76

EACH

1

1

COLLAR

CONCRETE

STA 78+84.45, 31.3’ RT

CU YD

0.9

0.9

FOOT

76STA 77+68.65 TO 78+44.45, 31’ RT

STA 75+90.00 TO 77+00.00, LT 37

STA 75+52.87 TO 77+00.00, RT

STA 77+65.00 TO 78+75.00, LT 37

LOCATION

TOTALS

1

3

TON

3

PAVING SCHEDULE

STA 75+82.42 TO 77+00.00

STA 75+51.95 TO 77+00.00

TON

22

6

65

STA 75+90.00 TO 77+00.00

STA 77+65.00 TO 78+78.71

123

N90

MIX "D",

COURSE,

SURFACE

HMA

COAT)

(PRIME

MATERIALS

BITUMINOUS

POUND

519

COAT)

(PRIME

AGGREGATE

TON

STA 74+85.00, 43’ LT

STA 74+85.00, 75’ LT

STA 77+95.00, 75’ LT

STA 77+95.00, 43’ LT

REMOVAL

RRPM

LOCATION

TOTALS

ACRE

0.25

TREE REMOVAL SCHEDULE

STA 77+51.88 TO 77+91.24, 59’ RT

SQ YD

194

97

97

STA 75+98.91 TO 77+00.00, 49’ RT

0.125

0.125

BLANKET

CONTROL

EROSION

21

6"

SHOULDERS,

HMA

10

STA 78+80.77 TO 79+28.71, RT

REMOVAL***

CULVERT

PIPE

***  INCLUDED IN COST OF PIPE CULV, CLASS A, TY 1 18" (SEE SPECIAL PROVISIONS)

1

1

1

1

STA 73+86.00

STA 74+66.00

STA 80+26.00

1

1

1

JOINT

BUTT

REM -

HMA SURF

SQ YD

REMOVAL

HEADWALL

CONC

SEEDING, CLASS 7 20

BLANKET

EROS CONT

HEAVY DUTY

158

420

68

-35

37.5

**  4’ WHITE STRIPES @ 45° ANGLE @ 100’ CTS

340 255

575 431

+255

+431

99

STA 77+65.00 TO 79+10.00, RT 91

99

90

104

6

89

STA 75+32.42 TO 75+62.42

STA 78+98.71 TO 79+28.71

STA 77+65.00 TO 78+75.00

STA 77+65.00 TO 78+75.57

8

5

STA 75+32.42 TO 75+90.00 16

3

40

3

40

STA 78+75.00 TO 79+28.71

STA 78+98.71 TO 79+28.71

15

9

STA 75+32.42 TO 77+00.00

STA 77+65.00 TO 79+28.71

1

0.6

0.6

108

N90

IL-9.5FG,

(MM),

BINDER

LEVELING

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 849  JEFFERSON  36  9  

TOTAL

SHEETS

SHEET

NO.RTE.

        113B-1        

CONTRACT NO. 78210
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STA 74+50.00 TO 80+12.00, LT

STA 74+50.00 TO 80+12.00, RT

WHITE EDGE

WHITE EDGE

562

562

STA 81+64.00, RT WHITE 12

MARKER SCHEDULE

RAISED REFLECTIVE PAVEMENT

200

194

64

61

75.0

180

562

562

EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION)*0.751.

EXCAVATION FOR GRAN. BACKFILL FOR STRUCTURE

WHITE

WHITE


