



PARAPET TO CURB TRANSITION VAULTED ABUTMENT



<u>SECTION I - I</u>



<u>SECTION H - H</u>

TUG PROJ. = \$PROJNO\$ PLOT DATE = 10/15/2009 \$TIME\$ FILE NAME = \$FILE\$

THE UPCHURCH GROUP, INC.

| F.A.P.<br>RTE.     | SECTION               |     | COUNTY |        | TOTAL<br>SHEETS | SHEET<br>NO. |    |  |
|--------------------|-----------------------|-----|--------|--------|-----------------|--------------|----|--|
| 717                | 110BR                 |     |        | DEWITT |                 | 40           | 33 |  |
| STA.               | 736+00 TO STA. 741+00 |     |        |        |                 |              |    |  |
| FED. RC            | DAD DIST, NO. 5       | 01S | FED.   | AID    | PROJECT         |              |    |  |
| CONTRACT NO. 90932 |                       |     |        |        |                 |              |    |  |



| REVISIONS |      | ILLINOIS DEPARTMENT OF TRANSPORTATION                          |                |  |  |  |  |
|-----------|------|----------------------------------------------------------------|----------------|--|--|--|--|
| NAME      | DATE | ILLINGIS DELARTMENT OF TRANSFORTATION                          |                |  |  |  |  |
|           |      | BRIDGE APPROACH PAVEMENT (4 OF 4)                              |                |  |  |  |  |
|           |      | IL. ROUTE 10 OVER UN-NAMED CREEK<br>FAP RTE. 717 SECTION 110BR |                |  |  |  |  |
|           |      |                                                                |                |  |  |  |  |
|           |      |                                                                |                |  |  |  |  |
|           |      | DEWITT COUNTY                                                  |                |  |  |  |  |
|           |      |                                                                |                |  |  |  |  |
|           |      | SCALE: 1" = 20'                                                | DRAWN BY RMH   |  |  |  |  |
|           |      | DATE MAY 2009                                                  | CHECKED BY MJS |  |  |  |  |

- -