

SCHEDULE OF QUANTITIES

HIGH TENSION CABLE MEDIAN BARRIER

STATION		TOTAL LENGTH (FT.)
FROM	TO	
66+50	93+50	2,700
95+00	100+00	500
101+00	150+00	4,900
153+00	201+00	4,800
202+00	240+50	3,850
244+00	269+50	2,550
270+70	295+00	2,430
297+00	321+00	2,400
323+70	361+20	3,750
406+50	410+20	370
440+20	468+10	2,790
482+10	560+75	7,865
562+00	626+25	6,425
627+25	659+25	3,200
TOTAL		48,530

HIGH TENSION CABLE MEDIAN TERMINAL

STATION	UNIT (EACH)
66+50	1
93+50	1
95+00	1
100+00	1
101+00	1
150+00	1
153+00	1
201+00	1
202+00	1
240+50	1
244+00	1
269+50	1
270+70	1
295+00	1
297+00	1
321+00	1
323+70	1
361+20	1
406+50	1
410+20	1
440+20	1
468+10	1
482+10	1
560+75	1
562+00	1
626+25	1
627+25	1
659+25	1
TOTAL	28



GRAEF, ANHALT, SCHLOEMER & ASSOCIATES, INC.  
CONSULTING ENGINEERS AND LAND SURVEYORS  
8501 W. Higgins Road, Suite 280  
Chicago, Illinois 60631  
(312) 399-0112

FILE NAME =	USER NAME = #USER#	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>SCHEDULE OF QUANTITIES</b>		F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
#FILE#		DRAWN - EAD	REVISED -		SCALE: N.T.S.	SHEET NO. 4 OF 28 SHEETS	STA.	TO STA.	80	2007-043 I	WILL	28 4
		CHECKED - PJ	REVISED -									
		DATE - 11/07/2007	REVISED -									CONTRACT NO. 60D33
								FED. ROAD DIST. NO.	ILLINOIS FED. AID PROJECT			