January 2, 2008

SUBJECT: Various Routes

Section D2 MCHD (North) 2008

Various Counties Contract No. 64D68

Item No. 127, January 18, 2008 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 3 of the Schedule of Prices.
- 2. Revised sheet 3 of the Fold Up Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tet Delschlye DE.

**Engineer of Project Management** 

cc: George F. Ryan, Region 2, District 2; Roger Driskell; Estimates

TBW:RS:jc

## ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 64D68

State Job # - C-92-136-07
PPS NBR - 0-00858-2023
County Name - VARIOUS- -

Code - 0 - - District - 0 - -

Section Number - D2 MCHD (NORTH) 2008

Project Number	Route
<del></del>	VARIOUS

Item Number	Pay Item Description	Unit of Measure	Quantity	X	Unit Price	=	Total Price
63100167	TR BAR TRM T1 SPL TAN	EACH	30.000				
63100169	TR BAR TRM T1 SPL FLR	EACH	9.000				
63301000	REM & RE-ERECT SPBGR	FOOT	75.000				
63500205	REM & REP DELINEATORS	EACH	9.000				
66400105	CH LK FENCE 4	FOOT	75.000				
66400305	CH LK FENCE 6	FOOT	75.000				
66500105	WOV W FENCE 4	FOOT	75.000				
* DELETED							
78200405	GUARDRAIL MARKERS	EACH	24.000				
		* REVI	SED : DECEMBER 31, 2007				
						<b></b>	

SUMMARY OF QUANTITIES

100% STATE

1	2	3	EACH	159 EMERGENCY WORK CALL OUT	X0300159
8	16	24	EACH		X0639500
8	16	24	EACH		0200400
\ \ \	2		\ \ \	+	30,400,007
0.5	0.5		- BUM	W WORLDATION	07 100 100
}	)		}	+	3
25	50	75	FOOT	05 WOVEN WIRE FENCE, 41	66500105
25	50	75	FOOT	OS CHAIN LINK FENCE, 6'	66400305
25	50	75	FOOT	05 CHAIN LINK FENCE, 4'	66400105
ω	6	9	EACH	205 REMOVE AND REPLACE DELINEATORS	63500205
25	50	75	FOOT	000 REMOVE AND RE-ERECT STEEL PLATE BEAM GUARDRAIL	63301000
ω	6	9	EACH	169 TRAFFIC BARRIER TERMINAL, TYPE 1(SPECIAL) FLARED	63100169
10	20	30	EACH	167 TRAFFIC BARRIER TERMINAL, TYPE 1(SPECIAL) TANGENT	63100167
-	2	ယ	EACH	105 TRAFFIC BARRIER TERMINAL, TYPE 10	63100105
	2	ω	EACH	)85 TRAFFIC BARRIER TERMINAL, TYPE 6	63100085
	2	ω	EACH	1745 TRAFFIC BARRIER TERMINAL, TYPE 2	63100045
50	100	150	CU YD	HURNISHED EXCAVATION	20400800
CONTRACT MAINT	MCHD FUND	QUANTITY	UNIT		CODE NO.

Sumqtymchd2008north

A REVISED 12/31/07

Various Routes
D2 MCHD (North) 2008
Various Counties
Sheet 3 of 19
Contract Number: 64D68