
 

 
 

 January 3, 2024                            
 
 
SUBJECT: Various Routes               
  Section 20-00116-00-PP 
  Hamilton County 
  Contract No. 99721  
  Item 128 
  January 19, 2024 Letting 
  Addendum A 
 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Revised Page 1 of the Special Provisions. 
2. Revised Page 2 of the Plans. 
3. Revised the Schedule of Prices. 

 
Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 

 
 
 
Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 



SPECIAL PROVISIONS 

The following Special Provision supplement the “Standard Specifications for Road and Bridge 
Construction”, adopted January 1, 2022, “Supplemental Specifications” adopted January 1, 2024, the 
latest edition of the “Illinois Manual on Uniform Traffic Control Devices for Streets and Highways”, and 
the “Manual of Test Procedures for Materials” in effect on the date of invitation for bids and the 
Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included 
herein which apply to and govern the construction of Section 20-00116-00-PP in Hamilton  County. 

DESCRIPTION OF WORK 

The proposed improvement shall consist of the construction of 18’ – 23’ wide Bituminous Surface 
Treatment on existing Oil and Chip roads for pavement preservation measures. 

TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications for 
Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on Uniform 
Traffic Control Devices for Streets and Highways, these special provisions, and any special details and 
Highway Standards contained herein and in the plans. 

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications and the following 
Highway Standards: 701006, 701011, 701301, 701306, 701311 and 701901. 

All costs for labor, material, and equipment necessary to furnish, install, maintain and remove all traffic 
control devices to perform the work for the duration of the project and as directed by the Engineer, shall 
be considered incidental to the contract and no additional compensation will be allowed. 

UTILITIES 

There are no known utilities within the limits of this improvement requiring adjustment.  It shall be the 
Contractor’s responsibility to determine the actual location of all such facilities, known or unknown. 

J.U.L. I. E. 1-800-892-0123

BITUMINOUS SURFACE TREATMENT (CLASS A-1) HFRS-2P 

This work shall consist of the application of one course of bituminous surface treatment (A-1) over 
existing oil and chip surface.  The work shall be constructed in accordance with the
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SHEET# 

1 
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STANDARD# 

701006-05 

701011-04 

701301-04 

701306-04 

701311-03 

701901-08 

PAY ITEM NUMBER 

LR403400 

LR403600 

67100100 

CONTENTS 

TITLE 

COVER SHEET 

CONTENTS and SUMMARY OF QUANTITIES 

TYPICAL SECTIONS 

LOCATION MAP 

DESCRIPTION 

OFF-RD OPERATIONS, 2L, 2W, 15' TO 24" FROM EOP 

OFF-RO MOVING OPERATIONS, 2L, 2W, DAY ONLY 

LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS 

LANE CLOSURE, 2L, 2W, SLOW MOVING OPERATIONS DAY ONLY 

LANE CLOSURE 2L, 2W, MOVING OPERATIONS· DAY ONLY 

TRAFFIC CONTROL DEVICES 

SUMMARY OF QUANTITIES 

DESCRIPTION 

BITUMINOUS MATERIALS (COVER AND SEAL COATS) 

SEAL COAT AGGREGATE 

MOBILIZATION 

UINT QUANTITY 

TON 551 

TON 0 
L SUM 1 
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