



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

1/13/2005

SUBJECT: FAI Route 90/94
Project ACIM-094-3(369)055
Section 2003-311
Cook County
Contract No. 62583
Item No. 124, 1/21/2005 Letting
Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 3 and 6 of the schedule of Prices.
2. Revised sheets 2 and 7 of the plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe; Roger Driskell;
Jim White; Design & Environment File

1/13/2005/sar

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT NUMBER - 62583

State Job # - C-91-085-03	Project Number	Route
PPS NBR - 1-74823-0505	ACIM-0943/369/055	FAI 90/94
County Name - COOK--		
Code - 31 - -		
District - 1 - -		
Section Number - 2003-311		

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0324594	HAR STATION	EACH	1.000				
X0324596	CAB 334EQ RMP METR/SD	EACH	15.000				
X0324597	CCTV CABINET	EACH	26.000				
X0324598	RAMP METER FLASHER	EACH	14.000				
X0324599	ROD AND CLEAN EX COND	FOOT	98,748.000				
X0324600	UPDATE EX HAR STATION	EACH	1.000				
X0324602	UD RG-8UCB 1 1/4 POLY	FOOT	80.000				
* X0324605	TEMP CCTV CAMERA STA	EACH	4.000				
X0324606	TEMP CCTV CAM STA REL	EACH	6.000				
X0324607	TEMP CCTV CAM STA R&S	EACH	10.000				
** DELETED							
X0324697	SOIL STABILIZERS	POUND	112,152.000				
X0324698	APPLY DUST SUP AGENTS	UNIT	41.000				
X0324790	ELCBL C 19 12/C	FOOT	782.000				
X0324791	UTIL TRANSFORM PAD 4	EACH	5.000				
X0324792	C ENC RC 2-5 RGC 2X1	FOOT	630.000				
			* REVISED : JANUARY 6, 2005				
			** REVISED : JANUARY 13, 2005				

