



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 23, 2010

SUBJECT: Various Routes
Project ACHSIP-000S (698)
Section 2009-090 GRR
Will County
Contract No. 60I43
Item No. 146, March 5, 2010 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised the Table of Contents to the Special Provisions.
3. Added page 31 to the Special Provisions.
4. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60143

State Job # - C-91-038-10
 PPS NBR - 1-78303-0000
 County Name - WILL - -
 Code - 197 - -
 District - 1 - -
 Section Number - 2009-090GRR

Project Number
 ACHSIP-000S/698/

Route
 VARIOUS

* REVISED : FEBRUARY 23, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0322256	TEMP INFO SIGNING	SQ FT	514.000				
X0325917	TURF ESTABLISHMENT	SQ YD	1,974.000				
X2503100	MOWING	UNIT	196.000				
* 20200600	EXC & GR EX SHOULDER	UNIT	48.000				
* DELETED							
48101500	AGGREGATE SHLDS B 6	SQ YD	2,694.000				
63000001	SPBGR TY A 6FT POSTS	FOOT	675.000				
63100045	TRAF BAR TERM T2	EACH	1.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	57.000				
63200310	GUARDRAIL REMOV	FOOT	3,128.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
67100100	MOBILIZATION	L SUM	1.000				
* DELETED							
70100500	TRAF CONT-PROT 701326	L SUM	1.000				
78200405	GUARDRAIL MARKERS	EACH	7.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60143

State Job # - C-91-038-10
 PPS NBR - 1-78303-0000
 County Name - WILL - -
 Code - 197 - -
 District - 1 - -
 Section Number - 2009-090GRR

Project Number
 ACHSIP-000S/698/

Route
 VARIOUS

* REVISED : FEBRUARY 23, 2010

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
78201000	TERMINAL MARKER - DA	EACH	57.000				

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
MAINTENANCE OF ROADWAYS	1
STATUS OF UTILITIES TO BE ADJUSTED	2
GRADING AND SHAPING EXISTING SHOULDER	2
TURF ESTABLISHMENT	2
MOWING	2
GUARDRAIL ATTACHED TO STRUCTURES	3
TRAFFIC CONTROL PLAN	3
TEMPORARY INFORMATION SIGNING	4
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS INSIDE ILLINOIS STATE BORDERS (BDE)	5
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)	5
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)	6
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	7
ENGINEER'S FIELD OFFICE TYPE A (BDE)	15
EQUIPMENT RENTAL RATES (BDE)	17
FILTER FABRIC (BDE)	18
LIQUIDATED DAMAGES (BDE)	19
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)	19
PAYMENTS TO SUBCONTRACTORS (BDE)	20
PERSONAL PROTECTIVE EQUIPMENT (BDE)	21
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)	21
SEEDING (BDE)	22
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	24
TEMPORARY EROSION CONTROL (BDE)	25
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE)	26
WORKING DAYS (BDE)	27
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	27
EXCAVATING AND GRADING EXISTING SHOULDER	31

Revised 02/23/2010

EXCAVATING AND GRADING EXISTING SHOULDER

Description. This work shall be performed, measured and paid in accordance with Article 202 of the Standard Specifications except as modified herein:

202.07 Method of Measurement. Revise the 7th paragraph in (b) to read:
Earthwork required for the construction of HMA, Concrete and Aggregate shoulders will be measured for payment in units of 100 ft (30 m) along each edge of pavement.

Added 02/23/2010