TEMPORARY RAMP

Henry Co.	LENGTH	AREA
West Bound Lanes		sq yd
Sta 10+20	10 feet	26.7
Sta 19+10		33.3
Sta 19+76		33.3
Sta 21+05		35.6
Sta 21+15		35.6
Sta 23+53		38.9
Sta 23+63		38.9
Sta 24+50		38.9
Sta 24+66		38.9
Ramp A Sta 1+61		17.8
Ramp B Sta 13+13		17.8
Knox County		
West Bound Lanes		
Sta. 26+30		26.7
Sta. 26+96		26.7
Sta. 28+07		26.7
Sta. 28+17		26.7
Sta. 29+48		26.7
Sta. 29+58		26.7
Sta. 30+66		26.7
Sta. 30+82		26.7
Sta. 414+94		26.7
Sta. 415+60		26.7
Sta. 418+71		26.7
Sta. 418+87		26.7
Sta. 192+70		26.7
sub-total Henry Co.		355.7
sub-total Knox Co.		347.1
Total		703

INCIDENTAL HMA SURFACING 1 1/2"

Cross Overs	ton
Henry Co.	
Sta 64+00	22.7
Knox County	
Sta. 279+00	22.7
Sta. 491+00	22.7
Sta. 174+00	22.7
sub-total Henry Co.	22.7
sub-total Knox Co.	68.1
Total	91

CONSTRUCTION LAYOUT

Henry Co.	0.2
Knox County	0.8
Total	1.0

CONSTRUCT TEST STRIP

Knox Co.	each
Binder Cse	1
Surface Cse	1
Total	2

ENGINEERS FIELD OF OFFICE TYPE A

4 Calendar Months

TREE REMOVAL

Knox County	unit
Sta 55+51 46' lt	16

RIP RAP CL B3

Knox County	ton
Rt 148+40 to 194+40	14.8
Rt 234+80 to 236+40	9.5
Total	24

RIP RAP CL B4

Knox County	ton
Rt 238+00 to 238+65	39

FILTER FABRIC FOR RIP RAP

Knox County	sq yd
Rt 238+00 to 238+65	58

PAVED DITCH REMOVAL

Knox County	feet	*width
Rt 148+40 to 149+40	100	4
Rt 84+90 to 85+33	64	4
Rt 238+00 to 238+65	65	8
Total	229	

* for information only

CONTROLLED LOW STRENGTH MATERIAL

Knox County	cu yd
Rt 238+00	3

FILE NAME = coversheet.dgn	USER NAME = aubreygs	DESIGNED -	REVISED -
		DRAWN -	REVISED -
	PLOT SCALE = 200.0000 ' / IN.	CHECKED -	REVISED -
	PLOT DATE = 12/10/2008	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

SCALE: | SHEET NO. OF SHEETS | STA. | TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
74	137-24\48-24\25,26) RS-3	Knox/Henry		10
		CONTRACT NO. 68220		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		