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NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves revised 
and/or added material.  
 

1. Added Index to Special Provisions 
2. Revised the special provision “Disadvantaged Business Enterprise 

Participation” on page 58 
 

 
 

Prime contractors must utilize the enclosed material when preparing their bid and must 
include any changes to the Schedule of Prices in their bid.   
 
 
 
Very truly yours, 
 
Jack A. Elston, P.E. 
Bureau Chief 
Engineer of Design and Environment 
 

 
 
By:  Ted B. Walschleger, P.E. 

Engineer of Project Management 
 



CONTRACT 61F44 
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

Adopted January 1, 2019 

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL 
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS. 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-19) 

SUPPLEMENTAL SPECIFICATIONS 

Std. Spec. Sec. Page No. 
106 Control of Materials  ...........................................................................................................................  1 
107 Legal Regulations and Responsibility to Public  .................................................................................  2 
403 Bituminous Surface Treatment (Class A-1, A-2, A-3)  ........................................................................  3 
404 Micro-Surfacing and Slurry Sealing  ...................................................................................................  4 
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406 Hot-Mix Asphalt Binder and Surface Course  .....................................................................................  25 
420 Portland Cement Concrete Pavement  ...............................................................................................  26 
424 Portland Cement Concrete Sidewalk  .................................................................................................  28 
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503 Concrete Structures  ...........................................................................................................................  32 
504 Precast Concrete Structures  .............................................................................................................  35 
542 Pipe Culverts  .....................................................................................................................................  36 
586 Sand Backfill for Vaulted Abutments  .................................................................................................  37 
602 Catch Basin, Manhole, Inlet, Drainage Structure, and Valve Vault Construction, Adjustment, and 

Reconstruction  .............................................................................................................................  39 
630 Steel Plate Beam Guardrail  ...............................................................................................................  40 
631 Traffic Barrier Terminals  ....................................................................................................................  43 
670 Engineer’s Field Office and Laboratory  .............................................................................................  44 
701 Work Zone Traffic Control and Protection  .........................................................................................  45 
704 Temporary Concrete Barrier  ..............................................................................................................  46 
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781 Raised Reflective Pavement Markers  ................................................................................................  49 
888 Pedestrian Push-Button ......................................................................................................................  50 

1001 Cement  ..............................................................................................................................................  51 
1003 Fine Aggregates  ................................................................................................................................  52 
1004 Coarse Aggregates  ............................................................................................................................  53 
1006 Metals  ................................................................................................................................................  56 
1020 Portland Cement Concrete  ................................................................................................................  58 
1043 Adjusting Rings ..................................................................................................................................  60 
1050 Poured Joint Sealers  .........................................................................................................................  62 
1069 Pole and Tower  .................................................................................................................................  64 
1077 Post and Foundation  .........................................................................................................................  65 
1096 Pavement Markers  ............................................................................................................................  66 
1101 General Equipment  ............................................................................................................................  67 
1102 Hot-Mix Asphalt Equipment  ...............................................................................................................  68 
1103 Portland Cement Concrete Equipment  ..............................................................................................  70 
1105 Pavement Marking Equipment  ..........................................................................................................  72 
1106 Work Zone Traffic Control Devices  ....................................................................................................  74 

Added 2-13-19



RECURRING SPECIAL PROVISIONS 

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 

CHECK SHEET # PAGE NO. 
1 X Additional State Requirements for Federal-Aid Construction Contracts  .........................................  75 
2 X Subletting of Contracts (Federal-Aid Contracts)  .............................................................................  78 
3 X EEO  ...............................................................................................................................................  79 
4 Specific EEO Responsibilities Non Federal-Aid Contracts  .............................................................  89 
5 Required Provisions - State Contracts  ...........................................................................................  94 
6 Asbestos Bearing Pad Removal .....................................................................................................  100 
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  ...................................  101 
8 X Temporary Stream Crossings and In-Stream Work Pads  ..............................................................  102 
9 Construction Layout Stakes Except for Bridges  .............................................................................  103 

10 X Construction Layout Stakes  ...........................................................................................................  106 
11 Use of Geotextile Fabric for Railroad Crossing  ..............................................................................  109 
12 Subsealing of Concrete Pavements  ...............................................................................................  111 
13 Hot-Mix Asphalt Surface Correction  ...............................................................................................  115 
14 Pavement and Shoulder Resurfacing  .............................................................................................  117 
15 Patching with Hot-Mix Asphalt Overlay Removal  ...........................................................................  118 
16 Polymer Concrete  ..........................................................................................................................  120 
17 PVC Pipeliner  .................................................................................................................................  122 
18 Bicycle Racks  .................................................................................................................................  123 
19 Temporary Portable Bridge Traffic Signals  ....................................................................................  125 
20 Work Zone Public Information Signs  ..............................................................................................  127 
21 Nighttime Inspection of Roadway Lighting  .....................................................................................  128 
22 English Substitution of Metric Bolts  ................................................................................................  129 
23 Calcium Chloride Accelerator for Portland Cement Concrete  ........................................................  130 
24 Quality Control of Concrete Mixtures at the Plant  ..........................................................................  131 
25 X Quality Control/Quality Assurance of Concrete Mixtures  ...............................................................  139 
26 Digital Terrain Modeling for Earthwork Calculations  .......................................................................  155 
27 Reserved  ........................................................................................................................................  157 
28 Preventive Maintenance – Bituminous Surface Treatment (A-1)  ...................................................  158 
29 Reserved  ........................................................................................................................................  164 
30 Reserved  ........................................................................................................................................  165 
31 Reserved  ........................................................................................................................................  166 
32 Temporary Raised Pavement Markers  ...........................................................................................  167 
33 Restoring Bridge Approach Pavements Using High-Density Foam ................................................  168 
34 Portland Cement Concrete Inlay or Overlay  ...................................................................................  171 
35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ..............................................  175 
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LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” are 
applicable to this contract and are included by reference: 

CHECK SHEET # PAGE NO. 
LRS1 Reserved ...................................................................................................................................  179 
LRS2 Furnished Excavation  ...............................................................................................................  180 
LRS3 X Work Zone Traffic Control Surveillance  ....................................................................................  181 
LRS4 Flaggers in Work Zones  ............................................................................................................  182 
LRS5 Contract Claims  ........................................................................................................................  183 
LRS6 Bidding Requirements and Conditions for Contract Proposals  .................................................  184 
LRS7 Bidding Requirements and Conditions for Material Proposals  ..................................................  190 
LRS8 Reserved ...................................................................................................................................  196 
LRS9 Bituminous Surface Treatments  ................................................................................................  197 
LRS10 Reserved ...................................................................................................................................  198 
LRS11 Employment Practices  ..............................................................................................................  199 
LRS12 Wages of Employees on Public Works  .....................................................................................  201 
LRS13 Selection of Labor  .....................................................................................................................  203 
LRS14 Paving Brick and Concrete Paver Pavements and Sidewalks  ..................................................  204 
LRS15 Partial Payments  .......................................................................................................................  207 
LRS16 Protests on Local Lettings  .........................................................................................................  208 
LRS17 Substance Abuse Prevention Program  .....................................................................................  209 
LRS18 Multigrade Cold Mix Asphalt  .....................................................................................................  210 
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BDE SPECIAL PROVISIONS 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 

File 
Name 

Pg. Special Provision Title Effective Revised 

80099 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
80274 Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
80192 Automated Flagger Assistance Device Jan. 1, 2008 
80173 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80241 Bridge Demolition Debris July 1, 2009 
5026I Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
5048I Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
5049I Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
5053I Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 

* 80404 Coarse Aggregate Quality for Micro-Surfacing and Cape Seals Jan. 1, 2019 
80384 51 X Compensable Delay Costs June 2, 2017 
80198 Completion Date (via calendar days) April 1, 2008 
80199 Completion Date (via calendar days) Plus Working Days April 1, 2008 
80293 Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

80311 Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
80277 Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
80261 55 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
80387 Contrast Preformed Plastic Pavement Marking Nov. 1, 2017 

* 80029 58 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
80402 69 X Disposal Fees Nov. 1, 2018 
80378 Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 

* 80405 Elastomeric Bearings Jan. 1, 2019 
80388 71 X Equipment Parking and Storage  Nov. 1, 2017 
80229 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80304 Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
80246 72 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 Aug. 1, 2018 

* 80406 Hot-Mix Asphalt – Mixture Design Verification and Production 
     (Modified for I-FIT Projects) 

Jan. 1, 2019 

* 80398 Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Jan. 1, 2019 
80399 74 X Hot-Mix Asphalt – Oscillatory Roller Aug. 1, 2018 Nov. 1, 2018 
80347 Hot-Mix Asphalt – Pay for Performance Using Percent 

     Within Limits – Jobsite Sampling 
Nov. 1, 2014 Aug. 1, 2018 

* 80383 Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Jan. 1, 2019 
80376 76 X Hot-Mix Asphalt – Tack Coat Nov. 1, 2016 
80392 77 X Lights on Barricades Jan. 1, 2018 
80336 Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 

* 80393 Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 Mar. 1, 2019 
80400 Mast Arm Assembly and Pole Aug. 1, 2018 
80045 Material Transfer Device June 15, 1999 Aug. 1, 2014 
80394 Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
80165 Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
80349 Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
80371 Pavement Marking Removal July 1, 2016 
80390 79 X Payments to Subcontractors Nov. 2, 2017 
80389 80 X Portland Cement Concrete  Nov. 1, 2017 
80359 Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
80401 Portland Cement Concrete Pavement Connector for 

     Bridge Approach Slab 
Aug. 1, 2018 
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File 
Name 

Pg. Special Provision Title Effective Revised 

80300 Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
80328 81 X Progress Payments Nov. 2, 2013 
3426I Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
80157 Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006 

* 80306 Reclaimed Asphalt Pavement (RAP) and Reclaimed 
    Asphalt Shingles (RAS) 

Nov. 1, 2012 Jan. 1, 2019 

* 80407 82 X Removal and Disposal of Regulated Substances Jan. 1, 2019 
80395 Sloped Metal End Section for Pipe Culverts Jan. 1, 2018 
80340 Speed Display Trailer April 2, 2014 Jan. 1, 2017 
80127 Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 

* 80408 94 X Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019 
80397 95 X Subcontractor and DBE Payment Reporting  April 2, 2018 
80391 96 X Subcontractor Mobilization Payments  Nov. 2, 2017 
80317 Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
80298 Temporary Pavement Marking April 1, 2012 April 1, 2017 
20338 97 X Training Special Provision  Oct. 15, 1975 
80403 Traffic Barrier Terminal, Type 1 Special Nov. 1, 2018 

* 80409 100 X Traffic Control Devices – Cones Jan. 1, 2019 
* 80410 Traffic Spotters Jan. 1, 2019 

80318 Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018 
80288 101 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
80302 103 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
80071 104 X Working Days Jan. 1, 2002 

The following special provisions are in the 2019 Supplemental Specifications and Recurring Special Provisions. 

File 
Name 

Special Provision Title New Location Effective Revised 

80382 Adjusting Frames and Grates Articles 602.02(s) and (t), 
1043.04, and 1043.05 

April 1, 2017 

80366 Butt Joints Article 406.08(c) July 1, 2016 
80386 Calcium Aluminate Cement for Class PP-5 

Concrete Patching  
Article 1001.01(e) Nov. 1, 2017 

80396 Class A and B Patching Articles 442.06(a)(1) and (2) Jan. 1, 2018 Nov. 1, 2018 
80377 Portable Changeable Message Signs Articles 701.20(h) and 

1106.02(i) 
Nov. 1, 2016 April 1, 2017 

80385 Portland Cement Concrete Sidewalk Article 424.12 Aug. 1, 2017 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities.  The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award.  If the Department determines the
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bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination.  The determination shall become
final if a request is not made on or before the fifth calendar day.  A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid.  The request will be reviewed by the
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal.  After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award.  A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

62 Revised 2-20-19

mailto:DOT.DBE.UP@illinois.gov


(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible.  At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract.  Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE.  The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises.  All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract.  The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract.  Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted.  If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required.  However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change.  If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price.  If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part.  Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent.  This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request.  The Contractor shall give the DBE five days to respond to the
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action.  If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards.  Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the
Contractor can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any
reason, the Contractor shall make a good faith effort to find another DBE to
substitute for the original DBE to perform at least the same amount of work under the
contract as the terminated DBE to the extent needed to meet the established
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the
Department requests documentation under this provision, the Contractor shall submit
the documentation within seven days, which may be extended for an additional
seven days if necessary at the request of the Contractor.  The Department will
provide a written determination to the Contractor stating whether or not good faith
efforts have been demonstrated.

(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed.  If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages.  A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.  The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.

80029 
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