



NOTES:

THE CURB AND GUTTER AND CONCRETE MEDIAN ON THE WEST EDGE OF THE PROPOSED MEDIAN SHALL NOT BE CONSTRUCTED FROM STA. 279+20 TO STA. 289+50 AND STA. 298+43 TO STA. 305+50 UNTIL STAGE 3.

* SHALL BE REPEATED EVERY 1/4 MILE.

TEMPORARY PAVEMENT MARKINGS FOR US 45 SHOWN ON THIS SHEET SHALL BE MEASURED FROM EXISTING RIGHT (NORTHBOUND) EDGE OF PAVEMENT.

FILE NAME =	USER NAME = #USER#	DESIGNED - MAP	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	MAINTENANCE OF TRAFFIC - STAGE 1			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
#FILE#		DRAWN - JRH	REVISED -		SCALE: 1" = 50'	SHEET NO. 4 OF 5 SHEETS	STA. 278+00 TO STA. 307+00	344	(46-1S&47)WRS-3	LAKE	176	37
		CHECKED - JW	REVISED -					U.S. ROUTE 45 RECONSTRUCTION		CONTRACT NO. 60957		
		DATE - 12-12-08	REVISED -					FED. ROAD DIST. NO. [ILLINOIS] FED. AID PROJECT				