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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
April 24, 2020 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 70B38

CHAMPAIGN County

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Project NHPP-W12X(328)

Routes FAI57 & &

District 5 Construction Funds

Bridge replacements under mattis ave. NW of Champaign.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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INDEX
FOR
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This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included

by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ...........cccccceeiiiiiiiieee i 75
2 X  Subletting of Contracts (Federal-Aid CONFACES) .........eeiiiiiiiiiiiie e e e 78
K G = = PP PO PRUPPRPRRPR 79
4 Specific EEO Responsibilities Non Federal-Aid CONractS ............euiiiiiiiiiiiiiee e esveeee e eene e e e 89
5 Required Provisions - State CONTraCtS ............ciiiiiiiiiiii e e e e aeaee e s 94
6 Asbestos Bearing Pad REMOVAI ...ttt e e ettt e e e e e s be e e e e e e ntareaaaeeeas 100
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal ...........ccocccveeieiiiiiiiiie e 101
8 Temporary Stream Crossings and In-Stream WOrk Pads ...........ccuuuiiiiiiiiiiiiiie e 102
9 Construction Layout Stakes Except for Bridges 103

10 X  Construction Layout Stakes .........ccccceveeeiiiviieeeeeeninnns 106
11 Use of Geotextile Fabric for Railroad Crossing 109
12 Subsealing of Concrete Pavements 111
13 Hot-Mix Asphalt Surface Correction .... 115
14 Pavement and Shoulder Resurfacing 117
15 Patching with Hot-Mix Asphalt Overlay REMOVa ..........ccoooiiiiiiii e 118
16 (200} a0 [ R 00T g Tor (=1 (= T USSP EPR TP 120
17 [V O T o =Y 13 T SRS 122
18 |21 0o L= - Tor (& SO USROS 123
19 X Temporary Portable Bridge Traffic SIQNalS ........cooouiiiiiiiiii et e e 125
20 X Work Zone Public INfOrmation SIGNS .......c.ceiiiiiiiiiiie e iiiiiie ettt e e e e st e e e st ae e e e e e s enntaeeaaeeaessnneaeeeennnnnens 127
21 X Nighttime Inspection of Roadway LIGhting .........coo i e e e e 128
22 English Substitution of MetriC BOILS ...........eiiiiiiii et e e e e e e neneeeeeas 129
23 Calcium Chloride Accelerator for Portland Cement CONCIEte ...........cooiiiiiiiiiiiiiiiie e 130
24 Quality Control of Concrete Mixtures atthe Plant ... 131
25 X Quality Control/Quality Assurance of Concrete MIXtUrES ...........coociiiiiiiiiiiiii e 139
26 Digital Terrain Modeling for Earthwork Calculations 155
27 RESEIVEA ..o 157
28 Preventive Maintenance — Bituminous Surface Treatment (A-1) . ... 158
29 Reserved 164
30 Reserved 165
31 Reserved 166
32 Temporary Raised Pavement Markers 167
33 Restoring Bridge Approach Pavements Using High-Density Foam 168
34 Portland Cement Concrete Inlay or Overlay .........ccccocoeeeeaiiiiiiieneenn. 171
35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 175




FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

TABLE OF CONTENTS

LOCATION OF PROJECT ... 1
DESCRIPTION OF PROUJECT ...ttt 1
TRAFFIC CONTROL PLAN ... 2
TRAFFIC CONTROL AND PROTECTION (SPECIAL) (EACH) ....ooviiiiieeeeee 7
LIQUIDATED DAMAGES FOR NIGHTTIME CLOSURES..........cooiiieeeeeeee e 8
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) (L SUM) ...cooiiiiiiiiiiiieeeeeeeeeecee 9
TEMPORARY CONCRETE BARRIER.....ccoiiiii e 10
TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321.......cccvvveiiinnnen. 11
COOPERATION BETWEEN CONTRACTORS ...ttt 12
CONTRACTOR ACCESS ...ttt a e e e e e enneeas 12
DETOUR SIGNING. ...ttt e e e e e e e e e e enneeee s 13
DIRECTION INDICATOR BARRICADES AND ARROW BOARDS .........cccoiiiiiiiieee e 13
EQUIPMENT PARKING AND STORAGE .......oooiiiiiiieeeee et 13
WIDTH RESTRICTION AND MAXIMUM WIDTH SIGNING ... 14
NOTIFICATION PRIOR TO ROAD CLOSURES. ........coo i 15
STAGE CONSTRUCTION TIME RESTRICTION ......ooiiiiiiiiee e 16
TEMPORARY TRAFFIC CONTROL DEVICE DEPLOYMENT AND REMOVAL.........cccccveeeeeen. 16
TEMPORARY TRAFFIC SIGNAL INSTALLATION ..ot 17
MODIFY EXISTING TRAFFIC SIGNAL TIMING FOR STAGE CONSTRUCTION .................... 18
TRAFFIC CONTROL REMOVAL ... 18
BASE COURSE (OPTION) ...ttt 19
BREAKAWAY DEVICE, COUPLING WITH STAINLESS STEEL SCREEN AND BLACK
ANODIZED ALUMINUM SKIRT ...ttt 20
BRIDGE DECK POUR WEATHER RESTRICTIONS ..o 20
BRIDGE INSTRUMENTATION ...t 21
CAMERA POLE, 45 F . e 28
COTV CAMERA et e e et e e e e e e e e e e e e e e e e e eneeeees 28
CLOSED CIRCUIT TELEVISION CABINET ......oottiiiiiiiiie et 29
CONSTRUCTION LAYOUT EQUIPMENT ...ttt 29
DETECTOR LOOP, TYPE 1 ... ittt ettt nnne e e 30
DRAINAGE STRUCTURE TO BE REMOVED .......cooiiiiiieiieiee e 30
DRILL EXISTING HANDHOLE ...ttt 30



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

EARTH DITCH BERM...... .ottt e 31
ETHERNET SWITCH. ..t e e e e e e 31
FENCE REMOVAL ..ottt e e e e e e e e 31
GRANULAR EMBANKMENT, SPECIAL ...t 32
GROOVING FOR RECESSED PAVEMENT MARKINGS ........ccoiiiiiiiiiiiiieeeeeeeee e 33
GUARD POST REMOVAL ...ttt e e e e e 35
GUARD POST S ittt ettt e e e e e e e e e e e e e e e e e e e e e s 35
GUARDRAIL INSTALLATION TIME ...t 36
GUARDRAIL REMOVAL AND INSTALLATION ...t 36
IMPACT ATTENUATORS ...ttt e e 36
INDUCTIVE LOOP DETECTORS ... .ottt 37
LIGHT POLE, SPECIAL ... .ottt e e e s 37
LIGHTING CONTROLLER, PEDESTAL MOUNTED, 240VOLT, 60AMP, WITH BLACK POWDER
COAT FINISH ... e e et e e e e e e e e e e e e e e nneeees 37
NON-VERTICAL IMPACT ROLLER FOR HOT-MIX ASPHALT ... 38
OPENING LANES FOR HOME FOOTBALL PERIODS ........coooiiiiiieeeeeee e 39
PAVEMENT GROOVING. ...t e e nnee e e 39
PEDESTRIAN PUSH-BUTTON SIGNS...... .o 40
PERMANENT BENCH MARKS ...t 40
PIPE CULVERTS, CLASS A (JACKED)......oiiiiiiiiii e 40
PIPE DRAINS 27 e e e e e 41
PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT ... 41
POWDER COATING OF PARAPET RAILING AND BRIDGE FENCE RAILING ..........cccccc...... 42
PUBLIC MEETING. ...ttt ekt e e e e e e e e e e e e e e 46
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES(PROJECT SPECIFIC)............ 46
REMOVE AND REINSTALL HIGH TENSION CABLE MEDIAN BARRIER ........cccccveiiiiiiiieeee. 47
REMOVE EXISTING GULFBOX JUNCTION ...t 48
REMOVE EXISTING CONCRETE FOUNDATION.........ooiiiiiiiie e 48
REMOVE EXISTING HANDHOLE ..ot 48
REMOVE IMPACT ATTENUATORS, NO SALVAGE ........ocoiiiiiiiiieiee e 49
REMOVE RIGHT-OF-WAY MARKERS...... .o 49
SEEDING, AND EROSION CONTROL BLANKET, AT CONCRETE HEADWALLS FOR PIPE
DIRAINS e et e e e e e e e e e e e e e et e e e e e e e r e e e e e e e e 50
SEEDING AND ESTABLISHMENT OF VEGETATION ......cooiiiiiieeee e 50



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

SIGN REMOVAL ... oo s e e e e e e es e e e e e et ee e e e e 50
STATUS OF UTILITIES ..o e 51
SOIL NAILED WALL ..o er e 54
STRINGLINE ..ot e e e e e e e e e e e e e e e e e e 65
TEMPORARY DRAINAGE INTO PROPOSED DRAINAGE STRUCTURES ..o, 66
TEMPORARY SUPPORT SYSTEM ..o e 66
TRAFFIC SIGNAL CONTROLLER AND CABINET ..o 67
TREATMENT OF EXISTING FIELD TILE SYSTEMS ..o 68
WOOD POLE, 35 FT.; CL. 4 oo e s e 69
COMPLETION DATE PLUS GUARANTEED WORKING DAYS ..o, 70
DRAINAGE SYSTEM.....ooeooeeee oo et eeeeeee e s eeesseeeeeseeeseeeeeeseeeeeesesseeeeeeseseeeeeeseeeeeeseees 71
CONCRETE WEARING SURFACE ... eeeee e ese e eee s s esseeeseeeseseseen 73
PIPE UNDERDRAINS FOR STRUCTURES ..ottt eeeeeeeeee e eseseeesseeeeseeeseeeseeeeseeeeeeeees 75
DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS ..o, 76
SLIPFORM PARAPET ..o oot e e es e s e s e e e s eee e seee et ese e eseneneeese 82
WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND
(018N =1 =3 = OO 87
BRIDGE DECK CONSTRUCTION ...t sseeeeesseeeeseeesseeeeeeeeseseeeseeeseeeens 88
BRIDGE DECK GROOVING (LONGITUDINAL) ..ot eeeeeee e eeeeeee s e seeeeeeeees 89
PREFORMED BRIDGE JOINT SEAL ..o ee e eneeeens 91
METALLIZING OF STRUCTURAL STEEL....... oo eeee e eeeeeee e, 98
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) ......veooveeveoeeeeeeeeeeeeeeeeseeee e sens 116
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) ... 118
COMPENSABLE DELAY COSTS (BDE) ... .eveoeeeeeeeeee oo eeeeeeeeeeeeeeeee e eeeesee e eeeeseeseeseeeee e 119
CONCRETE MIX DESIGN — DEPARTMENT PROVIDED (BDE)........eoveoveeeeereseeeeeeeeseereenne. 123
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) ..o, 124
DISPOSAL FEES (BDE) ......evvoeeeeeeeeeeeeeeeeeeeeeeeeeeeesseeeeeeeessesseeeseseseeeesesseeseeeseseeseeeeseseseeeseee 135
ELASTOMERIC BEARINGS (BDE) ......eevoeeeeee oo eeeeeeeeeeeeeeseeeeeeseseeeeseeseseeesseeseeseeseeseessseeeeeo 136
EMULSIFIED ASPHALTS (BDE) .....vevee oo s esee e e eee s seesee s seeeeeseeeeesens 137
ENGINEER’S FIELD OFFICE AND LABORATORY (BDE) ... . eiveoeeeeeeeeeeeeeseeseseeseeeeeseens 141
EQUIPMENT PARKING AND STORAGE (BDE) ... veveoeeee oo 144
FUEL COST ADJUSTMENT (BDE) .....veeeoveeee oo eeeeeeeeeeeeeseeeeeeseeeee e seseeeseeeseeseeseeeeeseseeesen 145
GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE) ........ 148
GEOTEXTILE RETAINING WALLS (BDE). ... eeveoee oo seeeeesee s eeeeseeseeeseeseseeenee 150



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

HOT-MIX ASPHALT — BINDER AND SURFACE COURSE (BDE) .......ccccoiiviiiiiiieeeeiiieeeee 151
HOT-MIX ASPHALT — LONGITUDINAL JOINT SEALANT (BDE).....coviiiiiiiiiiiiiiiiiieeeees 158
HOT-MIX ASPHALT — MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFIED
FOR |-FIT DATA COLLECTION) (BDE) .....uuttitiiiiiiiiiiiiiieeee et 162
LUMINAIRES, LED (BDE) ...ttt 166
MOBILIZATION (BDE) ....eiiiiiiiitt ettt e e e e e e 176
MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) .......ceutiiiiiiiiiiiiiiiiiieeeeeees 177
PAVEMENT MARKING REMOVAL (BDE).....cottiiiiiiiiiiieiie et 178
PORTLAND CEMENT CONCRETE (BDE) ....coiiiiiiiiiiieeeeeeee e 179
PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)........cccccoviiiiiiiiiiiiee 180
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)......... 182
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) ......cccooviiiieiiieeeeee 193
SILT FENCE, GROUND STABILIZATION AND RIPRAP FILTER FABRIC (BDE)................... 206
SPEED DISPLAY TRAILER (BDE) ... 208
STEEL COST ADJUSTMENT (BDE) .....ceiiiiiiiieee e 210
STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE) ...cccoiiiiiiiiiiieeeeeeeeee 212
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) ......cccoviviiiiieeeeee 213
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)......coiiiiieiieeeeee e 213
TEMPORARY PAVEMENT MARKING (BDE)......coiiiiiiiiiiiee e 214
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)......outiiiiiiiiii, 217
TRAFFIC CONTROL DEVICES - CONES (BDE).....ccoiiiiiiiiiiiiiiieeceeeeeee e 218
TRAFFIC SPOTTERS (BDE) ...t 219
TRAINING SPECIAL PROVISIONS (BDE) .....uuiiiieiiiiiiie ettt 221
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION.224
WARM MIX ASPHALT (BDE) ..ot 227
WEEKLY DBE TRUCKING REPORTS (BDE)......ccoiiiiiiiiiiieceeeee e 229
WORK ZONE TRAFFIC CONTROL DEVICES (BDE).......ccciiiiiiiiiiie e 229
PROJECT LABOR AGREEMENT ...ttt e e 231
TRAFFIC CONTROL COOPERATION ..ottt 251
TEMPORARY LIGHTING SYSTEM ...ttt 251
STORM WATER POLLUTION PREVENTION PLAN ... 253



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction, Adopted April 1, 2016”, the latest edition of the “Manual on Uniform Traffic Control
Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in effect
on the date of invitation for bids, and the “Supplemental Specifications and Recurring Special
Provisions” indicated on the Check Sheet included herein, which apply to and govern the
construction of FAI Route 57 & 74 (I-57 & |-74), Project NHPP-WI2X (328), Section (10-34HB-
3)BR&(10-5-1HB)BR-1, Champaign County, Contract No. 70B38, and in case of conflict with any
part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall
govern.

LOCATION OF PROJECT

This project location is the Mattis Avenue Bridge over I-57 and the Mattis Avenue Bridge over I-
74 in Champaign.

DESCRIPTION OF PROJECT

1. Furnish embankment and construct side slopes as detailed in the cross sections for the

length of the given segments, compacted to the requirements provided in the standard

specifications.

Establish traffic control and stage construction.

Establish erosion control. These measures will consist of temporary erosion control

seeding, inlet and pipe protection, erosion control blanket, perimeter erosion barrier, and

such measures as may be required to prevent silt/soil from leaving the job site.

4. Removal of existing bridge and construction of new bridge substructure and
superstructure, using stage construction.

5. Construct roadway and shoulders to tie into the existing roadway. Construct new steel
plate beam guardrails to tie into the existing guardrails. Construct drainage inlets.

6. Final seeding.

wn
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TRAFFIC CONTROL PLAN
Effective: September 11, 1990 Revised: January 01, 2014

Traffic control shall be in accordance with the applicable sections of the Standard Specifications
for Road and Bridge Construction, the applicable guidelines contained in the lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any
special details and highway standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the
following Highway Standards relating to Traffic Control, and the listed Supplemental
Specifications and Recurring Special Provisions.

Highway Standards:
701001, 701006, 701011, 701101, 701106, 701201, 701206, 701301, 701306, 701311,
701321, 701326, 701400, 701401, 701411, 701427, 701428, 701451, 701602, 701606,
701701, 701901

Supplemental Specifications and Recurring Special Provisions:
Temporary Portable Bridge Traffic Signals
Work Zone Public Information Signs
Night Time Inspection of Roadway Lighting

Special Provisions:
Traffic Control and Protection (Special) (Each)
Liquidated Damages for Nighttime Closures
Traffic Control and Protection (Special) (L Sum)
Temporary Concrete Barrier
Traffic Control and Protection, Standard 701316 and 701321
Cooperation Between Contractors
Contractor Access
Detour Signing
Direction Indicator Barricades and Arrow Boards
Equipment Parking and Storage
Width Restriction and Maximum Width Signing
Notification Prior to Road Closures
Temporary Traffic Control Device Deployment and Removal
Temporary Traffic Signal Installation
Traffic Control Removal

Plan Details:
Maintenance of Traffic Plans and Details
Detour Plans and Details
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Limitations of Construction:
The Contractor shall coordinate the items of work in order to keep hazards and traffic
inconveniences to a minimum as specified below.

1.

The Contractor shall provide, erect, and maintain all the necessary barricades, cones,
drums, flags, and lights for the warning and protection of traffic, as required by
Sections 107 and 701 through 703 of the Standard Specifications.

Work shall not be performed that will reduce the existing vertical clearance on I-57.
“TRUCKS ENTERING AND LEAVING ROAD’ signs shall be displayed as directed by
the Engineer during periods when material or equipment is being hauled to or from the
project site. This work shall be included in the cost for Traffic Control and Protection
(Special).

Dual display “BE PREPARED TO STOP” signs shall be placed along the northbound
and southbound [-57 lanes approaching the work zone as directed by the Engineer
and shall be included in the cost for Traffic Control and Protection (Special).

In addition to the flaggers required by the various standards, additional flaggers shall
be provided, if required by the Engineer, and they will be paid in accordance with
Article 109.04 of the Standard Specifications.

The Contractor shall have responsibility for all Traffic Control Devices throughout the
entire project. Any additional work or material shall be considered included in the
contract unit price for Traffic Control and Protection (Special).

Any inconvenience or delays caused by the Contractor in complying with this Special
Provision will be considered as included in the contract unit price for Traffic Control
and Protection (Special) and no additional compensation will be allowed.

At any particular location, the Contractor shall work on only one side of the pavement
at a time and shall keep all equipment, materials, and vehicles off the pavement, the
shoulder, and right-of-way on the side of the pavement open to traffic.

Traffic: It is the intention of the Department that I-57, |-74 and Mattis Avenue be kept open to
traffic at all times during the construction of this section with the exception of the following:

All work requiring lane closures on |-57 or |-74 shall be restricted to nighttime lane
closures. This includes, but not limited to, setting temporary concrete barrier, installation
of protective shield, removal of any superstructure or substructure components, beam
removal and replacement, and deck forming. This work shall be limited to Sunday,
Monday, Tuesday, Wednesday, or Thursday between 10:00 p.m. to 6:00 a.m. All traffic
lanes on I-57 or I-74 shall be shut down for beam removal or the setting of bridge beams
and 1-57 and I-74 traffic shall be temporarily detoured as shown in the plans. At the
completion of beam removal or the setting of bridge beams during the designated time
periods, the I-57 and |-74 traffic lanes shall then be re-opened. For the removal and setting
of beams, the Contractor may shut down one lane of I-57 or I-74 prior to the closure. All
devices and the first 2 warning signs shall have lights as specified in Standard 701401.
Prior to the closures at this location, the Contractor shall notify local townships, schools,
and emergency agencies per the requirements of the special provisions herein.
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The following traffic control standards shall be utilized during, but not limited to, the listed
construction operations:

TRAFFIC CONTROL AND PROTECTION, STANDARD 701001

Traffic Control and Protection, Standard 701001 shall be used for work on Mattis Avenue for work
which is performed beyond 15' from the edge of the traffic lane. This standard will not be
measured for payment in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701006

Traffic Control and Protection, Standard 701006 shall be used for work on Mattis Avenue for work
which is performed within 15, but not closer than 2' to the edge of the traffic lane. This standard
will not be measured for payment in accordance with Article 701.19(a) of the Standard
Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701011

Traffic Control and Protection, Standard 701011 shall be used for off-road moving operations
work which is performed at the edge of the traffic lane of Mattis Avenue. This standard will not
be measured for payment in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701101

Control and Protection, Standard 701101 shall be used for work on 1-74, 1-57 and all ramps that

are 2’ to 15 away from the edge of pavement. This work may include but not necessarily be
limited to guardrail work, delineator work, earthwork, riprap, and seeding. Utilization of Standard
701101 will not be paid for separately, but shall be included in the costs of TRAFFIC CONTROL
AND PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701106

Traffic Control and Protection, Standard 701106 shall be used for work on |-74, I-57 and all ramps
that are more than 15 away from the edge of pavement. This work may include but not
necessarily be limited to earthwork and seeding. This standard will not be measured for payment
in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701201

Traffic Control and Protection, Standard 701201 shall be used for a daytime only lane closure
along Mattis Avenue when patching or underground pipe work is completed. Utilization of
Standard 701201 will not be paid for separately, but shall be included in the costs of TRAFFIC
CONTROL AND PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701206

Traffic Control and Protection, Standard 701206 shall be used for a night time only lane closure
along Mattis Avenue when patching or underground pipe work is completed. Utilization of
Standard 701206 will not be paid for separately, but shall be included in the costs of TRAFFIC
CONTROL AND PROTECTION (SPECIAL)(L SUM).




FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

TRAFFIC CONTROL AND PROTECTION, STANDARD 701301

Traffic Control and Protection, Standard 701301 shall be used along Mattis Avenue when short
time work operations are being performed. Typical operations are hot mix density testing,
application of temporary pavement marking, marking patches, and miscellaneous survey
operations. This standard will not be measured for payment in accordance with Article 701.19(a)
of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701306

Traffic Control and Protection, Standard 701306 shall be used along Mattis Avenue when a
daytime only lane closure is required for milling, resurfacing or when shoulder work is being
completed. Utilization of Standard 701306 will not be paid for separately, but shall be included in
the costs of TRAFFIC CONTROL AND PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701311

Traffic Control and Protection, Standard 701311 shall be used along Mattis Avenue when moving
operations (daytime only) are being performed. Typical operations are landscaping, application
of pavement marking and miscellaneous utility operations. This standard will not be measured
for payment in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701321

Traffic Control and Protection, Standard 701321 shall be used along Mattis Avenue for a lane
closure with a temporary traffic signal to accommodate staged construction of the proposed bridge
replacements. See special provision for additional requirements. Utilization of Standard 701321
will not be paid for separately, but shall be included in the costs of TRAFFIC CONTROL AND
PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701326

Traffic Control and Protection, Standard 701326 shall be used along Mattis Avenue when
conducting pavement widening operations. Utilization of Standard 701326 will not be paid for
separately, but shall be included in the costs of TRAFFIC CONTROL AND PROTECTION
(SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701400

Traffic Control and Protection, Standard 701400 shall be used for work on I-57 and |-74 for
approaches to work zones requiring a lane closure on |-57 or I-74. This standard will not be
measured for payment in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701401

Traffic Control and Protection, Standard 701401 shall be used on |-57 and I-74 for work areas
requiring a lane closure on I-57 or |-74. This standard shall always be used in conjunction with
Traffic Control and Protection, Standard 701400. Utilization of Standard 701401 will not be paid
for separately, but shall be included in the costs of TRAFFIC CONTROL AND PROTECTION
(SPECIAL)(EACH) and TRAFFIC CONTROL AND PROTECTION (SPECIAL)(L SUM).
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701411

Traffic Control and Protection, Standard 701411 shall be used on I-57 and |-74 for operations
requiring lane closures on I-57 or I-74 in close proximity to the entrance and exit ramps at the
interchanges. These operations may include, but not necessarily be limited to, the setup and
removal of temporary concrete barrier and placing protective shield. The interchange ramps,
shall, at all times, be kept open to traffic. The yield signs required by Standard 701411 shall be
placed as directed by the Engineer. Additional drums or cones shall be required 200 feet prior to
the ramp opening on the mainline. The devices shall be placed at 50 foot centers to help delineate
the location of the ramp opening. Dual display BE PREPARED TO STOP signs shall be placed
at all ramp locations within the project limits. No additional compensation will be allowed for
complying with these requirements. Utilization of Standard 701411 will not be paid for separately,
but shall be included in the costs of TRAFFIC CONTROL AND PROTECTION (SPECIAL)(EACH)
and TRAFFIC CONTROL AND PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701427

Traffic Control and Protection, Standard 701427 shall be used for moving or intermittent
operations on a multilane facility. This work may include, but not necessarily be limited to,
landscaping, pavement marking and utility operations. This standard will not be measured for
payment in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701428

Traffic Control and Protection, Standard 701428 shall be used for setup and removal of lane
closures on freeways/expressways having ADT greater than 25,000. This standard will not be
measured for payment in accordance with Article 701.19(a) of the Standard Specifications.

TRAFFIC CONTROL AND PROTECTION, STANDARD 701451

Traffic Control and Protection, Standard 701451 shall be used for the temporary closure of the
ramps as shown in the detour plan during beam removal and replacement. Utilization of Standard
701451 will not be paid for separately, but shall be included in the costs of TRAFFIC CONTROL
AND PROTECTION (SPECIAL)(EACH).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701602

Traffic Control and Protection, Standard 701602 shall be used along Mattis Avenue near
Bloomington Road when lane closures are required. Utilization of Standard 701602 will not be
paid for separately, but shall be included in the costs of TRAFFIC CONTROL AND PROTECTION
(SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701606

Traffic Control and Protection, Standard 701606 shall be used along Mattis Avenue when lane
closures are required. Utilization of Standard 701606 will not be paid for separately, but shall be
included in the costs of TRAFFIC CONTROL AND PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701701

Traffic Control and Protection, Standard 701701 shall be used for the work on Mattis Avenue near
the Bloomington Road intersection for shoulder operations. Utilization of Standard 701701 will not
be paid for separately, but shall be included in the costs of TRAFFIC CONTROL AND
PROTECTION (SPECIAL)(L SUM).

TRAFFIC CONTROL AND PROTECTION, STANDARD 701901
This standard includes the traffic control device details.
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TRAFFIC CONTROL AND PROTECTION (SPECIAL) (EACH)

This special provision shall be utilized for the structural steel removal and for the structural steel
placement on Mattis Avenue over |-57 and Mattis Avenue over |-74. This work shall consist of
furnishing, maintaining and removing all traffic control devices in accordance with this special
provision. This road closure is needed to protect the traveling public whilst structural steel
removal and placement operations are underway.

The removal and setting of bridge beams over |-57 or |-74 traffic lanes shall be limited to Sunday,
Monday, Tuesday, Wednesday, or Thursday between 10:00 p.m. to 6:00 a.m. During lane
closures of FAI-57, the Contractor will be required to close off all lanes except one in each
direction, using Traffic Control and Protection, Standards: 701400, 701401 and 701411. Police
forces should be notified and requested to close off the remaining lane at which time the work
item may be removed or set in place. The District Five Traffic Operations Department shall be
notified (217-466-7294) at least 3 working days-72 hours (weekends and holidays DO NOT count
into this 3 working days-72 hours notification) in advance of the proposed road closure and to be
coordinated by Construction and Contractor. During these closure periods, the ramps shall be
closed utilizing standard 701451 as indicated in the detour plan. Flaggers will be required on
Mattis Avenue during these closure periods for beam removal and replacement.

Lane closures are allowed from 10:00 p.m. to 6:00 a.m. Traffic control devices can be erected or
removed one-half (1/2) hour before or after 10:00 p.m. to 6:00 a.m.

This work will be measured for payment on an Each basis. Each stage of work will be measured
as a separate location and will be considered as a separate location for payment as listed below:

Stage 1 — Closure of FAI-57 NB (Existing SN 010-0100 Northbound Lane) — 2 nights
Stage 1 — Closure of FAI-57 SB (Existing SN 010-0100 Northbound Lane) — 2 nights
Stage 2 — Closure of FAI-57 NB (Existing SN 010-0100 Southbound Lane) — 2 nights
Stage 2 — Closure of FAI-57 SB (Existing SN 010-0100 Southbound Lane) — 2 nights

Stage 1 — Closure of FAI-74 NB (Existing SN 010-0270 Southbound Lane) — 3 nights
Stage 1 — Closure of FAI-74 SB (Existing SN 010-0270 Southbound Lane) — 3 nights
Stage 2 — Closure of FAI-74 NB (Existing SN 010-0270 Northbound Lane) — 3 nights
Stage 2 — Closure of FAI-74 SB (Existing SN 010-0270 Northbound Lane) — 3 nights

Each closure, as listed above, regardless of the number of setups, shall be measured for payment
as one each and will be paid for at the contract unit price each for TRAFFIC CONTROL AND
PROTECTION (SPECIAL) (EACH). This price shall include all labor, materials, and equipment
required to furnish, install, maintain, and remove all traffic control devices and signs associated
with the road closure as detailed herein. Traffic Control and Protection Standards 701400,
701401, 701411, and 701451 will not be separately measured for payment when used as outlined
by the requirements above, but shall be included in the contract unit price for TRAFFIC
CONTROL AND PROTECTION (SPECIAL) (EACH) with no additional compensation allowed.
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Traffic Control for all ramps shall be in accordance with the appropriate application of Traffic
Control and Protection Standard 701451 and will not be paid for separately, but shall be included
in the cost of TRAFFIC CONTROL AND PROTECTION (SPECIAL) (EACH).

LIQUIDATED DAMAGES FOR NIGHTTIME CLOSURES

Should the Contractor fail to complete the work within the specified time limit for the FAI Route 57
and FAI Route 74 road closures, the Contractor shall be liable to the Department for the amount
of $1,500 per fifteen minutes for each fifteen-minute period beyond the allotted eight-hour closure
periods, not as a penalty but as liquidated damages. Any portion of a fifteen-minute period will be
considered as a complete fifteen-minute period when calculating the amount of liquidated
damages. Such damages may be deducted by the Department from any monies due the
Contractor.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation for
the work because the Department’s actual loss, in the event of delay, cannot be predetermined,
would be difficult of ascertainment, and a matter of argument and unprofitable litigation. This
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into
account the loss of use of the roadway if the work is delayed in completion. The Department shall
not be required to provide any actual loss to recover these liquidated damages provided
herein. Furthermore, no provision of this clause shall be construed as a penalty, as such is not
the intention of the parties.
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TRAFFIC CONTROL AND PROTECTION, (SPECIAL) (L SUM)

This item of work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic
during the construction or maintenance of improvements on Mattis Avenue, FAI 57 and FAI 74.

Traffic Control and Protection (Special) shall be provided as called for in the Plans, these Special
Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, or
as directed by the Engineer.

All traffic control devices used on this project shall conform to the Plans, Special Provisions, Traffic
Control Standards, “lllinois Supplement to the National Manual on Uniform Traffic Control
Devices”, and “Manual on Uniform Traffic Control Devices.” No modification of these
requirements will be allowed without prior written approval of the Engineer.

Traffic Control Devices include signs and their supports, signals, barricades with sand bags,
channelizing devices, warning lights, arrow boards, flaggers, spotters, or any other device used
for the purpose of regulating, detouring, warning, or guiding traffic through or around the
construction zone. Special attention shall be given to advance warning signs during construction
operations in order to keep lane assignment consistent with barricade placement at all times. The
Contractor shall immediately remove, cover, or turn from the view of the motorists, all traffic control
devices which are inconsistent with detour or lane assignment patterns and conflicting conditions
during the transition from one construction stage to another. When the Contractor elects to cover
conflicting or inappropriate signing, materials used shall cover the entire sign. The method used
for covering the signing shall meet the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping
projects, including barricade placement necessary to provide a uniform traffic detour pattern.
Lane closures shall only be left in place as long as they are needed. At all other times, traffic
control shall be removed unless directed by the Engineer. Failure to restore lanes to full width
will result in a traffic control deficiency as specified in Article 105.03.

Iltems not included in the standards, details, or specifications including but not limited to
Temporary Pavement Markings, Changeable Message Signs, and Temporary Concrete Barrier
Wall will be measured for payment and paid for separately as outlined in the Standard
Specifications for Road and Bridge Construction or in these Special Provisions.

This work shall also consist of furnishing, maintaining and removing all traffic control devices in
accordance with the Traffic Control and Protection (Special) detail in the plans. The shoulder
closure on I-57 and I-74 is needed to protect the workers and equipment during removal and
reconstruction of the bridge piers and slope walls.

The following sequence shall be followed for installation and removal of the traffic control
devices and the concrete barrier.
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For installation and removal of barriers, a spotter shall be used as shown on Standard 701401
until the barrier wall is set or relocated with each end properly secured to the pavement and
protected with a completely installed impact attenuator and all workers and equipment are located
behind the barrier wall. For removal operations, the spotter shall be used until all barriers; traffic
control devices, workers and equipment are off the pavement. Standard 701411 is appropriate
at the interchange ramps.

INSTALLATION OF CONCRETE BARRIER:

Step 1. All warning signs shall be erected beginning with the farthest sign from the work area.
Arrow boards shall be placed and actuated prior to placement of plastic drums forming the
taper.

Step 2. The initial lane closure shall be implemented by installing a taper of drums beginning at
the edge of pavement and progressing toward centerline until the entire lane is closed.

Step 3. The concrete barrier shall be erected (see Standard 704001) beginning with the last
concrete barrier to be placed completely on the shoulder and proceed toward the tangent
location at a ratio of 12:1 until the tangent location is reached. The tangent portion shall be
placed as shown in the plan detail. All vertical panels shall be in place before the end of the
work day.

REMOVAL OF CONCRETE BARRIER:
Step 1. The tangent portion shall be removed beginning at the end farthest from the taper.

Step 2. This step should not begin until it appears that all of the concrete barrier can be
removed without interruption from the work site. The barriers shall be removed beginning at the
downstream end of the tangent portion and continuing upstream to the taper. The taper portion
shall be removed last, beginning at the end farthest from the shoulder. Removal of all other
traffic control devices should be removed in the normal sequence.

This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (SPECIAL) (LSUM), which price shall include all labor, signs and material
necessary to comply with this special provision. Impact Attenuators will be paid for in accordance
with the special provision “Impact Attenuators, Temporary” (BDE). Temporary concrete barrier
will be paid for per the Standard Specifications.

All traffic control and protection standard items described and listed in the Traffic Control Plan
included herein shall not be measured and paid for separately but instead shall be considered as
included in the cost of Traffic Control and Protection (Special). All of this work will be measured
for payment on a lump sum basis and paid for at the contract lump sum price for TRAFFIC
CONTROL and PROTECTION (SPECIAL) (L SUM) with no additional compensation allowed.

TEMPORARY CONCRETE BARRIER

Unless otherwise approved by the Engineer, all temporary concrete barrier shall be placed under
temporary lane closures.

Barrier Wall Reflectors, Type C shall be mounted on the temporary concrete barrier as shown on
Highway Standard 704001 and shall be included in the cost of Traffic Control and Protection
(Special). Any guardrail reflectors required should be included at the same spacing as the barrier
wall reflectors.
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TRAFFIC CONTROL AND PROTECTION, STANDARD 701316 AND 701321
Effective: May 01, 2002 Revised: March 01, 2009

This work shall be in accordance with Article 701 and the Highway Standard with the following
additional information:

Induction Loop Placement

The induction loops shall be placed in accordance with Highway Standards 701316 or 701321;
886006 and as specified. The near edge of the far loop shall be placed 115 feet (35 m) behind
the stop bar. The near loops shall be placed 10 feet (3 m) behind the stop bar as shown on the
standard. Signal timing will be as follows:

Location: Phase Timing for Each Phase Connection
S.N. 010-1100 (In Seconds)
D1 2 ®3 D4 d5 D6 o7 08
Minimum Green 12 12
Additional Init. 2.0 2.0
Maximum Init. 20 20
Maximum | 25 25
Passage 2.5 2.5
Minimum Gap 2.5 2.5
Amber Clear 3.5 3.5
Red Clearance * *
All Red A B

* This timing shall be obtained from the District Traffic Control Supervisor and accomplished by
utilizing overlaps. Timings for these overlaps are calculated as follows:

Green **sec. * G = _L.(Round timing up)
Amber 3.5 sec. 44 ft/sec
Red 0 sec.

L = Stop bar to Stop bar distance in feet.
Loops 1, 2, & 3 are on separate amplifiers (3 total / approach).
Loop 1 set on pulse.
Loops 2 & 3 set on normal.
Loop 3 — delay 2 seconds in amplifier/delay inhibit wired to corresponding phase green.
The advisory speed signs or plates shall show a speed of 30 mph.

&
]

Loop layout
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COOPERATION BETWEEN CONTRACTORS

There is a possibility that other Contractor operations may be ongoing within the proposed project
limit at the same time as the work included in this contract is being performed. The Contractor
for this section shall cooperate with any other Contractors performing work adjacent to this project
in accordance with Article 105.08 of the Standard Specifications. Any inconveniences or delays
caused the Contractor in complying with this requirement shall be considered incidental to the
contract and no additional compensation will be allowed.

Potential adjacent Contracts: 70C64 (I-74 over Market St. and ICRR)
70997 (US 150 from Mattis to Prospect)
70B98 (US 150 over I-57)

CONTRACTOR ACCESS
Effective: September 11, -1990 Revised. January 01, 2014

At road closure locations, where Type Il barricades are installed in a manner that will not allow
contractor access to the project without relocation of one or more of the barricades, the
arrangement of the barricades at the beginning of each work day may be relocated, when
approved by the Engineer, in the manner shown on Highway Standard 701901 for Road Closed
to Through Traffic. ' Road Closed ' signs (RII-2), supplemented by ' Except Authorized Vehicles '
signs (R3-110I), shall be mounted on both the near-right and the far-left barricade(s). At the end
of each work day the barricades shall be returned to their in-line positions. This work will be
considered to be included in the cost of the various traffic control items and no extra compensation
will be allowed.
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DETOUR SIGNING
Effective: February 18, 2005 Revised: April 1, -2016

The work within this contract will cause a Road closure. All signing shall be furnished by the
Contractor, erected at the locations shown within the contract plans, maintained, and removed by
the Contractor unless otherwise noted in the plans.

All detour signs shall be in new or like-new condition at the start of the project. If an advanced
warning or detour sign is damaged or becomes unreadable, this sign shall be replaced by a new
or like new sign, as directed by the Engineer. All signs shall meet current IDOT policy for retro-
reflectivity requirements. Sizes of signs not specified in the plans shall be as required by the
Manual on Uniform Traffic Control Devices (MUTCD) and the lllinois Supplement to the MUTCD.

The District will require a minimum notification of 21 days prior to the actual Road Closure to
ensure specific route over-width permitted loads are not sent to the restriction site. In their
notification, the Contractor shall include the location and scheduled Road Closure start date. The
Contractor is advised they will not be allowed to close the road without the 21 day notice and
failure to provide proper notice will delay the road closure. The notice of road closure is
considered a part of the Contractor's approved work schedule and it is the Contractor's
responsibility to provide proper notice. Delays caused by failure to provide notice shall not be
considered justification for workday additions.

All work associated with the furnishing, erecting, maintaining, and removal of Detour Signing will
be paid for as DETOUR SIGNING — L SUM.

DIRECTION INDICATOR BARRICADES AND ARROW BOARDS

In areas with two-way, undivided traffic, the backsides of the direction indicator barricades and
arrow boards shall be striped like type Il barricades and according to Article 701.15 of the
Standard Specifications for Road and Bridge Construction.

EQUIPMENT PARKING AND STORAGE

Revise the first paragraph of Article 701.11 to read: During working hours, all vehicles and/or
nonoperating equipment which are parked, 2 hours or less, shall be parked at least 8 feet from
the open traffic lane. For other periods of time during working or non-working hours, all vehicles,
materials, and equipment shall be parked or stored in a protected area, if the protected area is
within a distance of 1,000 feet of the work operation. If there is no protected area within the 1,000
feet, the Contractor may park the equipment 30 feet from the edge of the open lane providing
there is no part of the equipment within the 30 feet. The 30 feet is acceptable for 4:1 slopes and
flatter. For slopes steeper than 4:1 the clear zone distances as shown on the Typical Section
sheets, shall be maintained. If the distance to a protected area or clear zone region requires the
equipment to be moved more than the 1,000 feet, then the Contractor shall load and transport the
equipment to the protected area or clear zone region. A protected area is defined as behind
temporary concrete barrier, temporary bridge rail, or other man-made or natural barriers.

13
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WIDTH RESTRICTION AND MAXIMUM WIDTH SIGNING
Effective: December 7, 1999 Revised: April 25, 2016

The work within this contract will cause a width restriction requiring notification a minimum of 21
days prior to the actual width restriction and/or event requiring “Maximum Width” signing. All
“Maximum Width” signing shall be furnished, erected, maintained and removed by the Contractor
for placement at the locations shown within the contract plans.

Width restrictions shall be interpreted as any change in the existing horizontal clearance caused
by the placement of physical barrier(s) that extend above the pavement surface. All width
restrictions less than 17°-6” (Barrier to Barrier) will be posted. Construction activities which close
a lane with operating equipment, or with drums, barricades, or cones, will be considered as width
restrictions.

Notification of width restriction requires a minimum of 21 days before the actual restriction is
placed to ensure specific routed over-width permitted loads are not sent through the restriction
site. The Contractor shall notify the Resident Engineer a minimum of 21 days prior to the width
restriction. In the notification, the Contractor shall include the location, scheduled restriction start
date, road restriction width(s)/closure, proposed posted width (i.e. Barrier to Barrier width minus
18 inches).

The Contractor is advised he will not be allowed to install the width restriction without the 21 day
notice and failure to provide proper notice will delay the installation of the width restriction.

The notice of width restriction is considered a part of the Contractor’'s approved work schedule
and is the Contractor’s responsibility to provide proper notice. Delays caused by failure to provide
notice shall not be considered justification for work day additions or completion date extensions.

All work associated with the furnishing, erecting, maintaining, and removal of Width Restriction
Signing will be paid for at the contract Lump Sum Price for WIDTH RESTRICTION SIGNING.
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NOTIFICATION PRIOR TO ROAD CLOSURES

The Contractor shall notify the District's Bureau of Operations and the individuals and
organizations listed below at least 21 days prior to any road and/or ramp closures.

Traffic Operations Engineer (Dist. 5)
Maintenance Field Engineer (Dist. 5)
Hensley Township Road Commissioner
Hensley Township Maintenance Shed
lllinois State Police (District 10)

217)-251-4859
217)-251-4863
217)-203-6258
217)-352-0121
217)-867-2050

PRy

Champaign City Engineer 217)-403-4700
Champaign County Engineer 217)-384-3800
Champaign County Sheriff Department 217)-384-1204
Champaign Township (217)-352-0321
Champaign Comm. Unit School District 4  (217)-351-3838
Champaign Fire Department (217)-403-7200
City of Champaign (217)-403-8700

These agencies, organizations, and individuals shall also be notified when the road and/or ramps
are re-opened to traffic and when the project is complete.

Closing of 1-57 and I-74 will be accomplished with the assistance of the lllinois State Police and
the proper warning signs. The State Police will provide the trooper patrol units to handle the
closing and re-opening of the interstate traffic lanes. State Police assistance will be coordinated
throughout the District GABZ Coordinator.

Portable changeable message signs will be placed at points located along I-57 and I-74 ahead of
the proposed closure area (bridge construction area). The sign locations shall be according to
the plans or as directed by the Engineer.

Traffic control signing shall be paid for according to the Standard Specifications for Road and
Bridge Construction and as noted in these Special Provisions. Traffic Control signing and
additional drums or delineators that are not included for payment shall be considered incidental
to the contract.
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STAGE CONSTRUCTION TIME RESTRICTION
Effective: October 22, 1998 Revised: January 01, 2014

No traffic control using temporary concrete barriers, traffic signals, or other traffic control devices
causing lane closures during non-working hours will be allowed in the time period from December
1 of one year to April 1 of the following year.

During that time, the only traffic control allowed will be for daytime operations when the
Contractor’s forces are working. Otherwise, all lanes shall remain open to traffic and unrestricted
during that time.

This restriction shall be considered in the Contractor’s bid and no additional compensation will be
allowed.

TEMPORARY TRAFFIC CONTROL DEVICE DEPLOYMENT AND REMOVAL
Effective: January 01, 2014

If the contractor’s operations require them to have lane closures in either the driving or passing
lanes, the Contractor shall deploy and pick up their traffic control devices (drums, barricades, etc.)
from the closed lane side. Dragging devices across the open lanes of traffic will not be allowed.
Failure to comply with this Special Provision will result in a traffic control deficiency deduction
being assessed as specified in Article 105.03(b) of the Standard Specifications.
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TEMPORARY TRAFFIC SIGNAL INSTALLATION

This work shall consist of the installation of temporary traffic signals at the locations shown in the
plans.

The temporary signals shall be fully installed and operational prior to the existing signals being
disconnected. The proposed signal installation shall be installed and operational before the
temporary installation is disconnected.

The proposed temporary traffic signals shall be installed in accordance with Standard 880001 and
Section 890 of the Standard Specifications.

The wood poles furnished for the temporary traffic signal installation shall be Class Il or better.
It shall be the Contractors responsibility to provide wood poles of sufficient length to maintain the
clearance requirements in Standard 880001.

There shall be at least two (2) signal indications operational at all times for the through movements
on each approach to the intersection. There shall be at least one (1) indication operational at all
times for any turning movement on each approach. Generally, signal heads for any traffic
movement shall be placed over the middle of the lane of that movement. Adjustments will be
allowed to place signal heads within the width limits of a lane when necessary. The final location
of all traffic control items shall be verified by the engineer in the field.

The contractor shall furnish sufficient cable slack to allow relocation of signal heads to any position
on the span wire including locations for construction staging. Each temporary traffic signal head
shall have its own individual cable from the controller cabinet to the signal head. The temporary
traffic signals shall remain in operation during all signal head relocations.

All signal heads shall have 300 mm (12”) indications.
Control of the temporary traffic signals shall be as noted on the plan sheet.

If the temporary traffic signals are to be controlled by the existing controller currently in place.
Timing for the temporary traffic signals shall be approved by the District 5 Traffic Signal Systems
Engineer (David Burkybile 217-466-7383 desk, 217-264-6035 cell). Notification of temporary
signal turn-on shall be provided to the Traffic Signal Systems Engineer a minimum of 5 working
days in advance of the turn-on.

If the temporary traffic signals are to be controlled by a contractor furnished controller, the
controller shall be configured to control the intersection as a minimum 8 phase operation. Signal
timings shall be provided by the District 5 Traffic Signal Systems Engineer.

All hardware necessary to install the span wire, signal heads, wood poles, guy wires and any

other item necessary for the complete installation of the temporary traffic signals shall be
provided.
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This work shall also consist of furnishing and installing an emergency vehicle priority system that
uses Global Positioning System (GPS) technology and radio communication in accordance with
the details in the plans and as specified herein.

It shall be the Contractor’s responsibility to contact Glen Berger at the City of Champaign to verify
the brand of emergency vehicle priority system equipment to be installed prior to the contract
bidding.

The GPS radio unit shall be mounted in accordance with the details in the plans and the
manufacturer’s installation requirements, or as otherwise directed by the Engineer.

The installation cable shall be a continuous unbroken run from the GPS radio unit to the phase
selector. Splices in the installation cable are not allowed. Furnishing and installing the installation
cable shall be included in the cost of the temporary traffic signal installation.

Compliance with this special provision shall be considered as included in the contract unit price
EACH for TEMPORARY TRAFFIC SIGNAL INSTALLATION and shall include adjustments at all
stages for each intersection. No additional compensation will be allowed.

MODIFY EXISTING TRAFFIC SIGNAL TIMING FOR STAGE CONSTRUCTION

IDOT will need to adjust the existing traffic signal timing at the Mattis/Bloomington intersection
and the Mattis/Anthony intersection as the project goes from one stage to the next. The
Contractor shall notify Dave Burkybile of IDOT District 5 (217-466-7383) two weeks in advance
of the needed assistance.

Stage 3 will require flaggers flagging mainline and approaches. At that time the signals shall be
set to all red flash.

All labor and materials required to comply with these requirements shall be considered included
in the cost of the various Traffic Control and Protection pay items.

TRAFFIC CONTROL REMOVAL

Effective: October 13, 2011

Per the requirements of Article 701 of the Standard Specifications:

All lanes shall be open to traffic and all lane closure traffic control shall be removed during non-
work hours, unless required by the Contractor’s operation or authorized by the Engineer. Failure

to open all lanes to traffic during non-work hours will result in a traffic control deficiency, per Article
105.03 of the Standard Specifications.
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BASE COURSE (OPTION)
Effective: August 02, 2004 Revised: January 01, 2014

The Contractor shall have the option of constructing the shoulder widening as shown in the plans
from the following options:

1. Portland Cement Concrete Base Course, 8” on 4” subbase granular material
2. Hot-Mix Asphalt Base Course, 7.5” on 4” subbase granular material

If the hot-mix asphalt option is used, the hot-mix asphalt shall meet the requirements listed in
general note 406H for Base Course (Option).

The Contractor, at the Preconstruction Conference, shall make known which type of base course
will be constructed.

Prior to the placement of the base course, the Contractor shall form a perpendicular straight joint
by machine-sawing or by using milling equipment along the existing pavement, to the proposed
depth of the base course, and removing and disposing of that outside portion of the existing
pavement.

This work shall be completed according to the applicable portions of Sections 202, 354, and 356
of the Standard Specifications. The earth excavation computations for this section are based on
the hot-mix asphalt option, and shall be revised if the concrete option is used.

This work will be measured for payment in place and the area computed in square yards (square
meters). The width shall be as shown on the plans.

This work will be paid for at the contract unit price per square yard (square meter) for BASE

COURSE (OPTION), and no additional compensation will be allowed for any changes resulting
from the Contractor’s choice of options.
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BREAKAWAY DEVICE, COUPLING WITH STAINLESS STEEL SCREEN AND BLACK
ANODIZED ALUMINUM SKIRT

Description: This work shall consist of furnishing and installing a breakaway device on a pole
foundation. Work shall be according to Sections 838 and 1070 of the Standard Specifications,
except as modified herein.

Installation: Add the following sentence to the end of the second paragraph of Article 838.03(b):
‘An aluminum skirt shall be installed over the screen.’

Basis of Payment: Add the following to Article 838.05: BREAKAWAY DEVICE, COUPLING
WITH STAINLESS STEEL SCREEN AND BLACK ANODIZED ALUMINUM SKIRT.

Foundation and Breakaway Devices. Revise Article 1070.04(a)(2)a. to read:

a. Aluminum Skirt. The cover shall be a black anodized aluminum skirt made of ASTM
B211 Alloy 3003-H14 or 5052-H32, 0.0625 in. (1.6 mm) thick minimum. The skirt shall
fit snuggly around the screen and breakaway devices between the bottom face of the
pole base plate and the top of the foundation. Vertical or horizontal movement of the
skirt will not be acceptable.

BRIDGE DECK POUR WEATHER RESTRICTIONS
Effective: January 01, 2014

The Contractor shall note that Guide Bridge Special Provision No. 78 has been included for this
project. If nighttime work is required in order to meet the temperature requirements to complete
the controlling item, the Engineer shall charge working days until completion of the item. No
additional compensation for construction beyond the normal working hours will be allowed.

The pay item for Nighttime Work Zone Lighting has been included in the plans and will be deleted
if it is not necessary.
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BRIDGE INSTRUMENTATION
Effective: October 1, 2019

Description. This work shall consist of providing all labor and equipment necessary to facilitate
the instrumentation of bridge components by researchers at structures 010-1100 (Mattis Ave.
over |-57) and 010-1270 (Mattis Ave. over I-74). It also includes providing access to the jobsite
(and the necessary access equipment, such as boom or scissor lifts) for researchers to install,
wire, and test the following equipment during the following stages of construction:

o Tiltmeters (approximately (8) eight total), to be attached to the Beam ends near the
abutments, by researchers after the stripping of forms but prior to opening to traffic

¢ Noncontact Displacement Sensors — approximately (4) four fixed laser head assemblies
placed adjacent to, but a distance away from the abutments, and multiple reflective laser
“targets” to be placed on the abutment and fixed pier by researchers

o Field Camera — (2) two field cameras total installed near one end of each bridge (one per
bridge) by researchers

e Strain Gages on (11) eleven Beams, to be instrumented prior to delivery or onsite by
researchers as stated below

e Strain Gages on Deck Reinforcement (approximately (15) fifteen total), to be instrumented
onsite by researchers after placement of the reinforcement

e Strain Gages on approximately (11) eleven Cross-Frames, to be instrumented prior to
delivery or onsite by researchers as stated below

e Displacement transducers (approximately (16) sixteen total) at interface of
abutment and girder in both longitudinal and horizontal direction, to be installed
by researchers after the stripping of forms but prior to opening to traffic

e Pressure Cells on back side of abutment in backfill (approximately (12) twelve
total), to be installed by researchers prior to opening to traffic

e Temperature Sensors (most of the time embedded as one unit with strain gages)
on approximately (6) six Beams, to be instrumented prior to delivery or onsite by
researchers

e Wiring, to be installed by researchers, from each instrument to one or two central
datalogger(s) / data collection system(s) per bridge

e (4) four total centralized data collection locations near pier / abutment(s) for the
two bridges for housing the dataloggers / data collection systems, power supply,
etc., to be installed before concrete placement of the first stage of construction by
researchers

In addition to facilitating work done by Researchers, the Contractor shall install approximately (8)
eight posts (6 in x 4 in treated lumber, embedded approximately 4 ft) to support instruments and
data acquisition equipment provided by the researchers. (2) two posts will be required at each
centralized data collection location, as determined by the Researchers and the Engineer. See
below photo for a typical installation. The timber framing and the data acquisition equipment will
be provided by the Researchers.
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The Contractor shall assist the researchers in the installation of a lightning protection system (rods
inserted/embedded in the ground, supplied by researchers) to the data collection locations. The
data collection location is where the data acquisition equipment is installed. See photo below.

A

Faiy

.- L -.r;} o
: mding rod §

Details for instrumentation are not shown on the plans but are available via the contacts below.
22



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

A preconstruction meeting shall be scheduled a minimum of (4) four weeks prior to starting any
driving of piles, to coordinate the instrumentation plan, fabrication/beam delivery issues, and to
discuss any construction or access requirements. Pursuant to appropriate approval, the
researchers request permission to attend the IDOT/contractor preconstruction conference for
coordination.

Contact Information:
Coordination shall be made with UIUC (Researchers) using the following contact information:

Jim LaFave: (217) 333-8064
Larry Fahnestock: (217) 265-0211

Construction Requirements:
A Beam Instrumentation

The fabricator shall store the beams for E wo weeks after final fabrication inspection but prior
to shipping to allow for the researchers tomstrument the beams. The storage of the beams shall
be done in a method that will allow access to the researchers for the instrumentation of the beams.
The fabricator shall contact the researchers (2) two weeks prior to completion of beam fabrication
to establish an instrumentation date. The contractor shall allow access onsite, prior to beam
erection, for the researchers to examine the strain gages for damage, make any necessary
repairs, and attach any wiring required for the gages. The Contractor shall contact the
researchers (2) two weeks prior to erection to establish erection dates.

Alternately, the contractor shall arrange for the beams to be stored onsite for (2) two weeks after
delivery to allow for the researchers to instrument the beams. The storage of the beams shall be
done in a method that will allow access to the researchers for the instrumentation of the beams.
The contractor shall contact the researchers (2) two weeks prior to completion of beam fabrication
to establish the range of dates for instrumentation. The Contractor shall contact the researchers
(2) two weeks prior to erection to establish erection dates and arrange for gage and wire protection
during erection.

a. Deck and Approach Slab Instrumentation
Researchers will install embedded strain gages in the deck prior to concrete placement. These
gages are installed by tying them off to rebar. The Contractor shall contact researchers (1) one

week in advance of concrete placement to establish an installation date; researchers will require
(1) one day to install and wire these gages.
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Carroll, Ryan T
Time is of the essence on this contract.  I’m not sure where the beams will end up being fabricated and how long it will take the Researchers to arrange transportation and access the site.  Can the Researchers install their instrumentation on the beams at the jobsite since it’s within a few minutes of campus?  This would cut down on time delays for them to access the fabricator location and minimize damage in transit.  Just a thought.

Shaffer, Mark D
I will bring this up with them.  I know there was a good reason why the gages were installed in the shop the last time we did this, but I think they would also prefer to install them onsite if possible.



Larry Fahnestock
We are OK with onsite gaging if we can arrange the space/time to do the work.  Added onsite as an alternate.  We can keep both, or if you prefer, delete the shop option.

Riechers, Kevin L
After further discussions with Ryan he thought that installation at the jobsite may not work.  The current plan is to close the interstate and reroute during the night.  The beam trucks would pull up and be unloaded on the bridge and traffic opened in the morning.  So there won’t be a lane closure and lift bucket to install instrumentation at the job site.

Larry Fahnestock
Shall we keep both options?  Regardless of location, we just need the time and space to install gages.
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b. Cross-Frame instrumentation

The fabricator shall store cross-frame components for (2) two weeks after final fabrication
inspection but prior to shipping to allow for the researchers to instrument selected cross-frames.
The storage of the cross-frame components shall be done in a method that will allow access to
the researchers for installation of instruments. The fabricator shall contact the researchers (2)
two weeks prior to completion of cross-frame fabrication to establish an instrumentation date. The
contractor shall allow access onsite, prior to cross-frame erection, for the researchers to examine
the strain gages for damage, make any necessary repairs, and attach any wiring required for the
gages. The Contractor shall contact the researchers (2) two weeks prior to erection to establish
erection dates.

c. Alternately, the contractor shall arrange for the cross-frame components to be stored
onsite for (2) two weeks after delivery to allow for the researchers to instrument them.
Storage shall be done in a method that will allow access to the researchers for the
instrumentation of the cross-frame components. The contractor shall contact the
researchers (2) two weeks prior to completion of cross-frame fabrication to establish the
range of dates for instrumentation. The Contractor shall contact the researchers (2) two
weeks prior to erection to establish erection dates and arrange for gage and wire
protection during erection.

Additional Site Access for Researchers
Researchers will require access to the jobsite for the installation and/or testing of cabling
and equipment etc. as stated above. The contractor shall coordinate with the researchers

to schedule installation times, and shall maintain access for the researchers as required.

Basis of Payment. E work will not be paid for separately but will be included in the cost
of the various pay iters involved.
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Shaffer, Mark D
Force account, perhaps?



Larry Fahnestock
I assume this question is not for me.

Riechers, Kevin L
Ryan said he would like to avoid force account if at all possible.



Larry Fahnestock
OK, I think IDOT just needs to insert the language that is desired.
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Effective: June 28, 2019

Description. This work shall consist of providing all labor, and equipment necessary to facilitate
the instrumentation of bridge components by researchers at structures 010-1100 (Mattis Ave.
over I-57) and 010-1270 (Mattis Ave. over |-74). It also includes providing access to the jobsite
(and the necessary access equipment, such as boom or scissor lifts) for researchers to install,
wire, and test the following equipment during the following stages of construction:

o Tiltmeters (approximately (8) four total), to be attached to the Beam ends near the
abutments, by researchers after the stripping of forms but prior to opening to traffic

¢ Noncontact Displacement Sensors — approximately (4) two fixed laser head assemblies
placed adjacent to, but a distance away from the abutments, and multiple reflective laser
“targets” to be placed on the abutment and fixed pier by researchers

¢ Field Camera — (2) one field camera installed near one end of each bridge by researchers
Strain Gages on (11) six Beams, to be instrumented prior to delivery by researchers as
stated below.

¢ Strain Gages on Deck Reinforcement (approximately (15) nine total), to be instrumented
by researchers after placement of the reinforcement

e Strain Gages on (11) six Cross-Frames, to be instrumented prior to delivery by
researchers as stated below

¢ Displacement transducers (approximately (16) eight total) at interface of abutment and
girder in both longitudinal and horizontal direction, to be installed by researchers after the
stripping of forms but prior to opening to traffic

e Pressure Cells on back side of abutment in backfill (approximately (12) six total), to be
installed by researchers prior to opening to traffic

e Temperature Sensors on (6) three Beams, to be instrumented prior to delivery by
researchers

e Wiring, to be installed by researchers, from each instrument to one or two central
datalogger(s) / data collection system(s)

e One or two centralized data collection locations near pier / abutment(s) for housing the
dataloggers / data collection systems, power supply, etc., to be installed by researchers

In addition to facilitating work done by Researchers, the Contractor shall install approximately (4)
four posts (6 in x 4 in treated lumber, embedded approximately 4 ft) to support instruments and
data acquisition equipment. Two posts will be required at each bridge, at a location determined
by the Researchers and the Engineer. See below photo. The timber framing and the data
acquisition equipment will be provided by the Researchers.
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The Contractor shall assist the rseaern th stallation ofa Iléhtning protection system (rods
inserted/embedded in the ground, supplied by researchers) to the data collection locations. The
data collection location is where the data acquisition equipment is installed. See photo below.
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Details for instrumentation are not shown on the plans but are available via the contacts below.

A preconstruction meeting shall be scheduled a minimum of (4) four weeks prior to starting any
driving of piles, to coordinate the instrumentation plan, fabrication/beam delivery issues, and
discuss any construction or access requirements. The Researchers shall be invited to the
preconstruction meeting.

Contact Information:
Coordination shall be made with UIUC (Researchers) using the following contact information:

Jim LaFave: (217) 333-8064
Larry Fahnestock: (217) 265-0211

Construction Requirements:
a. Beam Instrumentation

The fabricator shall store the beams for (2) two weeks after final fabrication inspection but prior
to shipping to allow for the researchers to instrument the beams. The storage of the beams shall
be done in a method that will allow access to the researchers for the instrumentation of the beams.
The fabricator shall contact the researchers (2) two weeks prior to completion of beam fabrication
to establish an instrumentation date.

The contractor shall allow access onsite, prior to beam erection, for the researchers to examine
the strain gages for damage, make any necessary repairs, and attach any wiring required for the
gages. The Contractor shall contact the researchers (2) two weeks prior to erection to establish
erection dates.

b. Deck and Approach Slab Instrumentation

Researchers will install embedded strain gages in the deck prior to concrete placement. These
gages are installed by tying them off to rebar. The Contractor shall contact researchers (1) one
week in advance of concrete placement to establish an installation date; researchers will require
(1) one day to install and wire these gages.

c. Cross-Frame instrumentation

The fabricator shall store cross-frame components for (2) two weeks after final fabrication
inspection but prior to shipping to allow for the researchers to instrument selected cross-frames.
The storage of the cross-frame components shall be done in a method that will allow access to
the researchers for installation of instruments. The fabricator shall contact the researchers (2)
two weeks prior to completion of cross-frame fabrication to establish an instrumentation date.

The contractor shall allow access onsite, prior to cross-frame erection, for the researchers to
examine the strain gages for damage, make any necessary repairs, and attach any wiring
required for the gages. The Contractor shall contact the researchers (2) two weeks prior to
erection to establish erection dates.
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d. Additional Site Access for Researchers
Researchers will require access to the jobsite for the installation and/or testing of cabling
and equipment etc. as stated above. The contractor shall coordinate with the researchers

to schedule installation times and shall maintain access for the researchers as required.

Basis of Payment. This work will not be paid for separately but shall be considered
incidental to the various pay items included in the contract.

CAMERA POLE, 45 FT.
The camera pole shall be galvanized steel.
Valmont Drawing Number IL 122149P1 (Revision A) is approved for use.

This item will be paid for at the contract unit cost EACH for CAMERA POLE, 45 FT. which price
shall include all equipment, labor and materials required to furnish and install the camera pole
described above.

CCTV CAMERA

This work shall consist of the installation of an integrated Closed-Circuit Television (CCTV) Dome
Camera Assembly and CAT. 5 ethernet cable at the locations shown in the plans.

In order to maintain compatibility with existing network cameras, the camera provided in this
contract shall be the AXIS Dome Network Camera, Model No. Q6042-E or the pre-approved
equivalent.

The contractor shall supply the necessary mounting hardware, per the approval of the engineer,
for mounting the camera on mast arm poles and shall be considered as included in this pay item.

The contractor shall ensure that a clear viewing path is accessible away from the intersection in
all 4 directions. The mast pole shall not inhibit the view along either street.

Ethernet Cable - The contractor shall supply and install an outdoor rated CAT 5 Ethernet Cable
that is per the manufacturer's specifications. The ethernet cable shall be installed from the
camera interface cabinet to the camera location. The ethernet cable will not be paid for separately
but considered included in associated pay items.
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CLOSED CIRCUIT TELEVISION CABINET
The cabinet shall be in accordance with Article 1073.02(b) of the Standard Specifications.

The proposed cabinet is for camera interface and shall be mounted to the new poles as shown in
the plans in a manner that is acceptable to the engineer.

The cabinet shall be an enclosure of weatherproof aluminum of adequate size per the required
equipment at the respective location shown in the plans. One 15 amp breaker shall be provided
for the incoming 120V power line.

In general, the cabinet shall contain the following equipment: surge arrestor, terminal enclosure
of adequate size and 2 duplex receptacles.

The proposed cabinet shall vent to provide air flow.

This work shall be paid for at the contract unit price for at the contract unit cost EACH for CLOSED
CIRCUIT TELEVISION CABINET and no additional compensation will be allowed.

CONSTRUCTION LAYOUT EQUIPMENT
General

The Contractor shall furnish articles of survey equipment to be used by the Department for
independent monitoring and verification of construction layout stakes, reference points, and any
other horizontal and vertical control set by the Contractor. All equipment will be for the exclusive
use of the Department throughout the duration of the contract and will be returned to the
Contractor at the end of the contract.

Equipment

The equipment to be furnished by the Contractor shall consist of one precision GNSS rover and
a secondary GPS handheld controller. The precision GNSS rover shall be a “Trimble SPS985
Precision Rover and TSC3”, or their equivalent. The secondary GPS handheld controller shall be
a “Trimble TCA 1 with Trimble SCS700 Software” or its equivalent. The equipment provided shall
include all software, data and any additional equipment (base station, repeaters, etc.) necessary
to find any point on the project in station, offset and elevation with precision. The project data
included in the equipment will be consistent with the data used by the Contractor for layout and
grading. Any data revisions or software updates to the Contractor’s equipment will also be applied
to the Department’s equipment by the Contractor.

The Contractor will be responsible for providing training for three members of the Department’s
staff on use of the equipment and software.
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Basis of Payment

This work will not be measured separately, but shall be included in the contract lump sum price
for CONSTRUCTION LAYOUT.

DETECTOR LOOP, TYPE 1

Description. This work shall consist of installing Type 1 detector loops in the sub-pavement before
the final surface is installed..

DRAINAGE STRUCTURE TO BE REMOVED

Description. This work shall consist of the removal and disposal of all drainage structures,
manholes, field tile junction vaults, catch basins, end sections, or inlets as shown on the plans
unless otherwise specified and as directed by the Engineer. This work shall be done in

accordance with the applicable portions of Section 605 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price per Each for DRAINAGE
STRUCTURE TO BE REMOVED.

DRILL EXISTING HANDHOLE

This work shall consist of drilling a hole in an existing handhole for furnishing and installing new
conduit in accordance with Section 879 of the Standard Specifications and following additions or
exceptions.

Portions of the existing conduit entering or existing the handhole that are not designated to be
reused shall be removed. Portions of the existing conduit adjacent to the handhole that are not
designated to be reused and do not interfere with the proposed construction shall be capped and
abandoned in place unless otherwise directed by the Engineer. Existing openings in the existing
handhole that are not used shall be filled using a method approved by the Engineer. Removal or
abandonment of the existing conduit and filling existing openings in the existing handhole will not
be paid for separately.

Existing openings in the existing handhole may be used for installation of the proposed conduit
as directed by the Engineer.

This work will be paid for at the contract unit price EACH for DRILL EXISTING HANDHOLE and
shall include all labor, equipment and material necessary to complete the work as specified.
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EARTH DITCH BERM

Description. This item shall consist of all equipment, material, and labor needed for the
construction of the earth ditch berms as shown on the plans unless otherwise specified and as
directed by the Engineer. The construction of the earth ditch berms shall be according to Highway
Standard 202001 and as directed by the Engineer. This work shall be done in accordance with
the applicable portions of Section 202 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price per Each for EARTH DITCH
BERM.

ETHERNET SWITCH

This work shall include supplying, installing and powering ethernet switches at locations
designated in the plans for the purpose of interfacing with fiber optic network(s). Programming or
configuring the switch shall be done by others. The ethernet switches provided for this contract
shall be of the managed type or the unmanaged type as they are noted in the plans per location.

The managed ethernet switches shall be Comtrol RocketLinx ES8509-XT or the pre-approved
equivalent.

Managed ethernet switches shall be equipped with Comtrol SFP (small form-factor pluggable)
Single-Mode 10KM 1000BASE-GLX (Extended Temperature) transceivers or the pre-approved
equivalent.

The unmanaged ethernet switches shall be Comtrol RocketLinx ES8108F of the single mode
version or the preapproved equivalent.

All fiber optic jumpers necessary to connect SFP’s to the fiber optic distribution enclosure shall
be included in this pay item.

This work shall be paid for per the contract unit cost EACH for ETHERNET SWITCH and shall
include the work as described herein. No additional compensation will be allowed.

FENCE REMOVAL

This item shall consist of all equipment and labor for the removal and disposal of the existing
fence within the proposed right of way limits as shown in the plans. The fence shall be removed
in a manner that will not damage the existing fence, which is to remain in place as directed by the

Engineer.

The cost of performing this work will be paid for at the contract unit price per Foot for FENCE
REMOVAL.
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GRANULAR EMBANKMENT, SPECIAL
Effective: October 25, 2001 Revised: January 01, 2014

206.01 Description. Revise this Article to read:

“This work shall consist of the construction of granular embankment by placing and compacting
gravel or crushed stone on an existing pavement, surface course, the adjacent shoulders or earth
embankment.”

206.03 Equipment. Revise this Article to read:

“‘Equipment shall meet the requirements of the following Articles of Section 1100 - Equipment:

Item Article/Section

(@) TamPiNg ROIIET ... e 1101.01
(b) Pneumatic-tired ROIIEr ............vviiieieeiee e 1101.01
(c) Three-wheel Roller (NOte 1) ....ooooeiiiiiieee e 1101.01
(d) Tandem Roller (NOte 1) ..oceeiieieiieee e 1101.01
(e) Vibratory Machine (Note 2)

(g) Spreading and Finishing Machine (Note 3)...............cooiiiinni. 1102.03
(h) Spreaders (NOte 3)......c.iuiiiii e 1102.04

Note 1. The three-wheel or tandem roller shall weigh from 6 to 10 tons (5.5 to 9 metric
tons) and shall weigh not less than 200 Ibs. per inch (35 N/mm) nor more than 325 Ibs.
per inch (57 N/mm) of width of the roller.

Note 2. The vibratory machine shall meet the approval of the Engineer.

Note 3. The spreader may be used on all lifts except the top lift. The Spreading and
Finishing Machine shall be used on the top lift. For the final lift, the Spreading and
Finishing Machine shall be equipped as required for bituminous binder and surface
course.”

206.04 Placing and Compacting Aggregate. Revise the second paragraph of this Article to read:

“The aggregate shall be placed and compacted according to Article 351.05 (a). The aggregate
shall be deposited full-lane width, directly on the pavement, surface course, earth embankment,
shoulder, or preceding layer with a spreader, or spreading and finishing machine, as required
herein. The aggregate shall be constructed in layers not more than 4 inches (100 mm) thick when
compacted, except that if tests indicate that the desired results are being obtained, the compacted
thickness of any layer may be increased to a maximum of 8 inches (200 mm).”
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GROOVING FOR RECESSED PAVEMENT MARKINGS
Effective: July 1, 2016

Description. This work shall consist of grooving the pavement surface in preparation for the
application of recessed pavement markings.

Equipment. Equipment shall be according to the following.

(a) Pavement Marking Tape Installations: The grooving equipment shall have a free-floating
saw blade cutting head equipped with gang-stacked diamond saw blades. The diamond
saw blades shall be of uniform wear and shall produce a smooth textured surface. Any
ridges in the groove shall have a maximum height of 15 mils (0.38 mm).

(b) Liquid and Thermoplastic Pavement Marking Installations: The grooving equipment shall
be equipped with either a free-floating saw blade cutting head or a free-floating grinder
cutting head configuration with diamond or carbide tipped cutters and shall produce an
irregular textured surface.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall supply the Engineer with a copy of the pavement marking material
manufacturer’'s recommendations for constructing a groove.

Pavement Grooving Methods. The grooves for recessed pavement markings shall be constructed
using the following methods.

(a) Wet Cutting Head Operation. When water is required or used to cool the cutting head,
the groove shall be flushed with high pressure water immediately following the cut to avoid
build up and hardening of slurry in the groove. The pavement surface shall be allowed to
dry for a minimum of 24 hours prior to the final cleaning of the groove and application of
the pavement marking material.

(b) Dry Cutting Head Operation. When used on HMA pavements, the groove shall be
vacuumed or cleaned by blasting with high-pressure air to remove loose aggregate,
debris, and dust generated during the cutting operation. When used on PCC pavements,
the groove shall be flushed with high pressure water or shot blasted to remove any PCC
particles that may have become destabilized during the grooving process. If high pressure
water is used, the pavement surface shall be allowed to dry for a minimum of 24 hours
prior to the final cleaning of the groove and application of the pavement marking material.
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Pavement Grooving. Grooving shall not cause ravels, aggregate fractures, spalling or
disturbance of the joints to the underlying surface of the pavement. Grooves shall be cut into the
pavement prior to the application of the pavement marking material. Grooves shall be cut such
that the width is 1 in. (25 mm) greater than the width of the pavement marking line as specified
on the plans. Grooves for letters and symbols shall be cut to the shape of the corresponding
letters and/or symbols such that the letters and/or symbols shall fit entirely within the recessed
shape. Overgrind is expected given the various shapes of letters and/or symbols. However, this
overgrind shall be limited to 2 2 in. (62.5 mm) beyond the interior or exterior perimeters of the
proposed marking. The position of the edge of the grooves shall be a minimum of 4 in. (100 mm)
from the edge of all longitudinal joints. The depth of the groove shall not be less than the
manufacturer's recommendations for the pavement marking material specified, but shall be
installed to a minimum depth of 110 mils (2.79 mm) and a maximum depth of 200 mils (5.08 mm)
for pavement marking tapes and thermoplastic markings and a minimum depth of 40 mils
(1.02 mm) and a maximum depth of 80 mils (2.03 mm) for liquid markings. The cutting head shall
be operated at the appropriate speed in order to prevent undulation of the cutting head and
grooving at an inconsistent depth.

At the start of grooving operations, a 50 ft (16.7 m) test section shall be installed and depth
measurements shall be made at 10 ft (3.3 m) intervals within the test section. The individual
depth measurements shall be within the allowable ranges according to this Article. If it is
determined the test section has not been grooved at the appropriate depth or texture, adjustments
shall be made to the cutting head and another 50 ft (16.7 m) test section shall be installed and
checked. This process shall continue until the test section meets the requirements of this Article.

For new HMA pavements, grooves shall not be installed within 14 days of the placement of the
final course of pavement.

Final Cleaning. Immediately prior to the application of the pavement marking material or primer
sealer, the groove shall be cleaned with high-pressure air blast.

Method of Measurement. This work will be measured for payment in place, in feet (meter) for the
groove width specified.

Grooving for letter, numbers and symbols will be measured in square feet (square meters). This
measurement to be equal to the corresponding areas for the letters, numbers or symbols shown
in TABLE 1 of Article 780.14 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS
AND SYMBOLS.

34



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

GUARD POST REMOVAL
Effective: September 11, 1990 Revised: January 01, 2014

Existing Guard Posts located in the median of 1-57 adjacent to the existing impact attenuators
which protect the pier of Mattis Avenue over [-57, and at any other locations in the way of the
proposed construction shall be removed as directed by the Engineer and neatly stored on the
right-of-way at locations designated by the Engineer.

This work shall be done in accordance with the applicable portions of Section 632 of the Standard
Specifications.

This work will be paid for at the contract unit price each for GUARD POST REMOVAL which price
shall be payment in full for removing and storing the existing posts as herein specified.

GUARD POSTS
Effective: March 05, 1997 Revised: January 01, 2014

This work shall consist of furnishing and setting guard posts according to Section 634 of the
Standard Specifications except as follows:

e The cross section of the posts shall be nominal 4 inches by 4 inches (100 mm by 100 mm.)
e The tops of the posts shall not be rounded, but shall be sloped at 30 degrees to the horizontal.
e The length of the posts shall be 5 feet (1.5 m).

e The embedment of the posts shall be 33 inches (0.84 m.)

e For closure of median ditch checks, the nominal spacing of the posts shall be 5 feet (1.5 m.)
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GUARDRAIL INSTALLATION TIME
Effective: January 29, 1999 Revised: January 01, 2014

Add the following to the end of the third paragraph of Article 701.17(f):

“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal of
the existing guardrail, the contractor will be required to protect the hazard with attenuator drums
or other redirective devices acceptable to the Engineer.

When Standard 701401 is specified in the contract for other construction operations and lane
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or when
the incomplete reinstallation is located behind temporary concrete barriers required for traffic
control in accordance with the contract, attenuator drums or other redirective devices will not be
required in addition to the lane closure for protection of the hazards created by incomplete
guardrail installations.”

GUARDRAIL REMOVAL AND INSTALLATION
Effective: September 11, 1990 Revised: January 01, 2014

This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the
Standard Specifications and as modified herein:

New or additional guard rail shall be completed within three days after the posts have been
installed.

Any inconvenience or delays caused the Contractor in complying with this Special Provision will
be at no additional cost to the Department.

IMPACT ATTENUATORS
Effective: October 15, 2008 Revised: January 01, 2014

Description. This special provision amends the Supplemental Specification for Section 643
Impact Attenuators.

643.04 Installation. Revise the second paragraph of this Article to read:

“The design for sand module impact attenuators (orientation and number of modules, sand
weights, etc.) shall be as shown on the plans. Bases for sand module impact attenuators will be
required. The bases shall be constructed of Portland cement concrete. Portland cement concrete
bases shall be 6 in. (150 mm) thick and be according to the applicable requirements of Section
424. The surface of the base shall be slightly sloped or crowned to facilitate drainage. The
perimeter of each module and the specified weight (mass) of sand in each module shall be painted
on the surface of the base.”
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INDUCTIVE LOOP DETECTORS

The induction loop detector amplifiers furnished under this contract shall be rack type amplifiers.
Independent units in individual housings will not be permitted.

LIGHT POLE, SPECIAL

Description: This work shall consist of furnishing and installing a light pole complete with an
arm(s) and all hardware and accessories required for the intended permanent use of the pole.
Work shall be according to Sections 830 and 1069 of the Standard Specifications, except as

modified herein.

Basis of Payment: Add the following to Article 830.05: LIGHT POLE, SPECIAL.

Pole and Tower. Revise the second paragraph of Article 1069.01(h) to read: ‘Poles, arms, and
attachments shall be a black anodized aluminum made of ASTM B211 Alloy 3003-H14 or 5052-
H32, 0.0625 in. (1.6 mm) thick minimum.’

LIGHTING CONTROLLER, PEDESTAL MOUNTED, 240VOLT, 60AMP, WITH BLACK
POWDER COAT FINISH

Description: This work shall consist of furnishing and installing an electrical controller. Work
shall be according to Sections 825, 1020, 1065, and 1068 of the Standard Specifications, except
as modified herein.

Controller. Revise Article 1068.01(c)(2) to read:

(2) Finished Enclosures. The enclosure, pedestal, base, and attachments shall be painted
black using a powder coat process or Engineer approved equivalent. The controller shall
be cleaned prior to the powder coat process by the immersion process using both an
alkaline and acid bath. The black finish shall be a thermosetting powder coat. The powder
resin shall be a type TGIC super durable grade polyester or an Engineer approved
equivalent. The aluminum shall be preheated to a sufficient temperature, prior to the
coating process, to ensure all water vapor is removed in order to fuse the powder to the
metal. The controller shall be oven cured, after spraying, for a cycle of 5 to 15 minutes at
a temperature of 375 to 400 degrees Fahrenheit. The finished coat shall have a dry coat
minimum thickness of 3-5 mil.

A thorough visual inspection shall be made of the painted finish of the installed controller
and a field touchup or recoat shall be performed by the Contractor at no additional cost.

Basis of Payment: This work shall be paid for at the contract unit price per EACH for LIGHTING
CONTROLLER, PEDESTAL MOUNTED, 240 VOLT, 60 AMP, WITH BLACK POWDER COAT
FINISH.
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NON-VERTICAL IMPACT ROLLER FOR HOT-MIX ASPHALT
Effective: October 13, 2011

For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per
hour), a Non-Vertical Impact roller may be used as the finish roller. The roller shall meet the
requirements outlined below.

The roller shall be capable of operating in a mode that will provide non-vertical impacts and
operate at a speed to produce not less than 10 impacts/ft (30 impacts/m). The roller shall be self-
propelled and provide a smooth operation when starting, stopping or reversing directions. The
non-vertical impact drum(s) amplitude and frequency shall be approximately the same in each
direction and meet the following minimum requirements: drum diameter 48 in. (1200 mm), length
of drum 66 in. (1650 mm), unit static force on drum(s) 125 Ib/in. (22 N/m), adjustable eccentrics,
and reversible eccentrics on non-driven drum(s). The total applied force and the direction it is
applied for various combinations of VPM and eccentric positions shall be shown on decals on the
vibrating roller or on a chart maintained with the roller. The roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the drums
to prevent material pickup.

This work will not be measured for payment or paid for separately, but shall be considered as

included in the price per ton (metric ton) or square yard (square meter) of the various items of
HOT-MIX ASPHALT, of the mixture and Ndesign (if applicable) specified.
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OPENING LANES FOR HOME FOOTBALL PERIODS
Effective: February 15, 2001 Revised: January 01, 2014

No broken pavement, open holes, trenches, barricades, cones, or drums will remain on or
adjacent to the traveled way and all lanes shall be opened to traffic during any Home Football
Period, except where major bridge construction and/or other roadway reconstruction (excluding
patching and resurfacing) requiring overnight lane closures would make it impractical.

Home Football Period: The Home Football Period shall apply for University of lllinois football
games to be played at Memorial Stadium at the University of lllinois at Urbana-Champaign

Day of Football Game Length of Home Football Period

Tuesday, Wednesday, or Thursday 3PM on the day before the game
until 6:00 AM on the day after the
game.

Friday 3PM on Thursday until 12:01 AM
Monday

Saturday 3PM on Friday until 12:01 AM
Monday

Sunday 3PM on Friday until 6:00 AM
Monday

Monday 12:01 AM on Saturday until 6:00
AM Tuesday

Should the Home Football Period for two different games overlap, then both shall apply and shall
be considered as one continuous period.

These requirements shall apply in addition to any other requirements in the Standard
Specifications.

PAVEMENT GROOVING

Effective: September 01, 2006 Revised: January 01, 2014

This work consists of grooving the bridge approach pavements in a manner consistent with the
requirements for bridge deck grooving in Section 503.16(3)b of the Standard Specifications.

Method of Measurement: Pavement Grooving shall be measured in square yards (square
meters). The area measured shall be the actual area grooved and shall not include the area at
the edge of pavement.

Basis of Payment: Pavement Grooving will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT GROOVING, and no other compensation will be allowed.
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PEDESTRIAN PUSH-BUTTON SIGNS
This work shall be in accordance with Section 888 of the Standard Specifications.

The traffic signal instruction sign applicable to pedestrians shall be in accordance with the Manual
on Urban Traffic Control Devices (MUTCD) and the preference of the City of Champaign City
Engineer. The sign shall be mounted above the appropriate push-button.

The pedestrian push-button signs shall be considered as included in the contract unit price EACH
for PEDESTRIAN PUSH-BUTTONS and no additional compensation will be allowed.

PERMANENT BENCH MARKS

An aluminum tablet of the type shown on Highway Standard 667101 shall be placed on the
proposed structure as directed by the engineer. The bench mark elevation will be established
and marked by the department.

This work will be paid for at the contract unit price each for PERMANENT BENCH MARKS.

PIPE CULVERTS, CLASS A (JACKED)

This work shall consist of furnishing and installing, by jacking, a pipe culverts of the size shown
at the locations shown on the plans. This work shall be in accordance with Section 552 of the
Standard Specifications, except as modified herein.

Obstructions shall be defined as any object (such as, but not limited to, boulders, logs, old
foundations, old wingwalls, etc.) that cannot be removed with normal earth drilling procedures
but requires special augers, tooling, core barrels or rock augers to remove the obstruction.
When obstructions are encountered, the Contractor shall notify the Engineer and upon
concurrence of the Engineer, the Contractor shall begin working to core, break up, push aside,
or remove the obstruction. The work to core, break up, push aside, or remove the obstructions
shall be paid for according to Article 109.04 of the Standard Specifications. Lost tools or
equipment in the excavation as a result of the Contractor’s operation shall not be defined as
obstructions and shall be removed at the Contractor’'s expense.

PIPE CULVERTS, CLASS A (JACKED) of the size shown in the plans will be measured for
payment in place in Feet. This work will be paid for at the contract unit price per foot for PIPE
CULVERTS, CLASS A 24" (JACKED), PIPE CULVERTS, CLASS A 36" (JACKED), or PIPE
CULVERTS, CLASS A 42" (JACKED).
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PIPE DRAINS 12”
The following revisions shall apply only to PIPE DRAINS 12" (FOOT).
Modify Article 601.02(a) to read:

Pipe Drains. Only the following materials will be allowed for PIPE DRAINS 12”. Materials for pipe
drains shall be according to the following.

(1) Polyvinyl Chloride (PVC) Pipe......c.oviiiiiiiiie e 1040.03
(2) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior......... 1040.03
(3) Corrugated Polyethylene (PE) Pipe with a Smooth Interior.................. 1040.04

PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT
Effective: October 01, 1998 Revised: September 01, 2006

For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per hour),
a pneumatic-tired roller will be required as the intermediate roller. This roller shall meet the
requirements of Table 1 of Article 406.07 of the Standard Specifications. This provision shall hold over
any other requirements included elsewhere in the contract.

This work will not be measured for payment or paid for separately, but shall be considered as included

in the price per ton (metric ton) or square yard (square meter) of the various items of HOT-MIX
ASPHALT, of the mixture and N design (if applicable) specified.
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POWDER COATING OF PARAPET RAILING AND BRIDGE FENCE RAILING

Description. This work shall include surface preparation, vinyl, polyolefin or powder type painted
finish application and packaging of new galvanized railing and fence system assemblies. All work
associated with applying the painted finish shall be performed at the manufacturing facility for the
fence system assembly or railing assembly or at a painting facility approved by the Engineer.
After installation of railing or fence system in the field, the color of all visually exposed surfaces of
all connector hardware shall be touched up using material as recommended by the galvanizer
and the powder coating supplier to match the black powder coating that was applied to all other
metal elements of the railing systems.

This work shall conform to Section 509 of the Standard Specifications with the additional work
specified herein and as shown on the plans.

Materials. Materials shall meet the requirements of Article 509.02 of the Standard Specifications,
and as specified below.

Fence Fabric: The fabric shall be woven in 2 inch mesh with 0.148 inch diameter wire meeting
the requirements of AASHTO M181, Type IV, Class B (polyvinyl chloride PVC) or ASTM
F668 Class 2b (polyvinyl chloride PVC or polyolefin elastomer) coated steel.

Fence Coating: The tension wire and fabric ties shall be vinyl or polyolefin coated.

Galvanizing: The posts, post tops, base and cap plates, railings, braces, stretcher bars, fittings
and hardware shall be powder coated. All materials to be powder coated shall be hot dipped
galvanized in accordance with Articles 1006.27, 1006.28 and 1006.34 of the Standard
Specifications and ASTM A123 with a minimum zinc coating of 0.90 ounces per square foot (G90)
after fabrication and prior to vinyl, polyolefin, or powder coating. Vent holes for galvanizing shall
be placed in the posts and rails at locations that will not allow the accumulation of moisture in the
members. Only the dry-kettle (pre-fluxing) process shall be used. The material shall not be water
or chromate quenched. Galvanized materials to be powder coated shall be air cooled only. An
American Galvanizers Association trained Master Galvanizer shall be on the premises during the
hot dipped galvanizing process.

Powder: Powder coating material shall be a thermosetting, durable, TGIC polyester powder of a
degassing grade. Such coating powder must be recommended by its manufacturer for use over
hot dipped galvanizing. The coating powder’s particle size distribution shall be recommended by
its manufacturer to produce the best results for powder coating components under this
specification.
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Surface Preparation. All primary components of railing systems: posts, post tops, base and cap
plates, railings, braces, stretcher bars, and fittings shall receive a pre-treatment process that
cleans and prepares the galvanized surface to assure complete adhesion of the powder coating
after drilling and layout, to ensure maximum corrosion protection. The zinc surface shall be
prepared for powder coat application using a multistage system employing appropriate cleaners
and imparting a phosphate conversion coat to provide an appropriate substrate for the powder
coat material. During the cleaning process, water rinses shall be used as appropriate between
stages to clean the items and prepare them for the subsequent stages. Water for the rinses,
unless specified elsewhere shall be potable with a hardness not to be more than 250 ppm as
CaCOsand a combined chloride and sulfate level less than 100 ppm.

Surface Defects: All weld flux and other contaminates shall be mechanically removed. All
drainage spikes, tears, high spots, protrusions or other surface defects shall be removed using
hand or power tools in accordance with the manufacturer’s specifications. Such operations shall
not remove the galvanized coating below the thickness allowed by ASTM A123. Thickness of the
galvanizing shall be verified using a properly calibrated magnetic thickness gauge as per ASTM
E376. Any item falling below the required zinc thickness, before or after removal of any high
spots, shall be repaired in accordance with Practice A780.

Surface Cleaning: The galvanized surface shall be clean and free of oils and grease before they
are powder coated. These shall be removed by use of an aqueous alkaline solution and/or hand
or power tool cleaning. Subsequent to alkaline/power cleaning, trace zinc oxide will be removed
by a mild acidic solution.

* An alkaline solution, pH in the range of 11 to 12 may be used to remove traces of oil,
grease, or dirt. The alkaline solution shall not have a pH exceeding 13. After cleaning
the piece shall be rinsed thoroughly in water under pressure.

* Hand or power tool cleaning may be used to clean light deposits of zinc reaction
products such as wet storage stain, as specified to SSPC Surface Preparation
Specification 2 or 3 as appropriate.

* An acidic solution with a pH of 3.5 to 4.5 shall be sprayed onto the item to remove
residual zinc oxide.

Surface Profiling: The galvanized surface shall be profiled to promote proper powder coating
adhesion. This shall be accomplished by applying a phosphate treatment to create a protective
crystalline phosphate conversion coating on the zinc surface. The coating shall have a coating
weight between 20 to 70 mg/ft2.

Final Rinse: To ensure the most optimum performance possible, a final rinse of de-mineralized
water shall be applied as a final rinse prior to pre-baking. This stage will remove any un-reacted
phosphate and other contaminants.
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Powder Coat Application. The finish color shall be one of the manufacturer's standard colors
and shall be as selected by the local agency responsible for paint costs. The Contractor shall
confirm, in writing, the color selection with the local responsible agency and provide a copy of the
approval to the Engineer and a copy of the approval shall be included in the material catalog
submittal. The City desires a smooth powder black finish.

Color: The color of all vinyl, polyolefin or polyester powder coatings on fence metal fabric, posts,
post tops, base and cap plates, railings, braces, stretcher bars, fittings, hardware, and
accessories shall be a smooth powder black finish.

Pre-baking: Following phosphating all items to be powder coated shall be placed in an oven
capable of maintaining a temperature of 500°F. Specimens shall be baked at a temperature 25°F
above the normal cure temperature for the powder that will be employed. The specimens shall
remain in the oven for a minimum of 20 minutes after having equalized to the temperature of the
oven to remove any residual moisture from the preparation phase, and insure expulsion of any
entrapped gases or moisture. Typically, specimens are pre-baked for one hour.

Powder Coat Application: Polyester powder shall be applied through electrostatic/tribomatic
application guns. The powder shall be applied in multiple coats. The first coat shall have a
thickness of 1.5 to 3 mils. Each intermediate coat shall be partially cured at a temperature of
350°F to insure adhesion. Subsequent coats shall be then applied in 1.5 to 3 mil increments to
bring the specimen to its final (cured) thickness as required by the customer specification. In no
case will the final (cured) thickness be less than 5 mils.

Cure: The powder coating shall be cured by heating the coated specimens to a temperature and
duration specified by the powder coat material manufacturer to insure sufficient curing of the
powder coating material. The resulting coating shall be uniform in color and free of pinholes,
blisters, and other surface defects. Correct cure shall be checked by a solvent rub test.

Properties of Cured Coating:

Minimum film thickness TGIC 5.0 mils (120um)

Direct impact ASTM D 2794 160 in./Ib (9.0 m/kg)
Reverse impact ASTM D 2794 160 in./Ib (9.0 m/kg)
Pencil hardness (scratch/gouge) ASTM D 383 2H

Flexibility (Mandrel test) ASTM D 522 1/8 in. (3m mm)
Minimum adhesion ASTM D 3359 5A,5B (100% crosshatch)
Salt spray ASTM B 117 + 1000 hrs < 2mm
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Repair of Powder Coated Material:

» Damage shall be defined as exposed galvanized coating.

+ Damaged coatings less than ' of 1% of the surface area shall be acceptable for repair.
Damage greater than that amount shall be recoated. Final finish shall be damage free
FOB the plant.

» Coatings to be repaired shall be touched up as recommended by the galvanizer and
the powder coating supplier. Touch up and/or field repair can be accomplished using
either powder coating material or paint. Typically acrylic based paint as recommended
by the powder coating material manufacturer, applied either by spray or brushed on
liquid is used for touch up and repair of the powder coating.

Any damage to the finish after leaving the manufacturer's facility shall be repaired to the
satisfaction of the Engineer using a method approvable by the Engineer and manufacturer. If
while at the manufacturer's facility the finish is damaged, the finish shall be re-applied.

Packaging: Prior to shipping, the new railing and fence system assemblies including fence metal
fabric, posts, post tops, base and cap plates, railings, braces, stretcher bars, fittings, hardware,
and accessories shall be wrapped in ultraviolet-inhibiting plastic foam or rubberized foam.

Submittals. In addition to the requirements of Article 509.04 of the Standard Specifications, the
Contractor shall provide certification for the following:

* The galvanized element surfaces were properly prepared for adhesion of powder coat.

* The connector hardware was properly prepared for adhesion of field-applied paint.

+ Polyester Powder was applied at a rate of 1.5 to 3 mils and properly cured per the
manufacturer’s recommendations.

Warranty: The Contractor shall furnish in writing to the Engineer, the paint manufacturer's
standard warranty and certification that the paint system has been properly applied.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for POWDER
COATING OF PARAPET RAILING AND BRIDGE FENCE RAILING, which shall be payment in
full for surface preparation and powder coat application to all galvanized metal elements of the
railing systems including posts, post tops, base and cap plates, railings, braces, stretcher bars,
fittings, hardware, and accessories. This payment shall also include vinyl or polyolefin coat
application to fence metal fabric and the packaging of new railing and fence system assemblies
as described in this specification.
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PUBLIC MEETING

The Contractor shall schedule and conduct a Public Information Meeting for this project before
the start of construction. The Contractor shall secure a suitable accessible facility for the meeting
subject to the approval of the Department. The Contractor shall advertise the meeting a minimum
of 10 calendar days in advance in at least one local paper, radio station, television station, social
media or website to generate as much public participation as possible. The Contractor shall also
contact the business owners along the project limits to inform them of the public meeting. The
Contractor shall pay for all required insurance and fees associated with the meeting. The
Contractor shall have representatives at the meeting to answer questions concerning scheduling,
the nature of the work to be performed, and any other issues that may arise.

This work will not be paid for separately but shall be considered included in the cost of the various
traffic control items included herein.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES(PROJECT SPECIFIC)

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Work Areas. The excavated soil and groundwater within the work areas listed
below shall be managed as either “uncontaminated soil”, hazardous waste, special waste or non-
special waste. For stationing, the lateral distance is measured from centerline and the farthest
distance is the offset distance or construction limit, whichever is less.

Site 2677-1: IDOT ROW for I-74, West of MM 178 to east of MM 180 along I-74, Champaign,

Champaign County

e Station 1087+50 RT to Station 1088+75 RT (I-74). The Engineer has determined this material
meets the criteria of and shall be managed in accordance with Article 669.05(a)(2).
Contaminant of concern sampling parameter: Lead and manganese.

e Station 1088+75 RT to Station 1089+75 RT (I-74). The Engineer has determined this material
meets the criteria of and shall be managed in accordance with Article 669.05(a)(3).
Contaminant of concern sampling parameter: Benzo(a)pyrene, lead, and manganese.

o Station 1085+00 RT to Station 1086+25 RT (I-74). The Engineer has determined this material
meets the criteria of and shall be managed in accordance with Article 669.05(a)(5).
Contaminant of concern sampling parameter: Arsenic.

e Station 1086+25 RT to Station 1087+50 RT (I-74) and Station 1086+00 LT to Station 1088+25
LT (I-74). The Engineer has determined this material meets the criteria of and shall be
managed in accordance with Article 669.05(c). Contaminant of concern sampling parameter:
Manganese.
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Site 2677-1: IDOT ROW for 1-57, North of MM 236 to south of MM 239 along I-57, Champaign,

Champaign County

e Station 627+75 LT to Station 628+75 LT (I-57). The Engineer has determined this material
meets the criteria of and shall be managed in accordance with Article 669.05(a)(2).
Contaminant of concern sampling parameters: Lead and manganese.

e Station 622+75 RT to Station 624+75 RT (I-57); Station 624+75 RT to Station 626+75 RT (I-
57); and Station 626+75 LT to Station 627+75 LT (I-57). The Engineer has determined this
material meets the criteria of and shall be managed in accordance with Article 669.05(c).
Contaminant of concern sampling parameter: Manganese.

Site 2677-42: Office Building, 3001 Research Road, Champaign, Champaign County

e Station 20+50 RT to Station 23+50 RT (Mattis Avenue). The Engineer has determined this
material meets the criteria of and shall be managed in accordance with Article 669.05(c).
Contaminant of concern sampling parameter: Manganese.

Site 2677-54: Central lllinois Tile Co., 3302 N. Mattis Avenue, Champaign, Champaign

County

e Station 20 27+50 RT to Station 29+50 RT (Mattis Avenue). The Engineer has determined this
material meets the criteria of and shall be managed in accordance with Article 669.05(c).
Contaminant of concern sampling parameter: Manganese.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None.

Additional information on the above sites collected during the Phase | Engineering process is
available through the District’s Environmental Studies Unit (DESU).

REMOVE AND REINSTALL HIGH TENSION CABLE MEDIAN BARRIER

Description. This work shall consist of providing all labor, equipment and materials necessary for
the removal and re-installation of High Tension Cable Median Barrier in accordance with Section
644 of the Standard Specifications and plans details. The HTCMB shall be disconnected at the
nearest turnbuckle and only the necessary posts removed to complete the bridge pier
construction. Immediately after completion of the bridge pier in the median, the posts and cables
shall be reinstalled.

Method of Measurement. This work will be measured for payment by linear foot.

Basis of Payment. This work will be paid for at the contract unit price per foot for REMOVE AND
REINSTALL HIGH TENSION CABLE MEDIAN BARRIER.

47



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

REMOVE EXISTING GULFBOX JUNCTION

This work shall consist of the removal of gulfbox junctions at locations shown in the plans. It shall
be in accordance with Article 895.05(b) of the Standard Specifications except that the gulfbox
junction shall be removed complete.

Cast-Iron or steel gulfbox junction lids shall be salvaged and stored in a safe place, per the
direction of the Engineer, for department pickup.

This work will be paid for per the contract unit price EACH for GULFBOX JUNCTION REMOVAL
and no additional compensation will be allowed.

REMOVE EXISTING CONCRETE FOUNDATION
This work shall be completed in accordance with Article 895.05(c) of the Standard Specifications.

Existing sidewalk necessary to be removed and replaced per the above article shall be included
in the contract unit cost for this pay item.

Removal of an existing concrete foundation will be paid for at the contract unit cost EACH for
REMOVE EXISTING CONCRETE FOUNDATION and no additional compensation will be
allowed.

REMOVE EXISTING HANDHOLE

This work shall consist of the removal of handholes in accordance with Article 895.05(b) of the
Standard Specifications.

The handhole shall be removed in its entirety and disposed of in accordance with Article 202.03
of the Standard Specifications as directed by the Engineer. All excavation resulting from concrete
foundations removal that falls within 2 feet of pavement shall be backfilled with trench backfill in
accordance with Section 208 of the Standard Specifications. Existing conduit to be used shall be
protected from damage during removal.

This work will be paid for at the contract unit price EACH for REMOVE EXISTING HANDHOLE
and no additional compensation will be allowed.
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REMOVE IMPACT ATTENUATORS, NO SALVAGE

This work shall consist of removing the existing impact attenuators located in the |1-57 median on
both sides of the existing pier. The work will also include the removal of the existing concrete
slabs and reconstruction of the concrete base.

The existing attenuator barrels shall be removed after installing the temporary concrete barrier
prior to removal and construction of the new bridge pier.

The concrete slabs shall be removed and disposed of off-site.

After completing the new pier construction, the median area shall be re-graded around the new
pier and a new concrete base shall be constructed according to District 5 Detail No. Z0030150D
IMPACT ATTENUATORS (NON-REDIRECTIVE) TEST LEVEL 3.

The cost of removing the existing impact attenuators shall be paid for at the contract unit price
EACH for REMOVE IMPACT ATTENUATORS, NO SALVAGE. The removing of the concrete
base shall be paid for at the contract unit price EACH for REMOVE ATTENUATOR BASE. The
reconstructing of the concrete base shall be paid for at the contract unit price SQ YD for
ATTENUATOR BASE.

REMOVE RIGHT-OF-WAY MARKERS

This work shall consist of removing the existing right-of-way marker at the locations shown on the
plans and disposing of them in accordance with Section 202.03 of the Standard Specifications.
The hole shall be backfilled as directed by the Engineer.

All excavation work, backfilling material, labor, equipment, and materials required for this work

will be paid for at the contract unit price per EACH for REMOVE RIGHT-OF-WAY
MARKERS.
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SEEDING, AND EROSION CONTROL BLANKET, AT CONCRETE HEADWALLS FOR PIPE
DRAINS
Effective: September 11, 1990 Revised: January 01, 2014

The area around the proposed concrete headwalls for the pipe drains shall be seeded with
Seeding, Class2 and covered with Erosion Control Blanket. The slopes around the headwalls
shall be graded in accordance with Section B-B shown on Standard 601001.

Seeding, Class 2 and the Erosion Control Blanket shall be placed 24 inches (600 mm) wide above,
along each side of the headwall, and beyond the downstream end of the headwall. Each headwall
requires approximately 4 square yards (3.5 square meters) of cover materials.

This work will be paid for at the contract unit price per square yard (square meter) for EROSION
CONTROL BLANKET which price shall include the earth excavation required to grade the slopes
and the required seeding, and no additional compensation will be allowed. The excavated
material shall be disposed of on the sideslopes.

SEEDING AND ESTABLISHMENT OF VEGETATION
Effective: August 12, 2014

The contractor shall be required to have multiple mobilizations to establish vegetation. This work
will not be allowed to be postponed until the end of the project, but shall be completed as work
progresses throughout the project limits. Temporary seed and temporary mulch or permanent
seed and mulch/erosion control blanket are to be continuously established as the work progresses
and at the direction of the Engineer.

When the contract does not include a pay item for supplemental watering, any watering required
by the Engineer will be paid for according to Article 109.04.

SIGN REMOVAL

The signs, posts, foundations (if applicable) and mounting hardware shall remain the property of
the Contractor. The void left due to removal of the existing sign shall be backfilled with the
material allowed for TRENCH BACKFILL.

Measurement for payment shall be per each for the complete removal of the sign assembly. The
removal includes, but is not limited to, the sign panel, mounting hardware, post and any concrete
used as a foundation or backfill for the post. Backfill of the void shall not be paid for separately.

All labor, equipment and materials required to complete this work shall be paid for at the contract
unit price per EACH for SIGN REMOVAL.
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STATUS OF UTILITIES

The following utilities are involved in this project. The utility companies have provided the
estimated dates.

Name & Address Type & Location Estimated Date
of Utility Relocation
Completed
Mr. Steve Crawford Electric throughout job. During
* Ameren lllinois Construction.

1112 West Anthony Drive
P.O. Box 17070

Urbana, IL 61803-7070
(217) 383-7276

Mob: (217) 778-0725

Mr. Joey Anthony Electric throughout job. During

* Ameren lllinois Construction.
1112 W. Anthony Dr

Urban, IL 61820

(217) 383-7218

Mob: (217) 372-7463

Mr. Joshua Harrell Gas throughout job. During

* Ameren lllinois Construction.
370 S. Main Street

MC D-50

Decatur, Il 62523
(217) 424-8196
Mob: (217) 853-1029

Ms. Megan Veit Electric throughout job. During

* Ameren lllinois Construction.
2610 Broadway

Mt. Vernon, IL 62864

(618) 244-8249

Mob: (314) 607-5322

Mr. Troy Latoz Communications throughout job. During

*AT & T Corp Construction.
201 S. Neil Street

Champaign, IL 61820

(217) 398-7980

Mob: (217) 799-2431

Mr. David Washenfeldt Communications along Mattis & under I-57 at During

* Comcast Corp. Mattis. Construction.
303 E. Fairlawn Ave.

Urbana, IL 61801

Mob: (309) 261-2428
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Mr. Lukas Dye

* i3 Broadband

602 High Point Ln
East Peoria, IL 61611
(309) 670-0400

Mob: (618) 616-0939

Mr. Steve Creasey

* lllinois Department of
Central Management
Services

A Century Network

120 West Jefferson
Springfield, lllinois 62702
(217) 558-1176

Mob:

Mr. Charles McCarrey
* |llinois-American
Company

1406 Cardinal Ct.
Urbana, IL. 61801
(217) 373-3286

Mob: (217) 493-7253

Water

Mr. Steve Wegman

* lllinois-American
Company

1406 Cardinal Court
Urbana, IL 61801
(217) 373-3255

Mob: (217) 649-6165

Mr. Mark Radi
*Champaign-Urbana
Sanitary District

1100 E. University Ave.
Urbana, IL 61803
(217) 367-3409 X-1222
Mob: (217) 840-9919

Water
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Communications throughout job.

Communications throughout job.

Water throughout job.

Water throughout job.

Sanitary Sewer throughout job.
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The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07,
107.20, 107.37-.40, and 108.02 of the Standard Specifications for Road and Bridge Construction
shall apply.

The estimated utility relocation dates should be part of the progress schedule submitted by the
contractor. If any utility adjustments or relocations have not been completed by the above dates
specified and when required by the contractor’'s operations after these dates, the contractor
should notify the Engineer in writing. A request for an extension of time will be considered to
the extent the Contractor’s critical path schedule is affected.

Toll Free J.U.L.I.LE. Telephone Number (800) 892-0123 or 811
*=J.U.L.LLE. Member
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SOIL NAILED WALL
Effective: December 5, 2003 Revised: October 1, 2007

Description. This work shall consist of preparing the design, furnishing the materials,
conducting nail testing and constructing the soil nailed retaining wall to the lines, grades and
dimensions shown in the contract plans and as directed by the Engineer.

General. The soil nailed wall installation consists of making limited excavations to create near
vertical soil faces on which geocomposite wall drains are placed and a reinforced shotcrete
facing is applied. Soil nails are installed as the excavation approaches their locations and then
connected to the shotcrete facing. Each subsequent excavation layer requires the splicing and
extension of the geocomposite wall drains and shotcrete reinforcement, promptly followed by
the application of shotcrete and installation of soil nails as required. As the final excavation lift
nears completion, the geocomposite wall drains are connected to a pipe underdrain or series
weep holes as shown on the plans and a reinforced concrete facing is cast against the shotcrete
facing and nail head anchorage. The soil nails shall have sufficient strength, quantity and
pullout resistance, beyond the failure surface, as required by design. The material, fabrication
and construction shall comply with this Special Provision and the requirements specified by the
approved subcontractor in their approved shop drawings.

Submittals. The Contractor shall submit the following:

(a) Qualifications. At the time of the preconstruction conference, the Contractor shall provide
the following documentation to the Engineer for approval:

(1) Alist containing at least three (3) projects completed within the three (3) years prior to
this project’s bid date which the sub-contractor performing this work has installed soil
nailed walls of similar retained heights and in comparable subsurface conditions to
those shown in the plans. The list of projects shall contain names and phone numbers
of owner's representatives who can verify the Contractor’'s participation on those
projects, the soils conditions, maximum height and total square footage of wall face.

(2) Name and experience record of the engineer responsible for soil nailed wall design,
the on-site installation supervisor, the drill operator, and shotcrete nozzle operator
who will be assigned to this project. The engineer and on-site installation supervisor
shall each have a minimum of 3 years experience on at least 3 projects involving the
design and installation of soil nailed walls while the drill operator and shotcrete
operator shall have at least 1 year experience on at least one project.
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(b) Shop Drawings and Calculations. The contractor shall submit complete design calculations
and shop drawings to the Department for review and approval no later than 90 days prior
to beginning construction of the wall. All submittals shall be sealed by a lllinois Licensed
Structural Engineer and shall include all details, dimensions, quantities and cross sections
necessary to construct the wall and shall include, but not be limited to, the following items:

(1) Plan, elevation and cross section sheet(s) for each wall showing the following:

(@).

A plan view of the wall indicating the offsets from the construction centerline to the
face of the wall at all changes in horizontal alignment. The plan view shall show the
soil nail type, spacing, length, orientation, and locations where changes in nalil
length and/or size occur if not shown on the elevation view. The centerline shall be
shown for all drainage structures or pipes behind or passing through and/or under
the wall.

(b). An elevation view of the wall indicating the elevations of the top and bottom of the

(c).

concrete facing as shown on the contract plans. This view shall show the locations
of all soil nails by elevations and stations (or by vertical and horizontal spacing
dimensions relative to the concrete facing stations and elevations). The soil nail
type, spacing, length, orientation, and locations where changes in nail length and/or
size occur must be designated if not indicated on the plan view. The locations of
the verification and proof test nails shall be indicated.

Typical wall cross section(s) showing the soil nail inclination angle, vertical spacing,
geocomposite and drainage outlet system, shotcrete and concrete facing, and their
relationship to the right-of-way limits, existing utilities or substructures as well as
existing or proposed ground surfaces.

(d). Typical longitudinal and cross section of production nail indicating the drilled

diameter, nail elements including bar type and size, epoxy coating, encapsulation,
grout stages and centralizer locations.

(e). Longitudinal section(s) of the verification and proof test nails with their bonded and

unbonded lengths indicated. Details for the nail testing apparatus including the
reaction system for distribution test load pressures to the excavation surface,
appropriate test nail bar sizes, reaction plate size, load cell, deflection dial gages,
pressure gauge and jacking system to be used.

(2) Nail head anchorage details indicating bearing dimensions and thickness, bar hole
diameter, shear stud diameter, length and locations, nuts and washers, and encapsulation
connection to plate.

(3) All details for the geocomposite wall drain, drain splice detail, protection from shotcrete or
soil intrusions and water outlet system.
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(4) Complete layout of the concrete facing and reinforcing steel including expansion and
construction joints.

(5) Any unique details for the soil nail installation around appurtenances located behind, on
top of, or passing through the soil nail wall volume such as foundation elements, utilities
etc. shall be clearly indicated.

(6) All general notes, material strengths, a sequence of wall construction, description of the
nail assembly, driling methods, grouting system, and equipment proposed for
construction.

(7) Design calculations to support the selection of the soil nail wall elements shown in the shop
drawings. The calculations as a minimum would address the following:

(a) Geotechnical calculations supporting the proposed nail lengths, drilled diameter,
spacings, inclination angles, ultimate and allowable soil/grout bond stress. Local
and global limit equilibrium stability analysis shall be provided at each design
section for critical construction stages and long term conditions.

(b) Structural calculations supporting the selection of the nail head anchorage
element sizes including plate, shear studs, nuts, bar as well as the reinforced
shotcrete and reinforced concrete facing.

(c) Research data, field testing and resources used to select the soils parameters,
nail capacity, and design methodology.

The initial submittal shall include three sets of shop drawings and one set of calculations. One
set of drawings will be returned to the Contractor with any corrections indicated. After approval,
the Contractor shall furnish the Engineer with eight sets of corrected plan prints and one mylar
set of plans for distribution by the Department. No work or ordering of materials for the structure
shall be done until the submittal has been approved by the Engineer.
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Materials. Materials for soil nail walls shall satisfy the following requirements:

(@)

(b)

(c)

(d)
(e)

(f)

(9)

Nails. Nails shall be threaded, epoxy coated, deformed steel bars conforming to AASHTO
M 31 for Grade 60 or 75 bars, ASTM A722 for Grade 150 bars (AASHTO M 31M for Grade
420 or 520 bars, ASTM A722M for Grade 1035 bars). The bars shall be supplied without
welds or splices unless approved by the Engineer. Threading may be continuous spiral
deformed ribbing provided by the bar deformations (e.g. Dywidag or Williams continuous
threadbars) or may be cut into a reinforcing bar. If threads are cut into a reinforcing bar, the
next larger bar number designation from that specified in the approved design shall be
used. Certified mill test results indicating the guaranteed ultimate tensile strength, yield
strength, elongation, and composition of the nail steel shall be provided to the engineer for
verification.

Encapsulation. Minimum 0.04 inch (1mm) thick corrugated, HDPE tube conforming to
AASHTO M252 (M252M) or corrugated PVC tube conforming to ASTM D1784,
Class 13464-B.

Epoxy Coatings. The epoxy coating and application thereof shall conform to Article
1006.10(a)(2) of the Standard Specifications.

Steel Welded Wire Fabric. Welded Wire Mesh shall conform to AASHTO M55 (M55M).

Concrete Facing. The concrete facing placed over the shotcrete shall conform to Section
503 of the Standard Specifications.

Geocomposite Wall Drain. The geocomposite wall drain shall conform to Section 591 of the
Standard Specifications.

Shotcrete. Shotcrete may be either dry or wet mix. Shotcrete shall be proportioned to
produce a mix capable of attaining 1,500 psi (10,300 kPa) compressive strength in 3 days
and 3,000 psi (20,700 kPa) in 28 days. The shotcrete mix design and method of placement
proposed for use at the jobsite shall be submitted by the Contractor at least 14 calendar
days prior to beginning shotcrete placement.

No admixture shall be used without the permission of the Engineer. If admixtures are used
to entrain air, to reduce water-cement ratio, to retard or accelerate setting time, or to
accelerate the development of strength, the admixtures shall be used at the rate specified
by the manufacturer and approved by the Engineer.
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(h) Grout. Provide a neat cement or a sand cement grout to be used in soil nail anchorage
consisting of a pumpable mixture capable of attaining 1,500 psi (10,300 kPa) compressive
strength in 3 days and 3,000 psi (20,700 kPa) in 28 days per AASHTO T106 (T106M).
Chemical additives which control bleed, improve flowability, reduce water content and
retard set in the grout are to be used only when approved in writing by the Engineer.
Admixtures shall be compatible with the grout and mixed in accordance with the
manufacturer’'s recommendations. Accelerators and expansive additives are not permitted.
Grout shall be tested in accordance with AASHTO T106 (T106M) at a frequency of no less
than one test for every 50 cubic yards (40 cubic meters) of grout placed. Grout cubes shall
promptly be provided to the department for testing.

(i) Nail head anchorage elements. The bearing plates, nuts, shear studs and associated
hardware shall conform to the applicable portions of Section 505 of the Standard
Specifications. Electrostatically apply epoxy to bearing plates, hardware, and nuts in
accordance with AASHTO M284 (M284M). Minimum epoxy thickness shall be 12 mils
(300 microns).

(j) Centralizers. Centralizers shall be fabricated from Schedule 40 PVC pipe or tube, steel, or
material not detrimental to the nail steel (wood shall not be used).

Design Criteria. The design shall in accordance with the Federal Highway Administration
(FHWA) document “Geotechnical Engineering Circular No. 7 Soil Nail Walls” publication
number FHWA-IF-03-017, dated March 2003 except as modified herein. The wall supplier shall
be responsible for all slope stability aspects of the wall design and shall supply the Department
with computations for each designed wall section.

Local and global limit equilibrium stability analysis for critical construction stages and for long
term shall be conducted at each design section. A minimum factor of safety against slope
stability failure of 1.5 shall be used in the design. The soil/grout bond stress used shall have a
minimum factor of two times the ultimate value indicated in the nail verification testing.

Nails shall not extend beyond the right-of-way or easement limits shown on the Plans.

External loads, such as those applied through structure foundations, from traffic or railroads,
slope surcharge etc., shall be accounted for in the stability design. The presence of all
appurtenances behind, in front of, mounted upon, or passing through the wall volume such as
drainage structures, utilities, structure foundation elements or other items shall be accounted
for in the design of the wall.

Centralizers shall be spaced no further than 8 ft. (2.5 m) apart with the last centralizers located
1.5 ft (0.5 m) from each end of the nail. They shall be sized to position the nail bar within 1 inch
(25 mm) of the center of the drill hole while allowing tremie pipe insertion to the bottom of the
drill hole and permit grout to freely flow up the drill hole.
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Construction Requirements

General. The soil nailed wall contractor shall direct the overall construction sequence according
to the approved shop drawings. If upon excavation, the stability of the wall appears to be in
jeopardy, the soil nailed wall contractor may deviate from the approved construction sequence
and may limit the area of wall excavated, drill nails through soil berms, or backfill unstable
portions of the wall and notify the Engineer.

Excavation. The excavation downward shall proceed in stages, exposing the minimum amount
of soil or rock face which will allow the practical and expeditious application of the initial layer
of shotcrete and the installation of soil nails while assuring stability of the excavated face and
minimizing ground movements. Grade the excavation such that both surface and ground water
passing though geocomposite wall drain will flow away from the wall face. Temporary weep
holes or other method shall be employed to ensure that no build up of hydrostatic pressure
occurs in geocomposite wall drain during construction. Excavation of the next-lower lift shall
not proceed until nail installation, reinforced shotcrete placement and cure, bearing plate and
nut attachment and testing have been completed in the current lift.

Structure excavation to place the concrete facing shall be paid for according to Section 502
except that the horizontal limits for structure excavation shall be from the theoretical rear face
of the shotcrete shown on the contract plans and to a vertical plane 2 ft. (600 mm) from the
bottom of the outside face of the concrete facing. The depth shall be from the top of the original
ground surface to the bottom of the concrete facing. The additional excavation necessary
remove material in front of the wall may be paid as part of the roadway excavation but will only
be permitted to be completed if approved by the soil nailed wall contractor and the Engineer.

Geocomposite Wall Drain. The geocomposite wall drain shall be installed according to Section
591 except where otherwise directed on the plans and shop drawings. The drain shall be
installed with the pervious (fabric) side placed against the soil and kept on a continuous roll or
installed in sections and spliced in such a way as to insure unimpeded water flow, and prevent
soil or shotcrete from entering the drain core.

Shotcrete. After each stage is cut, in anticipation of shotcreting, the surface shall be cleaned of
all loose material, mud, and other foreign matter that will prevent bond of shotcrete. Dampening
the application surfaces may be required before shotcreting. Install approved depth gages to
verify shotcrete thickness on 6 ft. (1.8 m) max. spacing vertically and horizontally. Previous
placed shotcrete shall not be re-covered until it has been allowed to develop its initial set. Then,
all laitance and rebound must be removed by brooming or scraping. Remove curing compound
placed on previously placed shotcrete surfaces by sandblasting.

Firmly position the wire fabric to prevent vibration while the shotcrete is being applied. Lap

mesh one-and-a-half squares in both directions. A minimum cover of 2 inches (50 mm) of
shotcrete shall be required.
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The shotcrete shall be applied from the bottom up to prevent accumulation of rebound on the
surface still to be covered. Shotcrete shall emerge from the nozzle in a steady uninterrupted
flow and provide suitable means to screen the nozzle stream if wind or air currents cause
separation of the stream during placement.

The contractor shall check for hollow areas by sounding with a hammer. Use approved
methods to correct deficient areas.

Repair surface defects as soon as possible after initial placement of the shotcrete. All shotcrete
which lacks uniformity, exhibits segregation, honeycombing, or lamination, or which contains
any dry patches, slugs, voids, or sand pockets shall be removed and replaced with fresh
shotcrete.

Nail Installation.

Only the drilling, installation, and grouting methods which have been successfully verification-
tested shall be used. Changes in the procedure will require additional testing at the Contractor’s
expense prior to approval.

(a) Handling. Nails shall be handled and stored in a manner to avoid damage or corrosion.
The nail steel shall be protected if welding is to be performed in the vicinity. Grounding of
welding leads to the nail steel will not be allowed. Nail steel shall be protected from dirt,
rust, abrasions, cuts, weld splatter and deleterious substances which might cause material
rejection.

(b) Drilling. Holes shall be drilled without the loss of ground or subsidence and may require the
use of casing or other installation methods. Small amounts of water may be used in
conjunction with air to aid the drilling process. After drilling, the nail shall be installed and
fully grouted before placing the reinforced shotcrete. Subject to the Engineer’s approval,
the Contractor may place the initial reinforced shotcrete layer prior to drilling nail holes by
placing blackouts at the nail locations.

(c) Placement tolerance. Nail head location deviation from plan must not exceed 6 inches
(150 mm) in any direction. Nail inclination deviation from plan must not exceed 3 degrees
in any direction. Location tolerances are applicable to each nail and not accumulative over
large wall areas. Center nail bars within 1 inch (25 mm) of the center of the drill hole.

Soil nails which do not satisfy the specified tolerances will be replaced at no additional cost.
Backfill abandoned nail drill holes with tremied grout. Nails which encounter unanticipated
obstructions during drilling shall be relocated, as approved by the Engineer. Cost of drilling
and backfilling drill holes abandoned due to unanticipated obstructions will be paid for
according to Article 109.04 of the Standard Specifications.
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(d) Grouting. Grout equipment shall produce a uniformly mixed grout free of lumps and
undispersed cement, and be capable of continuously agitating the mix. Use a positive
displacement grout pump equipped with a pressure gauge which can measure at least twice
the intended grout pressure. Size the grouting equipment to enable the entire nail to be
grouted in one continuous operation. Place the grout within 60 minutes after mixing or
within the time recommended by the admixture manufacturer, if admixtures are used.

Each drill hole will be grouted within 2 hours of completion of drilling, unless otherwise
approved by the Engineer. Inject the grout at the lowest point of each drill hole through a
grout tube, casing, hollow-stem auger, or drill rods. Keep the outlet end of the conduit
delivering the grout below the surface of the grout as the conduit is withdrawn to prevent
the creation of voids. Completely fill the drill hole in one continuous operation. Cold joints
in the grout column are not allowed except at the top of the test bond length of verification
and proof tested production nails. At the Contractor’s option, the grout tube may remain in
the hole provided it is filled with grout.

Grouting before insertion of the nail is allowed provided the nail bar is immediately inserted
through the grout to the specified length without difficulty.

During casing removal for drill holes advanced by either cased or hollow-stem auger
methods, maintain sufficient grout level within the casing to offset the external
groundwater/soil pressure and prevent hole caving. Maintain grout head or grout pressures
sufficient to ensure that the drill hole will be completely filled with grout and to prevent
unstable soil or groundwater from contaminating or diluting the grout. Record the grout
pressures for soil nails installed using pressure grouting techniques. Control grout
pressures to prevent excessive ground heave or fracturing. Nail grout shall set a minimum
of 72 hours unless it as attained the specified 3-day compressive strength prior to testing.

(e) Nail head anchorage. The bearing plate and nut shall be attached as shown on the
approved shop drawings. The plate shall be seated on a wet grout pad of a pasty
consistency similar to that of mortar for bricklaying. The nut shall then be sufficiently
tightened to achieve full bearing on the surface behind the plate. After the shotcrete and
grout have set a minimum of 24 hours and prior to excavation of the next lift, the nut shall
be wrench tightened 100 ft-Ibs (1.5 kN-m) of torque. Any visible damage to the corrosion
protection on the exposed portions of the nail bar, bearing plate, or nut or shear studs shall
be field repaired using manufacturer recommended epoxy Kits.
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Nail Testing. Verification test(s) shall be conducted on site to establish or confirm the ultimate
soil/grout bond stress assumed in the soil nailed wall design calculations. Proof testing will also
be required on selected production nails to assure that the design assumptions are satisfied.

The Contractor shall supply all material, equipment, and labor to perform the tests. This
equipment shall include 2 dial gauges, dial support, jack, pressure gauge, electronic load cell,
and a reaction frame. The pressure gauge shall be graduated in 75 psi (500 kPa) increments
or less. The nail head movement shall be measured with 2 dial gauges capable of measuring
to

0.001 inch (25 microns). The load applied to the nails during the tests shall be monitored with
an electric load cell with compatible read-out device, and recent calibration curve.

All test nails shall have both bonded and temporary unbonded portions to insure test loading
the bonded length indicated on the shop drawings and maintain the stability of the drillhole
within the unbonded test length. The unbonded length of the test nail shall be at least a 3 ft. (1
m).

(a) Verification Testing. Prior to installing production nails, verification testing shall be
performed on nails installed with the proposed production drilling and grouting installation
system to verify the Contractor’s procedures, hole diameter, and design assumptions. The
verification test nails shall be sacrificial and not be incorporated as production nails.

Where casing of the unbonded zone is utilized, casing shall be placed in a manner which
precludes any reaction against the grouted bond zone nail during testing. The test bonded
length Leyr shall be at least 10 ft. (3 m) but not longer than the maximum verification bonded
length Lsvrmax ft. (m) such that the nail load does not exceed 90 percent of the nail bar
capacity during the verification test. The Max. Verification Bonded Length Lgyrmax shall be
computed as follows:

Levrmax=C - f; - As/ (2.0: Qai)

Where:

C = 0.9 for Grade 60 (420) and 75 (520) verification nails or 0.8 for Grade 150 (1035)
verification nails.

f, = Verification Nail Yield for Grade 60 (420) and 75 (520) or Ultimate stress for Grade
150 (1035), in ksi (MPa).

As= Verification Nail Steel Area, in in? (mm?).

Qai= Allowable pullout resistance used in design, in kip/ft (N/m).

The Design Test Load (DTL) shall be taken as Lgyvt * Qai
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Verification test nails shall be incrementally loaded to the maximum test load in accordance
with the following loading schedule. The soil nail movements shall be recorded at each load
increment. The jack shall be positioned at the beginning of the test such that unloading and
repositioning of the jack during the test will not be required.

VERIFICATION TEST LOADING SCHEDULE

Test Load Load-Hold Time
0.05 DTL max.(AL) 1 minute
0.25 DTL 10 minutes
0.50 DTL 10 minutes
0.75 DTL 10 minutes
1.00 DTL 10 minutes
1.25 DTL 10 minutes
1.50 DTL (Creep Test) 60 minutes
1.75 DTL 10 minutes
2.00 DTL 10 minutes
0.05 DTL max.(AL) 1 min. (record permanent set)

The alignment load (AL) should be the minimum load required to align the testing apparatus
and should not exceed 5 percent to the DTL. Dial gauges should be set to “zero” after the
alignment load has been applied. Following application of the maximum load (2.0 DTL) reduce
the load to the alignment load (0.05 DTL maximum) and record the permanent set.

The load-hold period shall start as soon as the test load is applied. The verification test nails
shall be monitored for creep at the 1.50 DTL load increment. Nail movements during the creep
portion of the test shall be measured and recorded at 1, 2, 3, 5, 6, 10, 20, 30, 50 and 60 minutes.
The load during the creep test shall be maintained within 2 percent of the intended load by use
of the load cell.

Proof Testing. Proof testing shall be performed on at least 5 percent of the production nails in
each nail row or minimum of 1 per row as shown on the approved shop drawings or as directed
by the Engineer. The test bonded length Lger shall be at least 10 ft. (3 m) but not longer than
the maximum proof bonded length Leptmax ft. (M) such that the nail load does not exceed 90
percent of the bar capacity during the proof test. Production proof test nails shorter than 12 ft
(3.6 m) in length may use less than 10 ft. (3 m) bonded lengths. The Max. Proof Bonded Length
shall be computed as follows:

Leptmax=C - fy - As/ (1.5- Qi)

where:

C = 0.9 for grade 60 (420) and 75 (520) proof nails or 0.8 for grade 150 (1035) proof
nails.

fy, = Proof Nail Yield for grade 60 (420) and 75 (520) or Ultimate stress for grade 150
(1035), in ksi (MPa).

As= Proof Nail Steel Area, in in? (mm?).

Qai= Allowable pullout resistance used in design, in kip/ft (N/m).
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The Design Test Load (DTL) shall be taken as = Lgpr * Qai

Proof test nails shall be incrementally loaded to the maximum test load in accordance with
the following loading schedule. The soil nail movements shall be recorded at each load
increment.

PROOF TEST LOADING SCHEDULE

Test Load Load-Hold Time
0.05 DTL max.(AL) Until Movement Stabilizes

0.25 DTL Until Movement Stabilizes

0.50 DTL Until Movement Stabilizes

0.75 DTL Until Movement Stabilizes

1.00 DTL Until Movement Stabilizes

1.25 DTL Until Movement Stabilizes

1.50 DTL (max. test load) Creep Test (see below)

The alignment load (AL) should be the minimum load required to align the testing apparatus
and should not exceed 5 percent to the DTL. Dial gauges should be set to “zero” after the
alignment load has been applied.

The creep period shall start as soon as the test load (1.5 DTL) is applied and the nail
movement shall be measured and recorded at 1, 2, 3, 5, 6, and 10 minutes. Where the nail
movement between 1 minute and 10 minutes exceeds 0.04 inch (1 mm), the maximum test
load shall be maintained an additional 50 minutes and movements shall be recorded at 20
minutes, 30, 50, and 60 minutes. The load during the creep test shall be maintained within
5 percent of the intended.

(b) Test Acceptance Criteria. A test nail shall be considered acceptable when all of

the following criteria are met:

(1)

()

For verification tests, the total creep movement is less than 0.08 inch (2 mm) between
the 6 and 60 minute readings and the creep rate is linear or decreasing throughout the
creep test load hold period.

For proof tests, the total creep movement is less than 0.04 inches (1 mm) between the
10 minute readings or the total creep movement is less than 0.08 inches (2 mm) during
the 60 minute readings and the creep rate is linear or decreasing throughout the creep
test load hold period.

For verification and proof tests, the total measured movement at the maximum test
load exceeds 80 percent of the theoretical elastic elongation of the test nail unbonded
length.

A pullout failure does not occur at the 2.0 DTL under verification testing and 1.5 DTL
test load under proof testing. Pullout failure is defined as the point where the jack
cannot maintain the desired load for the desired period due to nail movement.
Stability of the drill hole excavation has been maintained in the unbonded portion of
the nail length during and after testing.
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Verification test nails not satisfying the testing criteria shall be replaced with an additional
verification test nail using alternative drilling and grouting methods or lower allowable grout
to soil bond stress which would necessitate wall design revisions.

Proof test nails not satisfying the testing criteria shall require the Contractor to replace some
or all of the installed production nails between a failed proof test nail and an adjacent
passing proof test nail. The Engineer may also require design modifications including
additional nails, reducing the nail design load, increasing the drill hole diameter or revising
the construction procedures and testing additional nails.

Method of Measurement. Soil Nailed Retaining Wall will be measured for payment in square
feet (square meters). This measurement will be taken from the top of the concrete facing to the
base extending along the length of the wall.

The geocomposite wall drain will be measured for payment in place in square yards of the
actual surface area covered as approved in the contractors shop drawings.

Basis of Payment. This work, including excavation, reinforced shotcrete, soil nails, concrete
facing, steel reinforcement and accessories will be paid for at the contract unit price per square
foot (square meter) for SOIL NAIL WALL.

The geocomposite wall drain shall be paid for at the contract unit price per square yard (square
meter) for GEOCOMPOSITE WALL DRAIN.

Obstruction mitigation shall be paid for according to Article 109.04.

STRINGLINE
Effective: November 27, 1991Revised: August 01, 2012

Some or all of the cold-milling, leveling binder, or hot-mix asphalt binder course on this section is
intended as the first step toward establishing the proposed profile grade. The cold milling and
leveling binder or hot-mix asphalt binder course will be controlled by stringline(s) erected,
maintained, and removed and disposed of by the Contractor.

The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline
as the grade control will not be paid for separately but shall be considered as included in the
COLD-MILLING, LEVELING BINDER (MACHINE METHOD) or HOT-MIX ASPHALT BINDER
COURSE pay item involved.
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TEMPORARY DRAINAGE INTO PROPOSED DRAINAGE STRUCTURES

This work shall consist of providing temporary drainage into any proposed drainage structure.
This work shall consist of a 4 inch (100-mm) PVC or polyethylene pipe installed from the surface
of the proposed widening material into the proposed drainage structure at the location determined
by the Engineer. The 4-inch (100-mm) pipe shall be cut flush with the proposed widening material
as directed by the Engineer. Prior to the final resurfacing operations, the 4-inch (100-mm) pipe
shall be filled with concrete or bituminous material.

This work will not be paid for separately but shall be considered as included in the contract unit
price for the various pay items involved and no additional compensation will be allowed.

TEMPORARY SUPPORT SYSTEM
Effective: December 1, 2000

This work shall consist of the design, fabrication, furnishing, erecting and subsequent removal of
temporary support system at the locations shown on the plans.

The Contractor shall submit complete design details and calculations sealed by an lllinois licensed
Structural Engineer to the Engineer for structural review and approval. Such approval

shall in no way relieve the Contractor of responsibility for the safety of workers and the
structure.

After the support system herein specified is no longer required, it shall be completely removed.
All materials shall become the property of the Contractor.

Basis of Payment: This work will be paid for at the contract price EACH for TEMPORARY
SUPPORT SYSTEM at the locations specified which price shall be payment in full to complete
the work as required.
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TRAFFIC SIGNAL CONTROLLER AND CABINET

This work shall consist of the installation of Full-Actuated Controller and Type IV Cabinet with
Uninterruptable Power Supply, Standard at the intersection of Mattis Avenue and Anthony Drive,
as shown on the plans or as directed by the Engineer.

The Contractor shall furnish a controller and cabinet that meet the following City of Champaign
specifications: Controller and cabinet, signal, with NEMA conflict monitor (12 channel (EDI
ssm12LEip)), 4 flash transfer relays, 9 load switches, 16 channel detector rack, and fiber optic
interconnect cable interface panel in unpainted aluminum type IV wired cabinet. All components
shall be ethernet equipped to interface to an included Comtrol Rocket LINK ES8510 managed
switch. The controller shall be Siemens Model M60 or an Intelight model X3L. The detector rack
shall include power supply and eight EDI loop detector amplifiers. The cabinet shall include an
un-interruptible backup power supply system capable of 4 hrs of run time. Cabinet shall be
Siemens design Model CHA8-TS1-12 or similar features.

All hardware and materials necessary for the complete installation of the controller, cabinet and
uninterruptable power supply shall be provided.

All labor, materials, and equipment required for the installation of the controller and cabinet shall
be paid for at the Contract unit price per EACH for FULL-ACTUATED CONTROLLER AND TYPE
IV CABINET. All labor, materials and equipment for the installation of the uninterruptable power
supply shall be paid for at the Contract unit price per EACH for UNINTERRUPTABLE POWER
SUPPLY, STANDARD. No additional compensation will be allowed.
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TREATMENT OF EXISTING FIELD TILE SYSTEMS
Effective: December 21, 1998 Revised: January 01, 2014

This work shall be according to Section 611, as shown in the plans, and as modified herein.
Storm Sewers, Special and Storm Sewers, Protected

For use in replacing existing field tile, pipe diameters of 4 inches (100 mm), 6 inches (150 mm),
8 inches (200 mm), and 10 inches (250 mm) will be allowed. For storm sewers of these sizes
used to replace existing field tile, Class B storm sewer pipe may be used where Class A storm
sewer pipe would otherwise be required.

Connections between storm sewers smaller than 12 inches (300 mm) in diameter may be made
using prefabricated, commercially available couplers, consisting of a casing pipe with flexible
tubing bands at each end. The casing pipe shall completely cover the joint area, and the tubing
shall be drawn tight around each pipe with corrosion and rust proof bands or hose clamps.
Concrete collars, as shown in the plans, may also be used for these connections.

For pipe sizes of 12 inches (300 mm) and larger, concrete collars as shown on the plans will be
required.

Field Tile Junction Vaults

If known, the locations and depths of field tile junction vaults are shown on the plans. Other
junction vaults provided as plan pay items shall be constructed according to the following:

FIELD TILE JUNCTION VAULTS 2 FEET (600 MM) DIA. shall be constructed according to
Highway Standard 602301, “Inlet, Type A”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more Storm Sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.

FIELD TILE JUNCTION VAULTS 3 FEET (900 MM) DIA. shall be constructed according to
Highway Standard 602306, “Inlet, Type B”, using a frame and closed lid as shown on Highway
Standard 604001, “Frame and Lids, Type 1.” The maximum depth of the junction vault shall be
6 feet (1.8 m) from the flowline to the top of masonry. One or more storm sewer or field tiles will
enter each of these junction vaults, and there will be at least one outlet pipe.

Where conditions found in the field require the use of flat slab tops for the junction vaults, this
work will be according to Article 109.04.

Where conditions found in the field require depths in excess of 6 feet (1.8 m) for junction vaults,
this work shall be according to Article 109.04.
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Method of Measurement. Couplers for pipe sizes smaller than 12 inches (300 mm) will not be
measured separately for payment.

Concrete collars will be measured in cubic yards (cubic meters), not to exceed the dimensions
shown in the plans.

Field tile junction vaults will be measured on an each basis.

Basis of Payment. Concrete collars will be paid for at the contract unit price per cubic yard (cubic
meter) for MISCELLANEOUS CONCRETE, which price shall include all excavation and backfill.

The risers, gratings, and pipe tees for inspection wells shall be considered as included in the
payment for STORM SEWER of the type and diameter specified.

Pay items not included in the contract and not included in other items of the contract will be paid
according to Article 109.04 of the Standard Specifications.

WOOD POLE, 35FT.,CL. 4

This work shall be in accordance with the applicable portions of Article 1069.01 and Article
1069.04 of the Standard Specifications.

The wood pole shall be installed at the locations shown in the plans for support of the electric
service installations.

This work shall not be paid for separately but shall be considered included in the cost of the
proposed SERVICE INSTALLATION of the type specified in the plans.
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COMPLETION DATE PLUS GUARANTEED WORKING DAYS
Effective: March 19, 2012

It is the Department’s intent that the project be completed by July 30, 2021. Multiple crews and/or
extended work hours may be needed to ensure that this work is completed by July 30, 2021. An
additional 10 working days may be used after that date. Under extenuating circumstances, the
Engineer may direct that certain items of work, not affecting the safe opening of the roadway to
traffic, may be completed within the working days allowed for clean-up work and punch list items.
Temporary lane closures for this work may be allowed at the discretion of the Engineer.

The provisions for the completion date plus working days shall be as set forth in Section 108
Prosecution and Progress of the Standard Specifications. All Applicable provisions of Section
108 shall apply.

If the project is not complete, except for Permanent Seeding, Clean-up and other punch list
items, by July 30, 2021, the Contractor shall be liable and shall pay to the Department the amount
per calendar day shown in the table in Article 108.09, and based on the full awarded value of the
contract, not as penalty but as liquidated damages, for each day of overrun in the contract time
or such extended time as may have been allowed.
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DRAINAGE SYSTEM
Effective: June 10, 1994 Revised: June 24, 2015

Description. This work shall consist of furnishing and installing a bridge drainage system as
shown on the plans, including all piping, fittings, support brackets, inserts, bolts, and splash blocks
when specified.

Material. The pipe and fittings shall be reinforced fiberglass according to ASTM D 2996 RTRP
with a 30,000 psi (207 MPa) minimum short-time rupture strength hoop tensile stress. The
reinforced fiberglass shall also have an apparent stiffness factor at 5 percent deflection exceeding
200 cu in.-Ibf/sq. in. (22.6 cu mm-kPa) and a minimum wall thickness of 0.10 in. (2.54 mm). The
adhesive for joining pipe and fittings shall be as recommended by the manufacturer. All pipe
supports and associated hardware shall be hot dip galvanized according to AASHTO M 232 (M
232M). The fiberglass pipe and fittings furnished shall be pigmented through out, or have a resin-
rich pigmented exterior coat, specifically designed for overcoating fiberglass, as recommended
by the manufacturer. The color shall be as specified by the Engineer. The resin in either case
shall have an ultraviolet absorber designed to prevent ultraviolet degradation. The ultraviolet
protection shall be designed to withstand a minimum of 2,500 hours of accelerated weathering
when tested in conformance with the requirements in ASTM Designation: G 154. Lamps shall be
UV-8 (313 nm wavelength). The resting cycle shall be 4 hours of ultraviolet exposure at 140°F
(60°C), and then 4 hours of condensate exposure at 120°F (49°C). After testing, the surface of
the pipe shall exhibit no fiber exposure, crazing, or checking, and only a slight chalking or color
change. The supplier shall certify the material supplied meets or exceeds these requirements.

Design. The drainage system shall be designed as an open system with allowances for the

differential expansion and contraction expected between the superstructure and the substructure
to which the drainage system is attached.
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Installation. All connections of pipes and fittings shown on the plans to facilitate future removal
for maintenance cleanout or flushing shall be made with a threaded, gasketed coupler or a bolted
gasketed flange system. Adhesive bonded joints will be permitted for runs of pipe between such
connections. The end run connection shall feature a minimum nominal 6 in. (150 mm) female
threaded fiberglass outlet. Straight runs may utilize a 45 degree reducing saddle bonded to the
pipe. The female outlet shall be filled with a male threaded PVC plug.

Runs of pipe shall be supported at spacings not exceeding those recommended by the
manufacturer of the pipe. Supports that have point contact or narrow supporting areas shall be
avoided. Standard slings, clamps, clevis hangers and shoe supports designed for use with steel
pipe may be used. A minimum strap width for hangers shall be 1 1/2 in. (40 mm) for all pipe under
12 in. (300 mm) in diameter and 2 in. (60 mm) for diameters 12 in. (300 mm) or greater. Straps
shall have 120 degrees of contact with the pipe. Pipes supported on less than 120 degrees of
contact shall have a split fiberglass pipe protective sleeve bonded in place with adhesive.

All reinforced fiberglass pipe, fittings, and expansion joints shall be handled and installed
according to guidelines and procedures recommended by the manufacturer or supplier of the
material.

Basis of Payment. This work will be paid for at the contract lump sum price for DRAINAGE
SYSTEM.
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CONCRETE WEARING SURFACE
Effective: June 23, 1994 Revised: October 4, 2016

Description. This work consists of placing a concrete wearing surface, to the specified thickness,
on precast concrete members such as deck beams and deck panels. Included in this work is
cleaning and preparing the precast concrete surface prior to placement of the concrete wearing
surface. This work shall be according to the applicable articles of Section 503 and the following.

Materials. The concrete wearing surface shall be class BS concrete, except as follows, when
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa)
and a design flexural strength of 800 psi (5,500 kPa).

Equipment: The equipment used shall be subject to the approval of the Engineer and shall meet
the following requirements:

(a) Surface Preparation Equipment. Surface preparation equipment shall be according to the
applicable portions of Section 1100 and the following:

(1) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment may
be performed by high-pressure waterblasting or abrasive blasting. Hand-held blast
cleaning equipment shall have oil traps.

Hand-held high-pressure waterblasting equipment shall have a minimum water
pressure of 7000 psi (48 MPa).

(2) Vacuum Cleanup Equipment. The equipment shall be equipped with fugitive dust
control devices capable of removing wet debris and water all in the same pass.

Vacuum equipment shall also be capable of washing the deck with pressurized water
prior to the vacuum operation to dislodge all debris and slurry from the deck surface.

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.

(c) Finishing Equipment. Finishing equipment shall be according to Article 503.03.

(d) Mechanical Fogging Equipment. Mechanical fogging equipment shall be according to
503.03.
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CONSTRUCTION REQUIREMENTS

Surface Preparation. Prior to placement of the concrete wearing surface, the top surface of the
precast concrete members shall be clean and free of all foreign material.

All debris of every type, including dirty water, resulting from the cleaning operation shall be
reasonably confined during the performance of the cleaning work and shall be immediately and
thoroughly removed from the cleaned surfaces and all other areas where debris may have
accumulated.

Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned surface,
all areas still contaminated shall be cleaned again at the Contractor’s expense.

Wearing Surface Placement. The concrete wearing surface placement shall be according to
Article 503.16 of the Standard Specifications. Areas to receive the overlay shall be either
thoroughly or continuously wetted with water at least one hour before placement of the concrete
wearing surface is started. When the surface is pre-wetted any accumulations of water shall be
dispersed or removed prior to placement of the concrete wearing surface.

Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the
Engineer for approval.

Curing and Protection. The concrete shall be continuously wet cured for at least 14 days
according to Article 1020.13(a)(5). However, if the minimum specified compressive strength or
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall
the wet cure be less than 7 days. The concrete shall be protected from low air temperatures
according to Article1020.13(d)(1) or (2), except the protection method shall remain in place for
the entire curing period.

Opening to Traffic. The concrete wearing surface without Steel Bridge Rail attached may be
opened to traffic when test specimens have obtained a minimum compressive strength of 4000
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the
completion of the wet cure. When Steel Bridge Rail is utilized, the concrete wearing surface may
be opened when test specimens have obtained a minimum compressive strength of 5000 psi
(34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the completion
of the wet cure.

Method of Measurement. Concrete wearing surface will be measured for payment in place and
the area computed in square yards (square meters).

Basis of Payment. This work including cleaning and surface preparation will be paid for at the
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the
thickness specified.
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PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of Section
601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.
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DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS
Effective: December 6, 2004 Revised: March 29, 2017

Description. This work shall consist of diamond grinding and surface testing bridge sections.

A bridge section shall consist of the bridge deck plus the bridge approach pavement and
connector pavement on each side of the bridge.

Equipment. Equipment shall be according to the following.

(a) Diamond Grinder. The diamond grinder shall be a self-propelled planing machine
specifically designed for diamond saw grinding. It shall be capable of accurately
establishing the profile grade and controlling the grinding cross slope. It shall also have
an effective means for removing excess material and slurry from the surface and for
preventing dust from escaping into the air. The removal of slurry shall be continuous
throughout the grinding operation. The slurry shall be disposed of according to Article
202.03.

The grinding head shall be a minimum of 4 ft. (1.2 m) wide and the diamond saw blades
shall be gang mounted on the grinding head at a rate of 50 to 60 blades / ft. (164 to 197
blades/m).

(b) Surface Testing Equipment. Required surface testing and analysis equipment and their
jobsite transportation shall be provided by the Contractor. The Profile Testing Device shall
be according to Article 1101.10(b) except the trace analysis shall be based on traces from
bridge sections.
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CONSTRUCTION REQUIREMENTS

General. After all components have been properly cured, the bridge section shall be ground over
its entire length and over a width that extends to within 2 ft. (600 mm) of the curbs or parapets.
Grinding shall be done separately before any saw cut grooving, and no concurrent combination
of the two operations will be permitted. Whenever possible, each subsequent longitudinal
grinding pass shall progress down the cross slope from high to low. The maximum thickness
removed shall be 1/4 inch (6 mm); however, when the bridge deck thickness noted on the plans
can be maintained, as a minimum, additional removal thickness may be permitted.

The grinding process shall produce a pavement surface that is true in grade and uniform in
appearance with longitudinal line-type texture. The line-type texture shall contain corrugations
parallel to the outside pavement edge and present a narrow ridge corduroy type appearance.
The peaks of the ridges shall be 1/8-inch +/- 1/16-inch (3 mm +/- 1.5 mm) higher than the
bottom of the grinding with evenly spaced ridges.

It shall be the contractor’s responsibility to select the actual number of blades per foot (meter) to
be used to provide the proper surface finish for the aggregate type and concrete present on the
project within the limits specified above.

The vertical difference between longitudinal passes shall be 1/8 inch (3 mm) maximum. The
grinding at the ends of the bridge section shall be diminished uniformly at a rate of 1:240 over the
connector pavements.

Grinding shall be continuous through all joints. All expansion joints and bridge components under
the joints shall be protected from damage or contact with the grinding slurry.

Surface Testing. The diamond ground bridge section shall be surface tested in the presence of
the Engineer prior to opening to traffic.

A copy of the approval letter and recorded settings from the Profile Equipment Verification (PEV)
Program shall be submitted to the Engineer prior to testing.

All objects and debris shall be removed from the bridge section surface prior to testing. During
surface testing, joint openings may be temporarily filled with material approved by the Engineer.

Profiles shall be taken in the wheel paths of each lane, 3 ft. (1 m) from, and parallel to, the planned
lane lines. A guide shall be used to maintain the required distance.

The profile trace shall have stationing indicated every 500 ft. (150 m) at a minimum. Both ends
of the profile trace shall be labeled with the following information: contract number, beginning
and ending stationing, which direction is up on the trace, which direction the data was taken, and
the device operator name(s). The top portion of the Profile Report for Bridge Deck Smoothness
(Attachment 1) shall be completed and the form secured around the trace roll.
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Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces produced
by a mechanical recorder shall be reduced using an electronic scanner and computer software.
This software shall calculate the profile index in inch/mile (mm/km) and indicate any bumps in
excess of 0.30 inch (8 mm) with a line intersecting the profile on the printout. Computerized
recorders shall provide the same information.

The average profile index and locations with deviations exceeding the 0.30 inch (8 mm) limit shall
be recorded on the Profile Report for Bridge Deck Smoothness.

All traces and reports shall be provided to the Engineer within two working days of completing the
testing. Traces from either a computerized profile testing device or analysis software used with
a manual profile testing device shall display the settings used for the data reduction. The Engineer
will compare these settings with the approved settings from the PEV Program. If the settings do
not match, the results will be rejected and the section shall be retested/reanalyzed with the
appropriate settings.

Corrective Actions. Within the bridge section, all deviations in excess of 0.30 inch (8 mm) in a
length of 25 ft. (8 m) or less shall be corrected regardless of the profile index value. Correction
of deviations shall not result in the deck thickness being less than the minimum.

Any lane within a bridge section having an average profile index greater than 25.0 inch/mile (400
mm/km), including bumps, shall be corrected to reduce the profile index to 25.0 inch/mile (400
mm/km) or less. Profile corrections shall not result in the deck thickness being less than the
minimum.

Where corrective work is performed, the bridge section shall be retested to verify that corrections
have produced a profile index of 25.0 inch/mile (400 mm/km) or less for each lane. The Contractor
shall furnish the profile tracing(s) and the completed form(s) to the Engineer within two working
days after any corrections are made.

Corrective actions shall be performed at no additional cost to the department.

The Engineer may perform profile testing on the surface at any time for monitoring and
comparison purposes.

Method of Measurement. This work will be measured for payment in place and the area computed
in square yards (square meters) of diamond grinding performed.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for DIAMOND GRINDING (BRIDGE SECTION).
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Instructions for Completing Profile Reportfor Bridge Deck Smoothness
This form shall be prepared and submitted, alongwiththe profile trace, to the Engineer.
Type of Report:
Initial - Testing of bridge seclionpriorto any corrective action.
Intermediate - After some comective action has beencompleted.

Final - After all corrective action has been completed.

Other Information:

Traffic Direction- MEB, SB, EB and WB dependng onthetrafficflow of the numbered route.
Lane Description - DL {drivinglane), GL (centerlane), orPL {passing Lane).
Operator - Printed name of the Contractor pers omel operatingthe profiler.

Enginger- Printed name of Department representative witnessing data collection.

Bump locations are listed by station foreachtrack (wheel path).

Pleas e send compl eted copies to:
DOT.BR.Smoocthmess. Testing@ il ingis.oow
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llinois rtment Profile Report for Bridge Deck
of Transportation Smoothness
Type of Repori:
O trital [ Istermedise [] Final
Route: Structure Mumber
Contract Ma Date Tested
County Contractor
Posted 3pezd Operator
Ma. of Lanes Ground Engineer
Bridge Track 1 Track 2
Lane Section | Measured T;?jce};1irl|j;?nﬁile Measured T;Ec;;': E;SHTE Average Profile Index
Desgr. Lengthft | Rowghness .I'k. . Roughness .I'k. . in.dmi. {mm/km}
[mj im. (mm} (mm/km) in. (mm} (mmkm)
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
Bump Locations:
Track 1:
Track 2
Certified By
Crrganization

Title
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EXAMPLE
lllinois Department Profile Report for Bridge Deck
of Transportation Smoothness
Type of Report:
[#] Initi=s [ Intermedate [l Fins
Roate KL Structure Mumber 054-0073
Contract Mo. TEE56 Date Tested 3292017
County Logan Contractor John Do Construgtion.
Posted Speed 70 Crperator John Dos Jr.
Mo. of Lanes Ground 2 Engineer Mike Smith
Bridge Track 1 : Track 2 :
Lane Section Messured Track 1. Flr.:'f.”E Mesasurad Track 2. Flr.:'f."E Average Profile Index
- _ Indexin./mi. _ Index in./mi. - o
Descr Lengthft. | Roughmess (k) Roughness {mmikm) in. i, {rarndlkonn)
() in. {rrnn) ) in. () :
MBDL 663 3.2 25.48 3 23.89 24.69
MBPL 653 2.5 18.81 3.6 28.67 24.28
0.00 0.00 0.00
0.00 0.00 0.00
0.00 .00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 Q.00 0.00
0.00 Q.00 0.00
0.00 Q.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
0.00 .00 0.00
0.00 0.00 0.00
0.00 0.00 0.00
Bump Locations:
Track 1: Station 1893+53.5 and Station 1887 +65.7
Track 2: Mone
Certified By Cavid Jones
Organization John Doe Construction
Title Chief Profiler Operator
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SLIPFORM PARAPET
Effective: June 1, 2007 Revised: March 1, 2019

The following shall be added to the end of Article 503.16(b) of the Standard Specifications.

(3) Slipforming parapets. Unless otherwise prohibited herein or on the plans, at the option of the
Contractor, concrete parapets on bridge decks may be constructed by slipforming in lieu of
the conventional forming methods. Slipforming will not be permitted for curved parapets on a
radius of 1500ft (457 m) or less.

The slipform machine shall be self-propelled and have automatic horizontal and vertical grade
control. For 34 inch (864 mm) and 39 inch (991 mm) tall parapets the machine shall be
equipped with a minimum of four (4) vibrators. For 42 inch (1.067 m) and 44 inch (1.118 m)
tall parapets the machine shall be equipped with a minimum of five (5) vibrators. The
equipment shall be approved by the Engineer before use.

If the Contractor wishes to use the slipform parapet option for 44 inch (1.067 m) tall parapets
he/she shall construct a test section in a temporary location to demonstrate his/her ability to
construct the parapets without defect. The test section shall be constructed under similar
anticipated weather conditions, using the same means and methods, equipment, operator,
concrete plant, concrete mix design, and slump as proposed for the permanent slipform
parapets.

The test section shall be at least 50 feet (15 meters) in length and shall be of the same cross
section shown on the plans. The contractor shall place all of the reinforcement embedded in
the parapet shown on the plans. Upon completion of the test section, the Contractor shall
saw cut the test section into 2 foot (600 mm) segments and separate the segments for
inspection by the Engineer.

The test section shall demonstrate to the satisfaction of the Engineer that the Contractor can
slipform the parapets on this project without defects. The acceptance of the test section does
not constitute acceptance of the slipform parapets in place.

The concrete mix design may combine two or more coarse aggregate sizes, consisting of CA-

7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend in a
proportion approved by the Engineer.
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The slipform machine speed shall not exceed 3 ft (0.9 m) per minute. Any section of parapet
placed with the slipform machine moving in excess of the maximum allowed speed will be
rejected. Any time the speed of the machine drops below 0.5 ft (150 mm) per minute will be
considered a stoppage of the slipforming operation, portions of parapet placed with three or
more intermittent stoppages within any 15 ft (4.6 m) length will be rejected. The contractor
shall schedule concrete delivery to maintain a uniform delivery rate of concrete into the
slipform machine. If delivery of concrete from the truck into the slipforming machine is
interrupted by more than 15 minutes, the portion of the wall within the limits of the slipform
machine will be rejected. Any portion of the parapet where the slipforming operation is
interrupted or stopped within the 15 minute window may be subject to coring to verify
acceptance.

If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar
clearances shall be revised according to the details for the Concrete Parapet Slipforming
Option. In addition, if embedded conduit(s) are detailed, then the contractor shall utilize the
alternate reinforcement as detailed.

The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to the
parapets will not be allowed in conjunction with slipforming of parapets. Alternate means for
making these attachments shall be as detailed on the plans or as approved by the Engineer.

All reinforcement bar intersections within the parapet cross section shall be 100 percent tied
utilizing saddle ties, wrap and saddle ties or figure eight ties to maintain rigidity during concrete
placement. At pre-planned sawcut joints in the parapet, Glass Fiber Reinforced Polymer
(GFRP) reinforcement shall be used to maintain the rigidity of the reinforcement cage across
the proposed joints as detailed for the Concrete Parapet Slipforming Option.

Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the
Engineer. Other non-ferrous reinforcement may be proposed for use but shall be subject to
approval by the Engineer. GFRP reinforcement shall be tied the same as stated in the
previous paragraph.

The Contractor may propose supplemental reinforcement for stiffening to prevent movement
of the reinforcement cage and/or for conduit support subject to approval by the Engineer.

Clearances for these bars shall be the same as shown for the required bars and these bars
shall be epoxy coated. If the additional reinforcement is used, it shall be at no additional cost
to the Department.

For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart,
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as directed
by the Engineer. The horizontal reinforcement extending through the proposed joints shall be
precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, between rebar
ends. The ends of the reinforcement shall be repaired according to Article 508.04.
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After the slipform machine has been set to proper grade and prior to concrete placement, the
clearance between the slipform machine inside faces and reinforcement bars shall be
checked during a dry run by the Contractor in the presence of the Engineer. The dry run shall
not begin until the entire reinforcing cage has been tied and the Engineer has verified and
approved the placement and tying of the reinforcing bars. Any reinforcement bars found to
be out of place by more than %z in. (13 mm), or any dimensions between bars differing from
the plans by more than 2 in. (13 mm) shall be re-tied to the plan dimensions.

During the dry run and in the presence of the Engineer, the Contractor shall check the
clearance of the reinforcement bars from the inside faces of the slipform mold. In all locations,
the Contractor shall ensure the reinforcement bars have the minimum cover distance shown
on the plans. This dry run check shall be made for the full distance that is anticipated to be
placed in the subsequent pour. Reinforcement bars found to have less than the minimum
clearance shall be adjusted and the dry run will be performed again, at least in any locations
that have been readjusted.

For parapets adjacent to the watertable, the contractor shall, for the duration of the
construction and curing of the parapet, provide and maintain an inspection platform along the
back face of the parapet. The inspection platform shall be rigidly attached to the bridge
superstructure and be of such design to allow ready movement of inspection personnel along
the entire length of the bridge.

The aluminum cracker plates as detailed in the plans shall be securely tied in place and shall
be coated or otherwise treated to minimize their potential reaction with wet concrete. In lieu
of chamfer strips at horizontal and vertical edges, radii may be used. Prior to slipforming, the
Contractor shall verify proper operation of the vibrators using a mechanical measuring device
subject to approval by the Engineer.

The top portion of the joint shall be sawcut as shown in the details for the Concrete Parapet
Slipforming Option. Sawing of the joints shall commence as soon as the concrete has
hardened sufficiently to permit sawing without excessive raveling. All joints shall be sawed to
the full thickness before uncontrolled shrinkage cracking takes place but no later than 8 hours
after concrete placement. The sawcut shall be approximately 3/8 in. (10 mm) wide and shall
be performed with a power circular concrete saw. The joints shall be sealed with an approved
polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 25, Use T, to a
minimum depth of 1/2 in. (12 mm), with surface preparation and installation according to the
manufacturer’s written instructions. Cork, hemp or other compressible material may be used
as a backer. The sawcut will not require chamfered edges.

Ends of the parapet shall be formed and the forms securely braced. When slipforming of
parapets with cross sectional discontinuities such as light standards, junction boxes or other
embedded appurtenances except for name plates, is allowed, the parapet shall be formed for
a minimum distance of 4 ft (1.2 m) on each side of the discontinuity.

For acceptance and rejection purposes a parapet section shall be defined as the length of
parapet between adjacent vertical parapet joints.
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The maximum variance of actual to proposed longitudinal alignment shall not exceed +3/4 in.
(20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m). Notwithstanding this tolerance,
abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be cause for rejection
of the parapet section.

In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used
by the Contractor as the concrete is extruded from the slipform mold. Continued variations in
the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be permitted and remedial
action shall immediately be taken to correct the problem.

The use of equipment or methods which result in dimensions outside the tolerance limits shall
be discontinued. Parapet sections having dimensions outside the tolerance limits will be
rejected.

Any visible indication that less than specified cover of concrete over the reinforcing bars has
been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or any
location showing diagonal or horizontal cracking will be cause for rejection of the parapet
section in which they are found.

The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall
be trowelled true after passage of the slipform machine. Hand finishing of minor sporadic
surface defects may be allowed at the discretion of the Engineer. All surfaces of the parapet
except the top shall receive a final vertical broom finish. Any deformations or bulges remaining
after the initial set shall be removed by grinding after the concrete has hardened.

Slipformed parapets shall be wet cured according to either Article 1020.13(a)(3) or Article
1020.13(a)(5). For either method, the concrete surface shall be covered within 30 minutes
after it has been finished. The cotton mat or burlap covering shall be held in place with
brackets or another method approved by the Engineer. The Contractor shall have the option,
during the period from April 16 through October 31, to delay the start of wet curing by applying
a linseed oil emulsion curing compound. Exercising this option waives the requirement for
protective coat according to Article 503.19. The linseed oil emulsion shall be according to
Article 1022.01 and shall be applied according to Articles 1020.13 Notes-General 8/ and
1020.13(a)(4). The delay for wet curing shall not exceed 3 hours after application of the
linseed oil emulsion.

A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet shall
be taken as directed by the Engineer, but no less than three random cores shall be taken for
each parapet pour. Atleast 2 cores shall be located to intercept the top horizontal bar. Unless
otherwise directed by the Engineer, coring shall be accomplished within 48 hours following
each parapet pour. Separate parapets poured on the same date shall be considered separate
pours. Random cores will not be measured for payment.

The Engineer will mark additional locations for cores where, in the sole opinion of the
Engineer, the quality of the slipformed parapet is suspect.
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The Engineer or his representative will be responsible for evaluation the cores. Any cores
showing voids of any size adjacent to the reinforcement bars, or showing voids not adjacent
to reinforcement bars of 1/4 square inch (160 square millimeters) in area or more, or showing
signs of segregation, or showing signs of cracking shall be considered failures and the parapet
section from which it was taken will be rejected. Parapets with less than 1 1/2 inches of
concrete cover over the reinforcement shall be rejected.

Rejected parapet sections shall be removed and replaced for the full depth cross-section of
the parapet except that concrete covers between 1 inch and 1% inches may be open to
remedial action subject to the approval of the Engineer. Such action could entail up to and
including removal and replacement.

The minimum length of parapet removed and replaced shall be 3 ft (1 m). Additional cores
may be required to determine the longitudinal extent of removal and replacement if it can not
be determined and agreed upon by other means (i.e. visual, sounding, non-destructive testing,
etc.).

Any parapet section with more than one half of its length rejected or with remaining segments
less than 10 ft (3 m) in length shall be removed and replaced in its entirety.

If reinforcement bars are damaged during the removal and replacement, additional removal
and replacement shall be done, as necessary, to ensure minimum splice length of
replacement bars. Any damage to epoxy coating of bars shall be repaired according to Article
508.04.

All core holes will be filled with a non-shrink grout meeting the requirements of Section 1024.

Basis of Payment. When the contractor, at his/her option, constructs the parapet using
slipforming methods, no adjustment in the quantities for Concrete Superstructures and
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation
under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy Coated
shall cover the cost of all work required for the construction of the parapet and any test section(s)
required, and for any additional costs of work or materials associated with slipforming methods.
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WEEP HOLE DRAINS FOR ABUTMENTS, WINGWALLS, RETAINING WALLS AND
CULVERTS
Effective: April 19, 2012 Revised: October 22, 2013

Delete the last paragraphs of Articles 205.05 and 502.10 and replace with the following.

“If a geocomposite wall drain according to Section 591 is not specified, a prefabricated
geocomposite strip drain according to Section 1040.07 shall be placed at the back of each drain
hole. The strip drain shall be 24 inches (600 mm) wide and 48 inches (1.220 m) tall. The strip
drain shall be centered over the drain hole with the bottom located 12 inches (300 mm) below the
bottom of the drain hole. All form boards or other obstructions shall be removed from the drain
holes before placing any geocomposite strip drain.”

Revise the last sentence of the first paragraph of Article 503.11 to read as follows.

“Drain holes shall be covered to prevent the leakage of backfill material according to Article
502.10.”

Revise the title of Article 1040.07 to Geocomposite Wall Drains and Strip Drains.
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BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013 Revised: December 21, 2016

When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall
be limited to areas not finished by the finishing machine and to address surface corrections
according to Article 503.16(a)(2). Hand finishing shall be limited as previously stated solely for
the purpose of facilitating a more timely application of the curing protection. In addition the
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived.

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,
additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

“(1) Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

“(2) Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be tied
to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m) centers.
Permanent cross frames on steel girders may be considered a tie. Ties shall be a
minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism for
drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto the
flange of steel beams. No welding will be permitted to the structural steel or stud shear
connectors, or to reinforcement bars of concrete beams, for the installation of the tie bar
system. After installation of the ties and blocking, the tie shall be drawn taut until the tie
does not vary from a straight line from beam to beam. The tie system shall be approved
by the Engineer.”
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Revise Article 503.06(b)(3) to read as follows.

“(3) Beam Blocks. Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have the
resulting force from the leg brace of the cantilever brackets transmitted to the web within
6 inches (150 mm) of the bottom flange, then additional blocking shall be placed at each
bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom flange of
the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).

BRIDGE DECK GROOVING (LONGITUDINAL)
Effective: December 29, 2014 Revised: March 29, 2017

Revise Article 503.16(a)(3)b. to read as follows.

b. Saw Cut Grooving. The grooving operation shall not be started until after the expiration
of the required curing or protection period and after correcting excessive variations by grinding or
cutting has been completed.

The grooves shall be cut into the hardened concrete, parallel to the centerline of the roadway,
using a mechanical saw device equipped with diamond blades that will leave grooves 1/8 in. wide
and 3/16 in. £ 1/16 in. deep (3 mm wide and 5 mm % 1.5 mm deep), with a uniform spacing of 3/4
in. £ 1/16 in. (20 mm £ 1.5 mm) centers. The grooving shall typically extend the full width of the
traffic lanes and terminate at the edge of the traffic lane or shoulder. If the bridge has a variable
width traffic lane, the grooving shall remain parallel to the centerline of the main roadway. Any
staggering of the groove terminations to accommodate the variable width shall be within the
shoulders. Grooves shall not be cut closer than 3 inches (75 mm) nor further than 6 inches (150
mm) from any construction joint running parallel to the grooving. In addition, grooves shall not be
cut within 6 in. £ 1in. (150 mm = 25 mm) from deck drains and expansion joints.
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The grooving machine shall contain diamond blades mounted on a multi-blade arbor on a self-
propelled machine built for grooving hardened concrete surfaces. The grooving machine shall
have a depth control device that detects variations in the deck surface and adjusts the cutting
head height to maintain a specified depth of groove. The grooving machine shall have a guide
device to control multi-pass alignment.

The removal of slurry shall be continuous throughout the grooving operations. The grooving
equipment shall be equipped with vacuum slurry pickup equipment which shall continuously pick
up water and sawing dust, and pump the slurry to a collection tank. The slurry shall be disposed
of offsite according to Article 202.03.

Cleanup shall be continuous throughout the grooving operation. All grooved areas of the deck
shall be flushed with water as soon as possible to remove any slurry material not collected by the
vacuum pickup. Flushing shall be continued until all surfaces are clean.

Method of Measurement. This work shall be measured for payment according to Article
503.21(b) except no measurement will be made for any grooving of the shoulders to
accommodate a variable width traffic lane.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK GROOVING (LONGITUDINAL).
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PREFORMED BRIDGE JOINT SEAL
Effective: December 21, 2016 Revised: March 1, 2019

Description. This work shall consist of furnishing all labor, equipment and materials necessary to
prepare the joint opening and install preformed bridge joint seal(s) at the locations specified.
Unless otherwise detailed on the plans or specified herein, the maximum rated movement for this
joint type is 4 inches (100 mm).

Materials: Unless otherwise specified, one of the following prefabricated joint seals will be
permitted.

(a) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System. This Sealant
system shall be comprised of three components: 1) cellular polyurethane foam impregnated
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade,
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone sealant
bands.

The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the
following:

* The joint seal shall be held in place by a non-sag, high modulus silicone adhesive.

* The joint seal shall be compatible with the epoxy and header material.

+ The joint seal shall withstand the effects of vertical and lateral movements, skew
movements and rotational movement without adhesive or cohesive failure.

* The joint seal shall be designed so that, the material is capable of movement of +50%, -
50% (100% total) of nominal material size. The joint seal shall be one continuous gland
in length and width.

+ Changes in plane and direction shall be executed using factory fabricated transition
assemblies fabricated to the angle(s) specified on the plans. The transitions shall be
watertight at the inside and outside corners through the full movement of the product.

* The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface throughout
the normal limits of joint movement.

+ The joint seal shall be resistant to ultraviolet rays.

* The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other
materials that may be spilled on or applied to the surface.

» The manufacturer shall certify that the joint composition shall be free of any waxes or wax
compounds; asphalts or asphalt compounds.
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The joint material shall meet the following physical properties:

Property Requirement Test Method
Tensile Strength of Silicone 140 psi ASTM D 412
Coating (min)

No Changes--2000

UV Resistance of Joint System Hours ? ASTM G155-00A
Density of Cellular Polyurethane 4.0 Ib/ cu ft ASTM D545
Foam (Unconfined) (200kg/cu m)
Heat Aging Effects (Silicone No cracking, chalking ASTM C 792
Coating)
Joint System Operating temp range | -40° F to 185° F ASTM C 711

(min)

The adhesive shall be a two-component, 100% solid, modified epoxy meeting the
requirements of ASTM C881, Type I, Grade 3, Class B & C. The adhesive shall also have
the following properties:

Property Requirement Test method
Tensile Strength 2,500 psi (24 MPa) min. | ASTM D638
Compressive Strength 7000 psi (48 MPa) min. | ASTM D695
Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882
Water Absorption 0.1% by weight ASTM D570
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Property Requirement Test Method
Movement Capability +50/-50% ASTM C 719
Elongation at Break >600% ASTM D 5893
Slump <=0.3" ASTM D 2202
Hardness (Shore A) max. 20 ASTM C 661
Tack free time (max) 60 minutes ASTM C 679
Heat Aging Effects No cracking, chalking ASTM C 792
Resilience = 75% ASTM D5329
e e o | ASTMD 5325

(b) Preformed Silicone Joint Seal. The preformed silicone joint seal used for this item shall

conform to the following specifications:

Table 1

Physical Properties of Preformed Silicone Gland

Property Requirement Test Method
Rated Movement Capability +2 Y4 inch total N/A
Tensile Strength, psi. 1000 min ASTM D 412
Elongation 400% min ASTM D 412
Tear (die B) 100 ppi. min ASTM D 624
Hardness Durometer (Shore A). 55 +/- 5 max ASTM D 2240
Compression set at 212°F, 70 hrs 30% max ASTM D 395
Heat Aged Properties Spt max loss on ASTM D 573

Durometer

Tensile and Elongation % Loss 10 % max

The color of the preformed silicone seal shall be black, made by the addition of Carbon Black
fillers which increases UV resistance, tensile strength, and abrasion wear properties.
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The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the
following specifications:

Table 2
Physical Properties of the Silicone Locking Adhesive

Property Requirement Test Method
Tensile Strength, psi. 200 min ASTM D 412
Elongation, % 450 min ASTM D 412
Tack Free Time, minutes. 20 max. ASTM C 679
Cure Time %" bead, hrs 24 max ASTM C 679
Resistance to U.V. No cracking, chalking,or ASTM C793

degradation

VOC (g/L) 0 ATSM D 3960

Any rips, tears, or bond failure will be cause for rejection.

The two part epoxy primer shall be supplied for application to the vertical faces of the joint
opening. The supplied primer shall be equally as effective when bonded to concrete or steel.
This primer shall meet the following criteria:

Table 3
Physical Properties of Preformed Silicone Joint System Primer
Property Requirement Test Method

Viscosity (cps) 44 ASTM D 2196
Color Light Amber Visual
Solids (%) 41 ASTM D 4209
Specific Gravity 0.92 ATSM D 1217
Product Flash Point (¢<F, T.C.C.) 48 ATSM D 56
Package Stability N/A One year in tightly

sealed containers
Cleaning N/A Mineral Spirits
VOC (g/L) 520 ATSM D 3960

(a) Preformed Inverted EPDM Joint Seal. The preformed inverted EPDM joint seal used for
this item shall conform to the following specifications:
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Table 1
Physical Properties of Preformed Silicone Gland
Property Requirement Test Method
Rated Movement Capability Up To 5 inch total N/A
Tensile Strength, psi. 1200 psi min ASTM D 412
Elongation 400 % min ASTM D 412
Tear (Die C) 150 pli. min ASTM D 624
Durometer Content 50 +/- 5 max ASTM D 2240
Water Resistance (70 hrs @ 100c) 10% max ASTM D 471
Ozone Resistance 100 min ASTM D 1171
Color Black Visual
Table 2

Physical Properties of the V-Epoxy-R

V-Epoxy-R adhesive meets the requirements of ASTM C881 Type lll, Grade 2. The
adhesive shall also have the following properties:

Property Requirement Test Method

Color Gray Visual
Viscosity 45,000 CP (typ.) N/A

Gel Time (minutes) 30 min. ASTM C 881
Shelf Life (Separate Sealed Containers) 12 Months N/A

Resistance to U.V. No craclflng, chalking,or ASTM C793

degradation

VOC (g/L) 0 ATSM D 3960

Any rips, tears, or bond failure will be cause for rejection.
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(d) Bonded Preformed Joint Seal. This joint system shall consist of preformed elastomeric seal
bonded to the side walls of the joint opening using an adhesive as specified by the
Manufacturer of the joint seal.

The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the
following exceptions: Compression set shall not be over 40 percent when tested according
to Method B (Modified) of ASTM D 395 after 70 hours at 212 °F (100 °C). The Compression-
Deflection requirement will not apply to the bonded preformed joint seal.

The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis,
solvents, greases, oils, moisture, sunlight and weathering. Temperatures up to 200 °F (93
°C) shall not reduce bond strength. At 68 °F (20 °C), the bond strength shall be a minimum
of 1000 psi (6.9 MPa) within 24 hours.

Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides
of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded
preformed joint seal.

Any additional installation materials and adhesive for splicing joint sections shall be as supplied
by the manufacturer of the preformed joint seal.

The Contractor shall submit the Manufacturer's material certification documentation stating that
their materials meet the applicable requirements of this specification for the joint seal(s) installed.

CONSTRUCTION REQUIREMENTS

General. The Contractor shall furnish the Engineer with the manufacturer’s product information
and installation procedures at least two weeks prior to installation.

The minimum ambient air temperature in which the joint seal can be installed is 40° F (4.4° C)
and rising, except for bonded preformed joint seals which shall not be installed when temperatures
below 50 °F (10 °C) are predicted within a 48 hour period.

The joint surface shall be completely dry before installing the Joint Seal. For newly placed
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional
days prior to placement of the seal. Cold, wet, inclement weather will require an extended drying
time.

The Joint Seal shall not be installed immediately after precipitation or if precipitation is forecasted
for the day. Joint preparation and installation of Joint Seal shall be done during the same day.
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Surface Preparation. Surface preparation shall be according to the joint seal manufacturer’s
written instructions.

After surface preparation is completed, the joint shall be cleaned of debris using compressed air
with a minimum pressure of 90 psi (620 kPa). The air compressor shall be equipped with traps
to prevent the inclusion of water and/or oil in the air line. The compressed air shall be according
to the cleanliness requirements of ASTM D 4285.

When priming is required per the manufacturer’s instruction, this operation shall immediately
follow cleaning.

Joint Installation. The Joint installation shall be per the manufacturer’'s instructions; special
attention shall be given to insure the joint seal is properly recessed below the top of the riding
surface as recommended by the manufacturer.

For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides
of the joint until sufficient bond strength has been developed to resist the expected expansion
forces.

Opening to traffic. As these joint systems are supposed to be recessed below the top of the riding
surface, there should be no restriction, based on the joint seal installation, on when these joints
can be reopened to traffic.

Method of Measurement. The installed preformed joint seal will be measured for payment in feet
(meters) measured along the centerline of joint, from out to out of the deck, no measurement will
be made for joint material used to turn up into the parapet, sidewalk, or median.

Basis of Payment. The preformed bridge joint seal will be paid for at the contract unit price per
foot (meter) for PREFORMED JOINT SEAL, of the design movement specified, rounded to the
nearest half inch (13 mm).
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METALLIZING OF STRUCTURAL STEEL
Effective: October 4, 2016 Revised: October 20, 2017

Description: This work consists of furnishing all materials, equipment, labor, and other essentials
necessary to accomplish the surface preparation and application of thermal spray metallizing to
all new structural steel, or portions thereof as detailed in the plans, in the shop. Also included in
this work, when specified on the Contract plans, is the application of a paint system over the
metallizing in the shop and/or in the field.

Materials: Materials shall be according to the following.

Metallizing Wire: All thermal spray feedstock (metallizing wire) shall be the products of a single
manufacturer, meet the requirements below, and meet the thermal spray equipment
manufacturer’s specifications.

a. The metallizing wire shall consist of 99.9% zinc or 85/15 zinc/aluminum complying with
ASTM B-833 and ANSI/AWS C2.25/C2.25M

b. The Contractor shall provide a certificate of chemical composition of the proposed
metallizing wire from the metallizing wire manufacturer.

Paint: All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all paint products that
have met preliminary requirements. Each batch of material, except for the clear aliphatic urethane
and the penetrating sealer shall be tested and approved for use. The specified colors shall be
produced in the coating manufacturer’s facility. Tinting of coating after it leaves the manufacturing
facility is not allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Item Article
(a) Waterborne Acrylic 1008.04
(b) Aluminum Epoxy Mastic (Note 1) 1008.03
(c) Epoxy/ Aliphatic Urethane (Note 1) 1008.05
(d) Penetrating Sealer (Note 2)

(e) Clear Aliphatic Urethane (Note 3)

Note 1: If the finish coats are being applied in the field over a shop applied epoxy, select an epoxy
intermediate for shop application with a recoat window that is long enough to support the
construction schedule.
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Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The sealer
shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 3: The Clear Aliphatic Urethane material shall be one of the following products:

(a) Carbothane Clear Coat by Carboline Company
(b) Pitthane Ultra Clear 95-8000 by Pittsburgh Paints (PPG)
(c) ArmorSeal Rexthane | MCU by Sherwin-Williams

Shop Prequalification: The Contractor performing the shop work shall have either an SSPC-
QP 3 Certification or an AISC Sophisticated Paint Endorsement certification. The certification(s)
shall remain current throughout the duration of the contract.

The Contractor performing the shop work shall have satisfactorily performed a minimum of three
(3) previous projects involving abrasive blast cleaning, metallizing, and paint application. At least
one project within the past two (2) years shall have involved a bridge or similar industrial type
application. The suitability of the Contractor's qualifications and prior experience will be
considered by the Department before granting approval to proceed.

Submittals: The Contractor performing the shop work shall submit the following plans and
information for Engineer review and acceptance within 30 days of contract execution (unless
written permission from the Engineer states otherwise). When full coats are being applied in the
field, the field painting contractor shall comply with the submittal requirements of Article 506.03.
Work in the shop or field shall not proceed until submittals are accepted by the Engineer.

(a) Contractor Personnel Qualifications: Evidence of experience and the names and
qualifications/experience/training of the personnel managing and implementing the
Quality Control program, and for those performing the quality control tests. QC personnel
qualification requirements are found under “Quality Control (QC) Inspection.”

All metallizing applicators shall be qualified in accordance with AWS C2.16/C2.16M.

(b) Quality Control (QC) Plan: A Quality Control Plan that identifies: test instruments to be
used, a schedule of required measurements and observations, procedures for correcting
unacceptable work, and procedures for improving surface preparation and
metallizing/painting quality as a result of quality control findings. The program shall
incorporate the IDOT Quality Control Daily Report Forms as supplied by the Engineer, or
equivalent information on Engineer-approved Shop Contractor-designed forms.

(c) Surface Preparation Plan: The surface preparation plan shall include the methods of
surface preparation and types of equipment that will be used to prepare the surfaces as
specified herein. Also any solvents proposed for solvent cleaning shall be identified and
MSDS provided.
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(d) Abrasives: Identify the type and brand name of the abrasive proposed for use, provide
MSDS and manufacturer’s data indicating that the abrasive meets requirements of the
SSPC-AB 1 or AB 3 standards as specified herein.

(e) Metallizing Plan: Written procedures for the shop application of metallizing, including the
brand name and type of metallizing wire and application equipment to be used. Proof that
the metallizing wire complies with ASTM B-833 and ANSI/AWS C2.25/C2.25M shall also
be provided. Provide written documentation verifying that all metallizing applicators are
qualified in accordance with ANSI/AWS C2.16/C2.16M.

(f) Painting Plan: If shop painting is specified to be applied over the metallizing or if
galvanizing is used in lieu of metallizing on minor bridge members, procedures for the
application of the coating system shall be provided along with MSDS and product data
sheets. A description of the application equipment to be used shall be included. The plan
shall include the requirements to be followed by the field contractor for field touch up.

(g9) Shipping and Handling Plan: A written plan outlining the precautions that shall be taken
for the protection of the finished surface during shipping and handling. The plan shall
address the steps to be taken, such as insulating padding, wood dunnage, load securing
strapping, binding apparatus, etc.

(h) Galvanizing Option: At the Contractor’s option, hot dip galvanizing may be proposed as
a substitute for shop metallizing of bearings, typical cross frames, or diaphragms on non-
curved structures; expansion joint assemblies; and other elements not carrying calculated
stress. Submittal requirements are found under “Hot Dip Galvanizing Option.” Include the
proposed cleaning and painting plan.

The Engineer will provide written notification to the Contractor when submittals are complete and
acceptable. No surface preparation work shall begin until that notification is received. This
acceptance shall not be construed to imply approval of any particular method or sequence for
conducting the work, or for addressing health and safety concerns. Acceptance does not relieve
the Contractor from the responsibility to conduct the work according to the requirements of
Federal, State, or Local regulations and this specification, or to adequately protect the health and
safety of all workers involved in the project and any members of the public who may be affected
by the project. The Contractor remains solely responsible for the adequacy and completeness of
the programs and work practices, and adherence to them.
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Quality Control (QC) Inspections: The Contractor performing the shop work shall perform first
line, in process QC inspections. The Contractor shall implement the accepted QC Program to
insure that the work complies with these specifications. The designated Quality Control inspector
shall be onsite full time during any operations that affect the quality of the system (e.g., surface
preparation, metallizing application, paint application, and final inspection at project completion).
The Contractor shall use the IDOT Contractor Daily (QC) Metallizing & Painting Report form
(supplied by the Engineer, or Engineer-approved Contractor-designed forms that contain the
same information, to record the results of quality control tests and inspections. The completed
reports shall be given to the Engineer before work resumes the following day.

QC inspections shall include, but are not limited to the following:

¢ Ambient conditions.

e Surface preparation (solvent cleaning, abrasive blast cleanliness, surface profile depth,
etc.).

o Metallizing application (specified materials used, bend test, continuity and coverage,
adhesion, dry film thickness).

e Verification that the MISTIC test ID number for the paint system has been issued when
painting is specified.

¢ Paint Application (when specified)(specified materials used, continuity and coverage, dry
film thickness, freedom from overspray, dry spray, pinholes, skips, misses, etc.).

The personnel managing the QC Program shall possess a minimum classification as a NACE CIP
Level 2, or shall provide evidence of successful inspection of three projects of similar or greater
complexity and scope completed in the last two years. References shall include the name,
address, and telephone number of a contact person employed by the facility owner.

The personnel performing the QC tests shall be trained in all tests, inspections, and instrument
use required for the inspection of surface preparation, metallizing and paint application.
Documentation of training shall be provided. The QC personnel shall be solely dedicated to quality
control activities and shall not perform any production work. QC personnel shall take the lead in
all inspections, but applicators shall perform wet film thickness measurements during application
of the coatings, with QC personnel conducting random spot checks. The Contractor shall not
replace the QC personnel assigned to the project without advance notice to the Engineer, and
acceptance of the replacement(s), by the Engineer.
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The Contractor performing the shop work shall supply all necessary equipment to perform the QC
tests and inspections as specified. Equipment shall include the following at a minimum:

e Psychrometer or comparable equipment for measurement of dew point and relative
humidity, including weather bureau tables or psychrometric charts

e Surface temperature thermometer
e SSPC Visual Standard VIS 1

e Surface profile replica tape and spring micrometer or electronic micrometer designed for
use with replica tape; or electronic profilometer designed for measuring blast profile.

o Blotter paper for compressed air cleanliness checks

e Type 2 Electronic Dry Film Thickness Gage

e Calibration standards for dry film thickness gage

e Bend test coupons and bend test mandrel

¢ Adhesion testing instrument

e Companion panels for adhesion testing (if that option is selected)

e All applicable ASTM, ANSI, AWS, and SSPC Standards used for the work (reference list
attached)

The instruments shall be verified for accuracy and adjusted by the Contractor's personnel in
accordance with the equipment manufacturer's recommendations and the Contractor's QC
Program. All inspection equipment shall be made available to the Engineer for QA observations
as needed.

Hold Point Notification: Specific inspection and testing requirements within this specification
are designated as Hold Points. Unless other arrangements are made, the Contractor shall
provide the Engineer with a minimum four-hour notification in advance of the Hold Point. If four-
hour notification is provided and the work is ready for inspection at that time, the Engineer will
conduct the necessary observations. If the work is not ready at the appointed time, unless other
arrangements are made, an additional four-hour notification is required. Permission to proceed
beyond a Hold Point without a QA inspection will be at the sole discretion of the Engineer and will
only be granted on a case-by-case basis.

Quality Assurance (QA) Observations: The Engineer will conduct QA observations of any or
all phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to perform all necessary daily QC inspections of their own and to
comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.
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CONSTRUCTION REQUIREMENTS

The surface preparation and metallizing shall be according to the SSPC Specification for the
Application of Thermal Spray Coatings (Metallizing) of Aluminum, Zinc and their Alloys and
Composites for the Corrosion Protection of Steel, SSPC-CS 23.00/AWS C2.23M/NACE No. 12
except as modified herein. In the event of a conflict, the requirements of this specification shall
prevail.

Hot Dip Galvanizing Option: Atthe Contractor’s option, hot dip galvanizing may be substituted
for shop metallizing of bearings, typical cross frames, or diaphragms on non-curved structures;
expansion joint assemblies; and other elements not carrying calculated stress. Galvanized
surfaces which shall have concrete poured against them shall be chemically passivated or
otherwise protected by a method approved by the Engineer. Galvanized bearings for exterior
members and elements readily visible after erection shall be prepared for field painting, but
galvanized items obscured from public view will not require field painting. The Contractor shall
submit a proposal for substituting galvanizing to the Engineer, showing items to be field painted,
applicable provisions of AASHTO M 111 (ASTM A 123), drain/vent holes and any other necessary
modifications.

Notification: The Contractor shall notify the Engineer 24-hours in advance of beginning surface
preparation operations.

Surface Preparation, Metallizing and Painting Equipment: The Contractor shall provide
surface preparation, metallizing, and painting equipment as needed to perform the work as
specified herein.

Metallizing application equipment shall be portable electric arc thermal spray units that are set-
up, adjusted and operated in accordance with the manufacturer’s written instructions.

All cleaning and painting equipment shall include gages capable of accurately measuring fluid
and air pressures and shall have valves capable of regulating the flow of air, water or paint as
recommended by the equipment manufacturer. The equipment shall be maintained in proper
working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. Appropriate filters, traps and dryers shall be provided for the
compressed air used for abrasive blast cleaning and conventional spray application. Paint pots
shall be equipped with air operated continuous mixing devices unless prohibited by the coating
manufacturer.
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Test Areas (Sections): Prior to proceeding with production work on the project, the Contractor
shall prepare test sections of at least 10 square feet (0.93 sq. m). More than one test section
may be needed to represent the various design configurations of the structure. The test section(s)
shall be blast cleaned, metallized and painted (if specified) in accordance with the requirements
specified herein using the same equipment, materials and procedures that will be used for the
production.

During the blast cleaning, metallizing, and painting of the test section(s), in the presence of the
Engineer, the Contractor shall perform all quality control tests and inspections required by this
specification including complete documentation. In addition, the Contractor shall allow sufficient
time for the Engineer to perform any or all quality assurance tests and inspections desired.

Production work shall not proceed until the Engineer agrees that the blast cleaning, metallizing,
and painting work, along with the quality control testing, inspection, and documentation are
acceptable.

No additional compensation will be paid for the preparation of the test section(s).

Protective Coverings and Damage: The Contractor shall apply protective coverings to all
surfaces of the structural steel that are not scheduled for surface preparation, metallizing, and
painting. The coverings shall be maintained and remain in place until the work is completed and
then shall be removed prior to shipping.

Metallized or painted surfaces damaged by any Contractor's operation shall be repaired, and re-
metallized and/or re-painted, as directed by the Engineer, at no additional cost to the Department.

Ambient Conditions: Surfaces prepared for metallizing or painting shall be free of moisture and
other contaminants. The Contractor shall control operations to insure that dust, dirt, or moisture
do not come in contact with surfaces on which work will take place. The surface temperature
shall be at least 5°F (3°C) above the dew point during final surface preparation operations, and
the application of metallizing. Metallizing shall only be applied when the surface and air
temperatures are above 32°F (0°C). The manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each paint
coat. Metallizing or paint shall not be applied in rain, wind, snow, fog or mist. Ambient conditions
shall be maintained during the drying period specified by the manufacturer.

Compressed Air Cleanliness: Prior to using compressed air for abrasive blast cleaning, blowing
down surfaces, and metallizing or painting application, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time per shift for each compressor system in
operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for evidence
of defects or contamination caused by the contaminated compressed air. Contaminated work
shall be repaired at no additional cost to the Department.
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Solvent Cleaning (HOLD POINT): All traces of oil, grease, and other detrimental contaminants
on the steel surfaces to be metallized shall be removed by solvent cleaning in accordance with
SSPC-SP 1. The brand name of proposed cleaning solvent(s) and/or proprietary chemical
cleaners including manufacturers’ product data sheet and MSDS shall be submitted for Engineer
acceptance prior to use.

Under no circumstances shall blast cleaning be performed in areas containing surface
contaminants or in areas where the Engineer has not accepted the solvent cleaning. Rejected
surfaces shall be re-cleaned to the specified requirements at no additional cost to the Department.

Abrasives: Abrasive blast cleaning shall be performed using either expendable abrasives or
recyclable steel grit abrasives. Expendable abrasives shall be used one time and discarded. The
abrasive shall be angular in shape. Acceptable angular shaped abrasives include, but are not
limited to, aluminum oxide, steel grit, and crushed slag. Silica sand shall not be used. Steel shot
and other abrasives producing a rounded surface profile are not acceptable, even if mixed with
angular grit abrasives.

Abrasive suppliers shall provide written certification that expendable abrasives and recyclable
steel grit abrasives meet the requirements of SSPC-AB 1 and AB 3, respectively. Abrasive
suppliers shall certify that abrasives are not oil contaminated and shall have a water extract pH
value within the range of 6 to 8. On a daily basis, the Contractor shall verify that recycled
abrasives are free of oil and contamination by performing a vial test in accordance with SSPC-AB
2.

All surfaces that are found to have been prepared using abrasives not meeting the SSPC-AB 1,
AB 2, or AB 3 requirements, as applicable, are oil contaminated, or have a pH outside the
specified range, shall be solvent cleaned or low pressure water cleaned, and re-blast cleaned at
no cost to the Department.
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Surface Preparation (HOLD POINT): The following method of surface preparation shall be
used:

(a) Flame Cut Steel: Prior to blast cleaning, all flame cut edges shall be ground to remove
hardened steel and any sharp or irregular shapes.

(b) Near-White Metal Blast Cleaning: All steel surfaces to be metallized shall be near white
metal blast cleaned in accordance with SSPC-SP 10 using dry abrasive blast cleaning
methods.

(c) Galvanized Minor Bridge Members: If galvanizing of minor bridge members is selected in
lieu of metallizing, prepare all galvanized surfaces for painting by brush-off blast cleaning
in accordance with SSPC-SP 16 or by using proprietary solutions that are specifically
designed to clean and etch (superficially roughed) galvanized steel for painting. If cleaning
and etching solutions are selected, submit manufacturer’s technical product literature and
MSDS for Engineer’s review and written acceptance prior to use.

(d) Base Metal Irreqularities: If hackles, burrs, or slivers in the base metal are visible on the
steel surface after cleaning, the Contractor shall remove them by grinding followed by re-
blast cleaning.

Surface Profile (HOLD POINT): Blast cleaning abrasives shall be of the size and grade that will
produce a uniform angular surface profile depth of 3.5 to 4.5 mils (89 to 114 microns). If the
metallizing wire manufacturer’s profile requirements are more restrictive, the Contractor shall
advise the Engineer and comply with those requirements. For recycled abrasives, an appropriate
operating mix shall be maintained in order to control the profile within these limits.

The average surface profile shall be determined each work day with a minimum frequency of one
location per every 200 sq ft (18.6 sq m) per piece of equipment. All surfaces, including flame cut
edges, shall be tested in accordance with SSPC-PA 17. Surface profile replica tape or electronic
profilometer shall be used. The tape shall be retained and included with the daily QC report.
Single measurements less than 3.5 mils (89 microns) are unacceptable. In that event, additional
testing shall be done to determine the limits of the deficient area and, if it is not isolated, work will
be suspended. The Contractor shall submit a plan for making the necessary adjustments to insure
that the specified surface profile is achieved on all surfaces. Work shall not resume until the
Engineer provides written acceptance.
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Surface Condition Prior to Metallizing (HOLD POINT): Prepared surfaces shall meet the
requirements of SSPC-SP 10 immediately prior to metallizing, and shall be metallized within six
hours of blast cleaning. If rust appears or bare steel has been exposed for more than six hours,
the affected area shall be re-blasted at no additional cost to the Department.

All dust and surface preparation residue on steel surfaces shall be removed prior to metallizing.

The quality of surface preparation and cleaning of surface dust and debris shall be accepted by
the Engineer prior to metallizing.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations to accept the degree of cleaning. Rejected metallizing work shall be removed
and replaced at no additional cost to the Department.

Daily Metallizing Operator-Equipment Qualification — Bend Tests: Unless directed otherwise
by the Engineer, each day that metallizing will be applied, the Contractor shall perform bend
testing prior to beginning production work. For each metallizing applicator, five carbon steel
coupons measuring 2 inch wide x 8 inch long x 0.05 inch (50mm x400 mm x 1.3 mm) thick shall
be blast cleaned using the same equipment and abrasive used for the production work. Each
applicator shall apply the metallizing to five coupons in accordance with the requirements of this
Specification to a dry film thickness of 8.0 to 12.0 mils (200 to 300um). 180 degree bend testing
shall be performed on all five coupons using a 13mm (1/2”) mandrel in accordance with the
requirements and acceptance criteria of SSPC-CS 23/AWS C2.23M/NACE 12. Minor cracks that
cannot be lifted from the substrate with knife blade are acceptable. If lifting occurs on any coupon,
the surface preparation and/or metallizing process shall be modified until acceptable results are
achieved before proceeding with production work.

Application of Metallizing: Application shall be done in overlapping passes in a cross-hatch
pattern (i.e., a second set of overlapping passes shall be applied at right angles to the first set of
overlapping passes) to ensure uniform coverage. The gun shall be held at such a distance from
the work surfaces that the metal is still molten on impact. The metallizing shall be applied as a
continuous film of uniform thickness, firmly adherent, and free from thin spots, misses, lumps or
blisters, and have a fine sprayed texture. Thin spots and misses shall be re-metallized. If touch
up metallizing or the application of additional metallizing to previously applied metallizing does
not occur within 24 hours, the surface of the metallizing shall be brush off blast cleaned according
to SSPC-SP7 to remove oxidation and surface contaminates prior to the application of additional
metallizing. The final appearance of the metallizing when left un-top coated or top coated with
System 1 shall be uniform without excessive blotchiness or contrast in color. If the surface does
not have a uniform appearance, remove and replace the metallizing at no cost to the Department.
If the configuration of the surface being metallized does not allow for a proper gun-to-work piece
standoff distance, the Contractor shall notify the Engineer.

Unless required by the contract plans, the top of the top flanges shall not be metallized or painted.
If the contract plans indicate that the top flange is to be metallized, only the first coat of the paint
system shall be applied to the top flange.
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Metallizing Thickness: The thickness of the metallizing shall be 8.0 to 12.0 mils (200-300
microns). Thickness shall be measured as specified by SSPC-PA 2 (use a Type 2 Electronic
Gauge only).

Metallizing Adhesion: Adhesion testing of metallizing applied each day shall be determined with
a self-adjusting adhesion tester in accordance with ASTM D 4541. Unless otherwise directed by
the Engineer, a minimum of one test shall be conducted for every 500 sq ft (46sq m) of metallized
surface. The tests shall be conducted prior to application of any coating. If any of the tests exhibit
less than 700 psi (4.83 MPa) for 85/15 or less than 500 psi (3.45 MPa) for zinc, additional tests
shall be conducted to determine the extent of the deficient material. All deficient metallizing shall
be removed by blast cleaning and re-applied at no additional cost to the Department.

At the discretion of the Engineer, a representative blast cleaned test panel (or steel companion
panel approximately 12 inch x 12 inch x %4 inch thick) can be metallized at the same time each
500 sq ft (46sq m) of surface area, or portion thereof, is metallized. Adhesion testing can be
performed on the companion panel rather than on the structure. If the adhesion tests on the
panels are acceptable, the metallizing on the structure is considered acceptable and testing on
the structure is not required. If adhesion testing of the panels fails, testing shall be conducted on
the structure. If adhesion testing on the structure is acceptable, the metallizing on the structure
is considered to be acceptable. If tests on the structure are unacceptable, complete removal of
the failing metallizing and re-metallizing in accordance with this Specification shall be performed
at no additional cost to the Department.
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Application of Paint Systems Over Metallizing:

When painting over the metallizing is specified, three painting system options exist for application
over the metallizing as shown below. Systems, or components of systems, specified to be shop
applied shall not be applied to the faying surfaces of bolted connections. The system to be applied
shall be as designated on the plans.

(a) System 1 is a single coat system consisting of a full clear aliphatic urethane coat shop
applied to all metallized surfaces except as noted above.

The thickness of the clear coat to be applied is dependent on the product selected and
shall be as follows:

TABLE 1

CLEAR URETHANE COAT (SINGLE COAT SYSTEM)

MANUFACTURER SEALER COAT ONLY
(DFT)

Carboline Company Carbothane Clear Coat

(3.0 to 5.0 mils)

(75 to 125 microns)
Pittsburgh Paints Pitthane Ultra Clear 95-8000
(PPG)

(2.0 to 3.0 mils)

(50 to 75 microns)
Sherwin-Williams ArmorSeal Rexthane | MCU

(3.0 t0 5.0 mils)

(75 to 125 microns)

The clear urethane shall be applied in a 2 step process. The first step shall be to apply a
“‘mist coat” that is thinned at the maximum allowable thinning rate as listed on the
manufacturer’s product data sheet that is compliant with VOC regulations. The intent of
the mist coat is to saturate the porous metallizing surface and displace entrapped air within
the porosity of the metallizing. After allowing the mist coat to flash off for 20 minutes, the
full coat of clear urethane shall be applied to achieve the manufacturer's recommended
dry film thickness.
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(b) System 2 is a four coat system consisting of a full shop coat of epoxy penetrating sealer
coat, a full shop coat of an extended recoat epoxy and two full field applied coats of
waterborne acrylic.

The epoxy penetrating sealer shall be applied in accordance with the coating
manufacturer’s instructions at a coverage rate designed to achieve a theoretical dry film
thickness of 1.5 mils (38 microns). The intent of the epoxy penetrating sealer coat is to
saturate the metallizing and cover the surface rather than to build a film thickness;
therefore, dry film thickness measurement of the epoxy penetrating sealer coat is not
required. The top of top flanges that are specified to be metallized and embedded in
concrete shall receive the epoxy penetrating sealer only.

The thicknesses of the epoxy and waterborne acrylic coats shall be according to Article
506.09(f)(1).

(c) System 3 is a three coat system consisting of a full epoxy penetrating sealer coat, a full
epoxy intermediate coat, and a full urethane finish coat. All coats shall be shop-applied
unless specified otherwise. If the urethane is field-applied, an extended recoat epoxy shall
be applied in the shop.

The epoxy penetrating sealer shall be applied in accordance with the coating
manufacturer’s instructions at a coverage rate designed to achieve a theoretical dry film
thickness of 1.5 mils (38 microns). The intent of the epoxy penetrating sealer coat is to
saturate the metallizing and cover the surface rather than to build a film thickness;
therefore, dry film thickness measurement of the epoxy penetrating sealer coat is not
required. The top of top flanges that are specified to be metallized and embedded in
concrete shall receive the epoxy penetrating sealer only.

The thicknesses of the epoxy and urethane coats shall be according to Article 506.09(f)(2).

The single clear urethane coat or the epoxy penetrating sealer coat shall be applied within 24
hours of metallizing providing that the immediate work environment is controlled. If temperature
and humidity cannot be controlled, that time frame shall be reduced to within 8 hours. The
metallizing shall be dry and free of any visible debris or oxidation (zinc oxide) at the time of
application. Visible oxidation shall be removed by mechanical methods such as stiff bristle or
wire brushing. Contact surfaces for bolted connections shall consist of bare, uncoated metallizing
only and shall be masked off prior to the application of any shop applied coatings.

The clear urethane coat or the epoxy penetrating sealer shall be applied in accordance with the

manufacturer’s instructions and in such a manner to assure thorough wetting and sealing of the
metallizing.
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For systems 2 and 3, prior to application of any subsequent coat, the surface of the previous coat
shall be dry in accordance with the manufacturer’'s instructions and free of any visible
contamination. If the manufacturer’s specified recoat times are exceeded, the effected coat(s)
shall be completely roughened or removed and replaced, according to the manufacturer’s
instructions, at no cost to the Department. The same restrictions regarding film appearance and
continuity for the seal coat apply to the intermediate coat and topcoat.

All coats shall be applied to achieve a smooth, uniform appearance that is free of dryspray,
overspray, and orange peel. Shadow-through, pinholes, bubbles, skips, misses, lap marks
between applications, runs, sags, or other visible discontinuities are unacceptable.

Masked off areas around field connections shall be coated in the field after the steel is fully erected
according to the touch-up procedure for the completed system.

When the application of field coat(s) is required, the existing shop applied coats shall be prepared
and field painting performed according to the applicable provisions of Article 506.10. If any coat
has exceeded its recoat time, the surface shall be completely roughened or removed and replaced
according to the manufacturer’s instructions, prior to the application of the topcoat.

All coatings shall be applied by spray, supplemented with brushing or rolling, if needed. Special
attention shall be given to obtaining complete coverage and proper coating thickness in crevices,
on welds and edges, and in hard to reach areas.

Application of Paint System over Galvanizing: If galvanizing is used in lieu of metallizing and
Paint System 1, no further painting is required. If galvanizing is used in lieu of metallizing and
Paint System 2, apply a two-coat system consisting of a full waterborne acrylic intermediate coat
and a full waterborne acrylic finish coat from System 2. If galvanizing is used in lieu of metallizing
and Paint System 3, apply a full epoxy intermediate coat and a full urethane coat from System 3.
To minimize handling and erection damage the acrylic coats of System 2 shall be applied in the
field. Except as noted on the plans, the epoxy and urethane coats of System 3 can be applied in
the shop or field.
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Touch-Up of Completed Coating System: The Contractor shall repair all damaged and/or
unacceptable areas of the completed coating system (all metallizing, galvanizing, and paint
layers) prior to shipment as defined below. The same process shall be followed for the repair of
shipping, handling, and erection damage.

Damage to the metallizing, galvanizing, and/or paint that does not expose the substrate shall be
prepared by solvent cleaning in accordance with SSPC-SP 1 followed by power tool cleaning in
accordance with SSPC-SP 3 to remove loose material. For the repair of damaged metallizing or
galvanizing that exposes the substrate, the surface shall be spot blast cleaned in accordance with
SSPC-SP 10. If blast cleaning cannot be performed, as authorized by the Engineer, the damage
shall be spot power tool cleaned to SSPC-SP11.

The metallizing, galvanizing and/or paint surrounding each repair area shall be feathered for a
distance of 1 to 2 inches (25 to 50 mm) to provide a smooth, tapered transition into the existing
intact material. The surrounding intact paint shall be roughened to promote adhesion of the repair
coats.

Damage to metallizing or galvanizing extends to the substrate shall be repaired. For metallizing
it is critical that all remnants of sealer or paint have been removed from the porosity of the
metallizing before applying new metallizing or an adhesion failure can occur. If it is no longer
feasible to apply metallizing, spot-apply an organic zinc primer meeting the requirements of
Section 1008. For galvanizing, spot apply organic zinc. After priming, for both the metallizing and
galvanizing, apply the same intermediate and finish coats used on the surrounding steel. If the
damage does not expose the substrate, only the effected paint coat(s) shall be applied.

Surface Preparation and Painting of Galvanized Fasteners: All ASTM A 325 or ASTM F 3125
high strength steel bolts, nuts and washers shall be hot dip galvanized according to AASHTO
M232, except in areas where the metallized surfaces are to be top coated, in which case they
shall be mechanically galvanized according to Article 1006.08(a) of the Standard Specifications.

The Contractor shall prepare all fasteners (i.e., galvanized nuts, bolts, etc.) by power tool cleaning
in accordance with SSPC-SP 3. Following power tool cleaning and prior to painting, the surfaces
shall be solvent cleaned according to SSPC-SP 1. Slight stains of torqueing compound dye may
remain after cleaning provided the dye is not transferred to a cloth after vigorous rubbing. If any
dye is transferred to a cloth after vigorous rubbing, additional cleaning is required.

Spot paint the fasteners with one coat of an aluminum epoxy mastic coating meeting the
requirements of Article1008.03 of the Standard Specifications.

Shipping and Handling: The Contractor shall take special care in handling the steel in the shop
and when loading for shipment. Painted, metallized, or galvanized steel shall not be moved or
handled until sufficient cure time has elapsed to prevent handling damage. During shipping, the
steel shall be insulated from the moving apparatus (i.e., chains, cables, hooks, clamps, etc.) by
softeners approved by the Engineer. Apparatus used to hoist the steel shall be padded. Steel
shall be placed on wood dunnage and spaced in such a manner that no rubbing will occur during
shipment that could damage the paint, metallizing or galvanizing.
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Special Instructions: At the completion of the work, the Contractor shall stencil on the
bridge, using a contrasting colored paint, the date of metallizing and painting. The letters shall
be capitals, not less than 2 inches (50 mm) and not more than 3 inches (75 mm) in height.
The information defined below shall be stenciled on the exterior face of the first girders at the
bridge abutments (approximately 1 or 2 feet outward from the abutment end of the girders).
The Engineer will identify the bridge member(s) to be stenciled.

When all coats are applied in the shop with the exception of touch-up, the shop Contractor shall
do the stenciling. The stencil shall contain the following words on four lines: "METALLIZED BY”
on the first line; name of the Contractor on the second line; and the month and year in which the
coating was completed on the third line; and the applicable system Code on the fourth line.

When the finish coat is applied in the field, the Contractor shall do the stenciling as described
above, but insert “PAINTED BY” and the Contractor’s name after the fourth line.

Basis of Payment: This work shall not be paid for separately but shall be included in the unit
price bid for furnishing and/or erecting structural steel according to Article 505.13.

Appendix 1 — Reference List

The Shop and Field Contractor(s) shall maintain the following regulations and references on site
for the duration of the project:

lllinois Environmental Protection Act

American Society of Testing Material
e ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
e ASTM B833, Standard Specifications for Zinc Wire for Thermal Spraying (Metallizing)

o ASTM D4541, Standard Test Method for Pull-Off Strength of Coatings Using Portable
Adhesion Testers
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Society of Protective Coatings

SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives
SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives
SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

SSPC-QP 1, Standard Procedure for Evaluating Painting Shop Contractors (Field
Application to Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Shop
Contractors to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning
SSPC-SP 5/NACE No. 1, White Metal Blast Cleaning
SSPC-SP 11, Power Tool Cleaning to Bare Metal

SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Water Jetting
Prior to Recoating

SSPC-SP 16, Brush-Off Blast Cleaning of Coated and Uncoated Galvanized Steel,
Stainless Steels, and Non-Ferrous Metals

SSPC-PA 17, Procedure for Determining Conformance to Steel Profile/Surface
Roughness/Peak Count Requirements.

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

SSPC-Guide 15, Field Methods for Retrieval and Analysis of Soluble Salts on Steel and
Other Nonporous Surfaces

SSPC-CS 23.00/AWS C2.23M/NACE No. 12, Specification for the Application of Thermal

Spray Coatings (Metallizing) of Aluminum, Zinc, and Their Alloys and Composites for the
Corrosion Protection of Steel
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American National Standards Institute/American Welding Society

¢ ANSI/AWS C2.25/C2.25M, Specification for Solid and Composite Wires, and Ceramic Rods
for Thermal Spraying

e AWS C2.6/C2.6M, Guide for Thermal-Spray Operator Qualification

Metallizing wire and coating manufacturer’s application instructions, MSDS and product data
sheets
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AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be at
the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a moveable
cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and “SLOW”
signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the “SLOW”
sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 24 in.
(600 mm) or less above, below, or to the side of the “SLOW?” sign face. As an option, a
Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

116



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to move,
the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and when
included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description. Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPI.) x (%ACv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACv and undiluted emulsified asphalt will be considered
to be 65% ACv.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D X (Gmpb X 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different Gmp and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG/ 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.
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Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPIL — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”
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Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.

“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay

Length of Delay

Article 108.04(b)(3) or

Working Days | s i\ 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion | Article 108.08(b)(1) or
Date Article 108.08(b)(7)

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project

overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite

overhead, including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 '(I;wo Project . Superintendents,
ne Engineer, and
One Clerk

122




FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONCRETE MIX DESIGN - DEPARTMENT PROVIDED (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

For the concrete mix design requirements in Article 1020.05(a) of the Standard Specifications,
the Contractor has the option to request the Engineer determine mix design material proportions
for Class PV, PP, RR, BS, DS, SC, and Sl concrete. A single mix design for each class of concrete
will be provided. Acceptance by the Contractor to use the mix design developed by the Engineer
shall not relieve the Contractor from meeting specification requirements.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined the work of this contract has subcontracting opportunities that
may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates, in the absence of unlawful discrimination and
in an arena of fair and open competition, DBE companies can be expected to perform 6.00% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.
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GOOQOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan will
be approved by the Department if the Utilization Plan documents sufficient commercially useful
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder
must show that all necessary and reasonable steps were taken to achieve the contract goal.
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they
were not successful. The Department will consider the quality, quantity, and intensity of the kinds
of efforts the bidder has made. Mere pro forma efforts, in other words efforts done as a matter of
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE
participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work
items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not
approved because it is deficient as a technical matter, unless waived by the Department,
the bidder will be notified and will be allowed no more than a five calendar day period to
cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after
the receipt of the notification of the determination. The determination shall become final
if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments address
efforts made prior to submitting the bid. The request will be reviewed by the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person to consider all issues of documentation and whether the bidder
made a good faith effort to meet the goal. After the review by the Reconsideration Officer,
the bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the Reconsideration
Officer that a good faith effort was made shall approve the Utilization Plan submitted by
the bidder and shall clear the contract for award. A final decision that a good faith effort
was not made shall render the bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts
to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, a new Request for Approval of Subcontractor will not be required. However,
the Contractor must document efforts to assure the existing DBE subcontractor is capable
of performing the additional work and has agreed in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed
in writing to the change. If this occurs, the Contractor shall substitute other work of
equivalent value to a certified DBE or provide documentation of good faith efforts to
do so; or

(3) The DBE is not capable of performing the replacement work or has declined to perform
the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable,
nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides
written notice to the Contractor of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it
relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute
another DBE or non-DBE contractor after contract award.

When a DBE is terminated or fails to complete its work on the Contract for any reason,
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department will provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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(f) EINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed,
the Department may deduct from contract payments to the Contractor the amount of the
goal not achieved as liquidated and ascertained damages. The Contractor may request
an administrative reconsideration of any amount deducted as damages pursuant to
subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor may request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

Itemized statements at the cost of force account work shall be detailed as follows.

a.

Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so
requested by the Engineer.

Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

Quantities of materials, prices and extensions.
Transportation of materials.

Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.
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(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.

(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

ELASTOMERIC BEARINGS (BDE)
Effective: January 1, 2019

Revise the first paragraph of Article 1083.01 of the Standard Specifications to read:

“1083.01 Description. Elastomeric bearings shall consist of steel laminated elastomeric
pads or assemblies of steel laminated elastomeric pads with externally bonded structural steel
bearing plates, structural steel top bearing plate, and required stainless steel and PTFE sheets,
as shown on the plans and as specified herein. The manufacturer shall be listed as compliant
through the NTPEP program. The Department will maintain a qualified producer list.”
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EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019

Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing. They
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be
according to the following requirements.

(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.
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(c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300

Viscosity, Saybolt Furol, at 122 °F (50 °C),

(AASHTO T 59), SFS " 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 um), retained on

sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,

(AASHTO T 59), % 1 max. 1 max. 1 max.
Coating Test (All Grades),

(AASHTO T 59), 3 minutes stone coated thoroughly

Distillation Test, (AASHTO T 59):
Residue from distillation test to
500 °F (260 °C), % 65 min. 65 min. 65 min.
Oil distillate by volume, % 7 max. 7 max. 7 max.
Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,

5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpabile.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 ym) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
Qil distillate by volume, % 4 max.

The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.

(e) Delete this subparagraph.
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Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 + 9 °F (190 £ 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).

(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(g) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-

1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),
(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.

Residue by Distillation, 500 £ 10 °F (260 = 5 °C), or
Residue by Evaporation, 325 + 5 °F (163 + 3 °C),
(AASHTO T 59), % 50 min.

Sieve Test, No. 20 (850 ym), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation

Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % ¥ 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent
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The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)

PEP Prime Coat
RS-2, HFE-90, HFE-150, HFE-300, Bituminous Surface Treatment
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2
CQS-1hP (formerly CSS-1h Latex Modified) Micro-Surfacing
Slurry Sealing
Cape Seal”
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ENGINEER’S FIELD OFFICE AND LABORATORY (BDE)
Effective: January 1, 2020

Revise the last sentence of the first paragraph of Article 670.01 of the Standard Specifications to
read:

“The building shall remain available for use until released by the Engineer.”
Revise the fifth and sixth paragraphs of Article 670.02 of the Standard Specifications to read:
“Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. A portable toilet, if necessary, shall be serviced once
per week. Solid waste disposal consisting of two waste baskets and an outside trash container

of sufficient size to accommodate a weekly provided pick-up service.

In addition, the following furniture and equipment meeting the approval of the Engineer shall
be furnished.”

Revise Article 670.02(b) through 670.02(r) of the Standard Specifications to read:
“(b) One desk with minimum working surface of 48 x 72 in. (1.2 x 1.8 m).

(c) Two free standing four drawer legal size file cabinets with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(d) Table(s) and chairs capable of seating 10 people.

(e) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a 3/32 in.
(2 mm) minimum thickness with concealed hinges and enclosed lock constructed in such
a manner as to prevent entry by force. The cabinet assembly shall be permanently
attached to a structural element of the field office in a manner to prevent theft of the entire
cabinet.

(f) One refrigerator with a minimum size of 14 cu ft (0.40 cu m) with a freezer unit.

(g) One electric desk type tape printing calculator.
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(h) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection with a wireless router capable of
providing service to a minimum of five devices. The internet service shall be for
unlimited data with a minimum internet data download speed of 25 megabits per
second. For areas where this minimum download speed is not available, the maximum
speed available for the area shall be provided.

(2) Telephone Line. One landline touch tone telephone with voicemail or answering
machine. The telephone shall have an unpublished number.

(i) One plain paper wireless color printer capable of reproducing prints up to 11 x 17 in. (280
x 432 mm) with an automatic feed tray. Separate paper trays for letter size and 11 x 17 in.
(280 x 432 mm) paper shall be provided. The wireless printer shall also be equipped to
copy in color and scan documents.

(i) One electric water cooler dispenser.

(k) One first-aid cabinet fully equipped.

(I) One microwave oven (minimum 700 watt) with a turntable and 1 cuft (0.03 cu m)
minimum capacity.

(m) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(n) One electric paper shredder.

(o) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of project
length.”
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Revise the last sentence of the first paragraph of Articles 670.04 and 670.05 of the Standard
Specifications to read:

“Doors and windows shall be equipped with locks.”
Revise Article 670.04(c) through 670.04(n) of the Standard Specifications to read:
“(c) Two folding chairs.

(d) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a 3/32 in.
(2 mm) minimum thickness with concealed hinges and enclosed lock constructed to
prevent entry by force. The cabinet assembly shall be permanently attached to a structural
element of the field office to prevent theft of the entire cabinet.

(e) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection with a wireless router capable of
providing service to a minimum of five devices. The internet service shall be for
unlimited data with a minimum internet download speed of 25 megabits per second.
For areas where this minimum download speed is not available, the maximum speed
available for the area shall be provided.

(2) Telephone Line. One land line touch tone telephone with voicemail or answering
machine. The telephone shall have an unpublished number.

(f) One electric desk type tape printing calculator.

(g) One first-aid cabinet fully equipped.

(h) One plain paper wireless color printer capable of reproducing prints up to 11 x 17 in. (280
x 432 mm) with an automatic feed tray. Separate paper trays for letter size and 11 x 17
in. (280 x 432 mm) paper shall be provided. The wireless printer shall also be equipped
to copy in color and scan documents.

(i) A portable toilet meeting Federal, State, and local health department requirements shall
be provided, maintained clean and in good working condition, and shall be stocked with
lavatory and sanitary supplies at all times. The portable toilet shall be serviced once per
week.

(j) One electric water cooler dispenser.

(k) One refrigerator with a minimum size of 14 cu ft (0.45 cu m) with a freezer unit.

(I) One microwave oven (minimum 700 watt) with a turntable and 1 cu ft (0.03 cu m) minimum
capacity.”
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Revise Article 670.05(f) of the Standard Specifications to read:

“(f) One landline touch tone telephone with voicemail or an answering machine. The
telephone shall have an unpublished number.”

Delete the last sentence of the second paragraph of Article 670.06 of the Standard Specifications.

Revise the fifth sentence of the first paragraph of Article 670.07 of the Supplemental
Specifications to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which remain the property of the Contractor after release by
the Engineer, except the Department will pay that portion of the monthly long distance and
monthly local telephone, when combined, exceed $250.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

145



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal / cu yd
B — Subbase and Aggregate Base courses 0.62 gal / ton

C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters/ cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton/ sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sqg m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPlr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPIL = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIr in excess of five percent, as calculated by:

Percent Difference = {(FPI. — FPIp) + FPI_} x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work

are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.
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GEOTECHNICAL FABRIC FOR PIPE UNDERDRAINS AND FRENCH DRAINS (BDE)

Effective: November 1, 2019

Revise Article 1080.01(a) of the Standard Specifications to read:

“ (@)

Fabric Materials. Fabric materials shall be as follows.

(1) Knitted Fabric. Knitted fabric envelope shall be Type A according to ASTM D 6707
and be a continuous one piece knitted polymeric material that fits over the pipe
underdrain like a sleeve. It shall be free from any chemical treatment or coating that

might significantly reduce porosity and permittivity.

(2) Woven or Nonwoven Fabric. The fabric shall be Class 3 according to AASHTO M 288
and consist of woven yarns or nonwoven filaments of polyolefins or polyesters. Woven
slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape like character) shall
not be permitted. The yarns or filaments shall be dimensionally stable (i.e. maintain
their relative position with respect to each other) and resistant to delamination. The
yarns or filaments shall be free from any chemical treatment or coating that might
significantly reduce porosity and permittivity.

(3) Physical Properties. The physical properties for knitted, woven, and nonwoven fabrics
shall be according to the following.

PHYSICAL PROPERTIES

Knitted V

Woven

Nonwoven ?

Grab Strength, Ib (N)
ASTM D 4632 ¥

180 (800) min.

112 (500) min.

Elongation/Grab Strain, %
ASTM D 4632 %

49 max.

50 min.

Trapezoidal Tear Strength, Ib (N)
ASTM D 4533 %

67 (300) min.

40 (180) min.

Puncture Strength, Ib (N)
ASTM D 6241 %

180 (800) min.

370 (1650) min.

222 (990) min.

Apparent Opening Size, Sieve No. (mm)
ASTM D 4751 %

30 (0.60) max.

40 (0.425) max.

40 (0.425) max.

Permittivity, sec™

ASTM D 4491 1.0 min.
Ultraviolet Stability, % retained strength
after 500 hours of exposure - 50 min. 50 min.

ASTM D 4355
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1/ Manufacturer's certification to meet test requirements.
2/ NTPEP results or manufacturer’s certification to meet test requirements.

3/ Values represent the minimum average roll value (MARV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

4/ Values represent the maximum average roll value.”
Revise Article 1080.05 of the Standard Specifications to read:

“ 1080.05 Geotechnical Fabric for French Drains and Pipe Underdrains,
Type 2. Geotechnical fabric for french drains and pipe underdrains, Type 2 shall be Class 3
according to AASHTO M 288 and consist of woven yarns or nonwoven filaments of polyolefins or
polyesters. Woven slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like
character) shall not be permitted. The yarns or filaments shall be dimensionally stable (i.e.
maintain their relative position with respect to each other) and resistant to delamination. The
yarns or filaments shall be free from any chemical treatment or coating that might significantly
reduce porosity and permittivity.

The fabric shall be according to the following.

PHYSICAL PROPERTIES "

Woven Nonwoven
gg‘i‘rbMSge4”69§2’2',b (N) 180 (800) min. | 112 (500) min.
ig?&agozéggag Strain, % 49 max. 50 min.
/T\rsa‘ﬁazgij“g%ej‘r Strength, Ib (N) 67 (300) min. 40 (180) min.
prakoriduial iladd 370 (1650) min. | 222 (990) min.

Apparent Opening Size, Sieve No. (mm)

ASTM D 4751 %

Permittivity, sec™

ASTM D 4491

Ultraviolet Stability % retained strength after
500 hours of exposure - ASTM D 4355

60 (0.25) max.

0.2 min.

50 min.

1/ NTPEP results to meet test requirements. Manufacturer shall have public release
status and current reports on laboratory results in Test Data of NTPEP’s DataMine.

2/ Values represent the minimum average roll value (MARYV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

3/ Values represent the maximum average roll value.”
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(d) The geotextiles for geotextile retaining walls shall be Class 1 according to
AASHTO M 288 and consist of woven yarns or nonwoven filaments of polyolefins or
polyesters. The yarns or filaments shall be dimensionally stable (i.e. maintain their relative
position with respect to each other) and resistant to delamination. The yarns or filaments
shall be free from any chemical treatment or coating that might significantly reduce
porosity and permittivity. A Class 1A geotextile according to AASHTO M 288 Tables 1

and 6 will also be permitted.

The Class 1 fabric shall be according to the following.

PHYSICAL PROPERTIES "

Woven Nonwoven
orap Srergh e M 314 (1400) min. | 202 (900) min.
ig’?fﬂag"zggaﬁ Strain, % 49 max. 50 min.
/T\rsa‘ﬁazgij“g%ej‘r Strength, b (N) 112 (500) min. 79 (350) min.
f\gﬁuggﬁ“gth’ b (N) 618 (2750) min. | 432 (1925) min.

Apparent Opening Size, Sieve No. (mm)
ASTM D 4751 %

40 (0.43) max.

Permittivity, sec™
ASTM D 4491

0.2 min.

Ultraviolet Stability, % retained strength after
500 hours of exposure — ASTM D 4355

70 min.

1/ NTPEP results or manufacturer’s certification to meet test requirements.

2/ Values represent the minimum average roll value (MARV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

3/ Values represent the maximum average roll value.
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In addition, the allowable strength of the fabric shall meet or exceed the (Tmin) strength
specified on the plans. The ultimate tensile strength of the fabric (Tu:) used to determine
the allowable strength of the fabric shall be determined from the wide width tensile tests
specified in ASTM D 4595 and shall be the minimum average roll value (MARYV) in the
weaker principle direction [machine direction (MD) or cross-machine direction (XD)]. The
strength of the geotextile shall meet the requirements determined by the Contractor’s
approved design.”

HOT-MIX ASPHALT - BINDER AND SURFACE COURSE (BDE)
Effective: July 2, 2019 Revised: November 1, 2019
Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface
course on a prepared base. Work shall be according to Sections 406 and 1030 of the Standard
Specifications, except as modified herein.
Materials. Add the following after the second paragraph of Article 1003.03(c):
“For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting
FA 20 gradation.”
Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & A-3 Cover Coat CA 14
IL-19.0 CA11"
SMA 12.5% CA13,CA14,0orCA 16
HMA High ESAL SMA 9.57% CA130orCA16 %
IL-9.5 CA 16
IL-9.5FG CA 16
IL-19.0L CA11 Y
HMA Low ESAL IL-9 5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.”
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HMA Nomenclature. Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
SMA 12.5, SMA 9.5

IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5”

Binder Courses
“High ESAL

Surface Courses

Mixture Design. Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture
compositions as follows:

“HIGH ESAL, MIXTURE COMPOSITION (% PASSING) "

SMA 12.5% SMA 9.5 % IL-9.5FG

min. max. min. max. min. max.

Sieve Size

1in.
(25 mm)
(%ﬂ?ﬁ) 100 100

1/2 in.
(12.5 mm) 90 99 95 100 100

3/8in.
(9.5 mm) 50 85 70 95 90 100

#4
4.75 mm) 20 40 30 50 60 75

#8 4/
(2.36 mm) 16 24 20 30 45 60

#16
(1.18 mm) 21 25 40
#30
(600 um) 18 15 30
#50
(300 pm) 15 8 15
#100
(150 pm) 6 10
#200 3/ 3/

(75 um) 8.0 11.0 8.0 11.0 4.0 6.5
#635
(20 um) <3.0 <3.0
Ratio of
Dust/Asphalt 1.0

Binder
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Based on percent of total aggregate weight.

The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.

Additional minus No. 200 (0.075 mm) material required by the mix design shall be
mineral filler, unless otherwise approved by the Engineer.

When establishing the adjusted job mix formula (AJMF) the percent passing the #8
(2.36 mm) sieve shall not be adjusted above 24 percent.

When the bulk specific gravity (Gsb) of the component aggregates vary by more than
0.2, the blend gradations shall be based on volumetric percentage.”

Revise the table in Article 1030.04(b)(1) to read:

“VOLUMETRIC REQUIREMENTS, High ESAL

Voids in the Mineral Aggregate Voids Filled with
Ndesign (VMA),IEA>9rr15|n|mum Asphalt Binder
- - - 1 VFA),9
IL-19.0 | | gsrg | 475 (VFA),%
50 18.5 65-787%
70 13.5 15.0 3
90 65-75

1/ Maximum draindown for IL-4.75 shall be 0.3 percent.
2/ VFA for IL-4.75 shall be 76-83 percent.

3/ VFA for IL-9.5FG shall be 65-78 percent.”

Revise the table in Article 1030.04(b)(3) to read:

“VOLUMETRIC REQUIREMENTS, SMA 12.5 ¥ and SMA 9.5 "/
Desian Voids in the Voids
ESALs . J€sIg Mineral Filled with
T Ndesign | Air Voids

(million) Taraet. % Aggregate Asphalt
9€L 7o | (VMA), % min. | (VFA), %
<10 50 4.0 16.0 75-380
> 10 80 4.0 17.0 75 - 80

1/ Maximum draindown shall be 0.3 percent.”
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Quality Control/Quality Assurance (QC/QA). Revise the third paragraph of Article 1030.05(d)(3)
to read:

“If the Contractor and Engineer agree the nuclear density test method is not appropriate
for the mixture, cores shall be taken at random locations determined according to the
QC/QA document "Determination of Random Density Test Site Locations". Core
densities shall be determined using the lllinois Modified AASHTO T 166 or T 275
procedure.”

Add the following paragraphs to the end of Article 1030.05(d)(3):

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge (i.e. for a 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement). Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the
Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”
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Revise the second table in Article 1030.05(d)(4) and its notes to read:

“‘DENSITY CONTROL LIMITS
Mixture Individual Test Unconfined Edge
c o Parameter (includes confined Joint Density,
omposition .
edges) minimum
IL-4.75 Ndesign = 50 93.0-974%" 91.0%
IL-9.5FG Ndesign = 50 - 90 93.0-974 % 91.0%
IL-9.5 Ndesign = 90 92.0 - 96.0 % 90.0%
IL-9.5, IL-9.5L, Ndesign < 90 925-97.4 % 90.0%
IL-19.0 Ndesign = 90 93.0 - 96.0 % 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0%-97.4% 90.0%
SMA Ndesign = 50 or 80 93.5-974 % 91.0%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear
gauge.

2/ 92.0 % when placed as first lift on an unimproved subgrade.”
Equipment. Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”
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CONSTRUCTION REQUIREMENTS

Add the following to Article 406.03 of the Standard Specifications:
“(1)  OSCIlAtOry ROIET ......coiieeiie e e e e e e e 1101.01”
Revise the third paragraph of Article 406.05(a) to read:

“All depressions of 1 in. (25 mm) or more in the surface of the existing pavement shall be
filled with binder. At locations where heavy disintegration and deep spalling exists, the
area shall be cleaned of all loose and unsound material, tacked, and filled with binder
(hand method).”

Revise Article 406.05(c) to read.

“(c) Binder (Hand Method). Binder placed other than with a finishing machine will be
designated as binder (hand method) and shall be compacted with a roller to the
satisfaction of the Engineer. Hand tamping will be permitted when approved by the
Engineer.”

Revise the special conditions for mixture IL-4.75 in Article 406.06(b)(2)e. to read:
“e. The mixture shall be overlaid within 5 days of being placed.”

Revise Article 406.06(d) to read:

“(d) Lift Thickness. The minimum compacted lift thickness for HMA binder and surface
courses shall be as follows.

MINIMUM COMPACTED LIFT THICKNESS
Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19) - over HMA surfaces "
1 (25) - over PCC surfaces "
IL-9.5FG 11/4 (32)
IL-9.5, IL-9.5L 11/2 (38)
SMA 9.5 11/2 (38)
SMA 12.5 2 (51)
IL-19.0, IL-19.0L 2 1/4 (57)

1/ The maximum compacted lift thickness for mixture I1L-4.75 shall
be 1 1/4 in. (32 mm).”
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Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA
Breakdown Roller | Intermediate Final Roller Density
(one of the Roller (one or more of Requirement
following) the following)
Binder and Surface ¥ | Vp, P ¥ Tg, 3W, | P % Or, Os Vs, Tg, Tr, O As specified in
O, Os Articles:
1030.05(d)(3),
(d)(4), and
(d)(7).
IL-4.75 and SMA 4% Ts, 3W, O7 -- Tr, 3W, Or
: 2 . As specified in
Bridge Decks Te Tr Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Og - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce
not less than 10 vertical impacts/ft (30 impacts/m).”

Basis of Payment. Replace the second through the fifth paragraphs of Article 406.14 with the
following:

“HMA binder and surface courses will be paid for at the contract unit price per ton (metric ton)
for MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS; HOT-MIX ASPHALT BINDER
COURSE (HAND METHOD), of the Ndesign specified; HOT-MIX ASPHALT BINDER COURSE,
of the mixture composition and Ndesign specified; HOT-MIX ASPHALT SURFACE COURSE, of
the mixture composition, friction aggregate, and Ndesign specified; POLYMERIZED HOT-MIX
ASPHALT BINDER COURSE (HAND METHOD), of the Ndesign specified; POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, of the mixture composition and Ndesign specified;
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, of the mixture composition, friction
aggregate, and Ndesign specified; POLYMERIZED HOT-MIX ASPHALT BINDER COURSE,
STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; POLYMERIZED
HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture
composition, friction aggregate, and Ndesign specified.”
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HOT-MIX ASPHALT — LONGITUDINAL JOINT SEALANT (BDE)
Effective: August 1, 2018 Revised: November 1, 2019

Add the following to Article 406.02 of the Standard Specifications.
“(d) Longitudinal Joint Sealant (LJS) ......coooeiiiiieie 1032”
Add the following to Article 406.03 of the Standard Specifications.

“(k) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2)
() Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3)

Note 2. When a pressure distributor is used to apply the LJS, the distributor shall be
equipped with a heating and recirculating system along with a functioning auger agitating
system or vertical shaft mixer in the hauling tank to prevent localized overheating. The
distributor shall be equipped with a guide or laser system to aid in proper placement of the
LJS application.

Note 3. When a melter kettle is used to transport and apply the LJS, the melter kettle shall
be an oil jacketed double-boiler with agitating and recirculating systems. Material from the
kettle may be dispensed through a pressure feed wand with an applicator shoe or through
a pressure feed wand into a hand-operated thermal push cart.”
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Revise Article 406.06(g)(2) of the Standard Specifications to read:

“(2) Longitudinal Joints. Unless prohibited by stage construction, any HMA lift shall be
complete before construction of the subsequent lift. The longitudinal joint in all lifts
shall be at the centerline of the pavement if the roadway comprises two lanes in width,
or at lane width if the roadway is more than two lanes in width.

When stage construction prohibits the total completion of a particular lift, the
longitudinal joint in one lift shall be offset from the longitudinal joint in the preceding lift
by not less than 3 in. (75 mm). The longitudinal joint in the surface course shall be at
the centerline of the pavement if the roadway comprises two lanes in width, or at lane
width if the roadway is more than two lanes in width.

A notched wedge longitudinal joint shall be used between successive passes of HMA
binder course that has a difference in elevation of greater than 2 in. (50 mm) between
lanes on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 1 to 1 1/2in. (25 to 38 mm)
vertical notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper sloped
toward and extending into the open lane, and a second 1 to 1 1/2 in. (25 to 38 mm)
vertical notch at the outside edge.

The notched wedge longitudinal joint shall be formed by the strike off device on the
paver. The wedge shall then be compacted by the joint roller.

Tack coat shall be applied to the entire surface of the notched wedge joint immediately
prior to placing the adjacent lift of binder. The material shall be uniformly applied at a
rate of 0.05 to 0.1 gal/sq yd (0.2 to 0.5 L/sq m).

When the use of longitudinal joint sealant (LJS) is specified, the surface to which the
LJS is applied shall be thoroughly cleaned and dry. The LJS may be placed before or
after the tack coat. When placed after the tack coat, the tack shall be fully cured prior
to placement of the LJS.

The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or
hand applied from aroll. At the time of installation, the pavement surface temperature
and the ambient temperature shall be a minimum of 40 °F (4 °C) and rising.

The LJS shall be applied at a width of 18in. (450 mm) + 1 1/2 in. (38 mm) and
centered £ 2 in. (+ 50 mm) under the joint of the next HMA lift to be constructed. If the
LJS flows more than 2 in. (50 mm) from the initial placement width, LJS placement
shall stop and remedial action shall be taken.

When starting another run of LJS placement, suitable release paper shall be placed
over the previous application of LJS to prevent doubling up of thickness of LJS.
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The application rate of LJS shall be according to the following.

LJS Application Table
Coarse Graded
Overlay Thickness Application Rate V Fine Graded
in. (mm) (IL-19.0, IL-19.0L, IL-9.5, | Application Rate ¥ | SMA Mixtures "2
: IL-9.5L, IL-4.75) Ib/ft (kg/m)
Ib/ft (kg/m)
3/4 (19) 0.88 (1.31)
1(25) 1.15 (1.71)
11/4 (32) 1.31 (1.95) 0.88 (1.31)
11/2 (38) 1.47 (2.19) 0.95 (1.42) 1.26 (1.88)
13/4 (44) 1.63 (2.43) 1.03 (1.54) 1.38 (2.06)
2 (50) 1.80 (2.68) 1.11 (1.65) 1.51 (2.25)
=2 1/4 (60) 1.96 (2.92)

1/ The application rate has a surface demand for liquid included within it. The
thickness of the LJS may taper from the center of the application to a lesser
thickness on the edge of the application, provided the correct width and application
rate are maintained.

2/ If the joint is between SMA and either Coarse Graded or Fine Graded, the SMA
rate shall be used.

The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying
material to the project. The application rate of LJS shall be verified within the first
1000 ft (300 m) of the day’s placement and every 12,000 ft (3600 m) thereafter. A
suitable paper or pan shall be placed at a random location in the path of the LJS. After
application of the LJS, the paper or pan shall be picked up, weighed, and the
application rate calculated. The tolerance between the application rate shown in the
LJS Application Table and the calculated rate shall be £ 10 percent. The LJS shall be
replaced in the area where the sample was taken.

A 1 gt (1 L) sample shall be taken from the pressure distributor or melting kettle at the
jobsite once for each contract and sent to the Central Bureau of Materials.

The LJS shall be suitable for construction traffic to drive on without pickup or tracking
of the LJS within 30 minutes of placement. If pickup or tracking occurs, LJS placement
shall stop and damaged areas shall be repaired.

Prior to paving, the Contractor shall ensure the paver end plate and grade control
device is adequately raised above the finished height of the LJS.

The LJS shall not flush to the final surface of the HMA pavement.”
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Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard
Specifications.

“Application of longitudinal joint sealant (LJS) will be measured for payment in place in feet
(meters).”

Add the following paragraph after the first paragraph of Article 406.14 of the Standard
Specifications.

“Longitudinal joint sealant will be paid for at the contract unit price per foot (meter) for
LONGITUDINAL JOINT SEALANT.”

Add the following to Section 1032 of the Standard Specifications.

“1032.12 Longitudinal Joint Sealant (LJS). Longitudinal joint sealant (LJS) will be
accepted according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Performance Graded Asphalt Binder Acceptance Procedure” with the following
exceptions: Article 3.1.9 and 3.4.1.4 of the policy memorandum will be excluded. The bituminous
material used for the LJS shall be according to the following table. Elastomers shall be added to
a base asphalt and shall be either a styrene-butadiene diblock or triblock copolymer without oil
extension, or a styrene-butadiene rubber. Air blown asphalt, acid modification, or other modifiers
will not be allowed. LJS in the form of pre-formed rollout banding may also be used.

Test Test Requirement Test Method
Dynamic shear @ 88°C (unaged), 1.00 min. AASHTO T 315
G*/sin &, kPa
Creep stiffness @ -18°C (unaged), 300 max.
Stiffness (S), MPa AASHTO T 313
m-value 0.300 min.
Ash, % 1.0-4.0 AASHTO T 111
Elastic Recovery,
100 mm elongation, cut immediately, 70 min. '(A\Psrl-lc\:/lec?u?e(z)i‘;
25°C, %
Separation of Polymer, ITP Separation of
Difference in °C of the softening point 3 max. Polymer from
(ring and ball) Asphalt Binder”
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HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFIED
FOR I-FIT DATA COLLECTION) (BDE)
Effective: January 1, 2019 Revised: January 2, 2020

Description. This special provision requires the lllinois Flexibility Index Test (I-FIT) be used during
mixture design verification and production testing for all hot-mix asphalt (HMA) mixtures.

Mixture Design. Add the following to the list of referenced standards in Article 1030.04 of the
Standard Specifications:

“lllinois Modified AASHTO TP 124 Determining the Fracture Potential of Asphalt Mixtures
Using the lllinois Flexibility Index Test (I-FIT)”

Revise Article 1030.04(d) of the Standard Specifications to read:
“(d) Verification Testing. During mixture design, prepared samples shall be submitted to the

District laboratory for verification testing. The required testing, and number and size of
prepared samples submitted, shall be according to the following tables.

High ESAL — Required Samples for Verification Testing "

. Hamburg Wheel Testing . .
Mixture and I-FIT Testing Tensile Strength Testing
Binder total of 3 - 160 mm tall bricks % 6 - 95 mm tall bricks
Surface total of 4 - 160 mm tall bricks % 6 - 95 mm tall bricks

Low ESAL — Required Samples for Verification Testing

Mixture I-FIT Testing Tensile Strength Testing
Binder 1 - 160 mm tall brick % 6 - 95 mm tall bricks
Surface 2 - 160 mm tall bricks % 6 - 95 mm tall bricks

1/ Prepared samples shall be compacted gyratory bricks yielding test specimens with
7.0 £ 1.0% air voids.

2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s),
twice as many 115 mm tall compacted gyratory bricks will be acceptable.
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New and renewal mix designs shall meet the following requirements for verification testing.

(1) Hamburg Wheel Test Criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified in
the mix requirements table of the plans.

llinois Modified AASHTO T 324 Requirements "

Minimum Number

PG Grade of Wheel Passes
PG 58-xx (or lower) 5,000
PG 64-xx 7,500
PG 70-xx 15,000
PG 76-xx (or higher) 20,000

1/ When produced at temperatures of 275+ 5 °F (135 + 3 °C) or less, loose Warm Mix
Asphalt shall be oven aged at 270 £ 5 °F (132 + 3 °C) for two hours prior to gyratory
compaction of Hamburg Wheel specimens.

(2) Tensile Strength Criteria. Tensile strength testing shall be according to the lllinois
Modified AASHTO T 283 procedure. The minimum allowable conditioned tensile
strength shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).

(3) I-FIT Flexibility Index (FI) Criteria. |I-FIT testing will be according to lllinois Modified
AASHTO TP 124 and the results will be for informational purposes only.

If a mix fails the Department’s verification testing, the Contractor shall make necessary

changes to the mix and provide passing Hamburg Wheel and Tensile Strength test results

from a private lab. The Department will verify the passing results.”
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Start of HMA Production and Job Mix Formula (JMF) Adjustments. Revise Article 1030.06(a) of
the Standard Specifications to read:

“(a) High ESAL Mixtures. A test strip will be required at the beginning of HMA production for
each mixture according to the Manual of Test Procedures for Materials “Hot Mix Asphalt
Test Strip Procedures”. A test strip will not be required for shoulder applications or HMA
mixtures with a quantity less than 3000 tons (2750 metric tons); however, such mixtures
shall still be sampled on the first day of production for the Hamburg Wheel and I-FIT
testing.

Before start-up, target values shall be determined by applying gradation correction factors
to the JMF when applicable. These correction factors shall be determined from previous
experience. The target values, when approved by the Engineer, shall be used to control
HMA production. Plant settings and control charts shall be set according to target values.

Before constructing the test strip, target values shall be determined by applying gradation
correction factors to the JMF when applicable. After any JMF adjustment, the JMF shall
become the Adjusted Job Mix Formula (AJMF). Upon completion of the first acceptable
test strip, the JMF shall become the AJMF regardless of whether or not the JMF has been
adjusted. If an adjustment/plant change is made, the Engineer may require a new test
strip to be constructed. If the HMA placed during the initial test strip is determined to be
unacceptable to remain in place by the Engineer, it shall be removed and replaced.

The limitations between the JMF and AJMF are as follows.

Parameter Adjustment
1/2 in. (12.5 mm) +5.0%
No. 4 (4.75 mm) +4.0%
No. 8 (2.36 mm) +3.0%
No. 30 (600 um) *
No. 200 (75 ym) *
Asphalt Binder Content +0.3%

* In no case shall the target for the amount passing be greater than the JMF.

164



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

Adjustments outside the above limitations will require a new mix design.

Mixture sampled to represent the test strip shall include approximately 60 Ib (27 kg) of
additional material for the Department to conduct Hamburg Wheel testing and
approximately 80 Ib (36 kg) of additional material for the Department to conduct I-FIT
testing. Within one working day after sampling, the Contractor shall deliver prepared
samples to the District laboratory for verification testing. The required number and size of
prepared samples submitted for the Hamburg Wheel and I-FIT testing shall be according
to the “High ESAL - Required Samples for Verification Testing” table in Article 1030.04(d)
above.

Mixture sampled during production for Hamburg Wheel and I-FIT will be tested by the
Department. The Hamburg Wheel results shall meet the requirements specified in
Article 1030.04(d) above.

Upon notification by the Engineer of a failing Hamburg Wheel test and prior to restarting
production, the Contractor shall make necessary adjustments approved by the Engineer
to the mixture production and submit another mixture sample for the Department to
conduct Hamburg testing. Prior produced material may be paved out provided all other
mixture criteria is being met. Upon consecutive failing Hamburg Wheel tests, no additional
mixture shall be produced until the Engineer receives passing Hamburg Wheel test
results.

The Department may conduct additional Hamburg Wheel testing on production material
as determined by the Engineer.”

Add the following to the end of Article 1030.06(b) of the Standard Specifications:

“I-FIT testing will be performed for Low ESAL mixtures (excluding Class D patches,
pavement patching and incidental HMA) during mixture production. Within one working
day after sampling, the Contractor shall deliver prepared samples to the District laboratory
for verification testing. The required number and size of prepared samples submitted for
the I-FIT testing shall be according to the “Low ESAL - Required Samples for Verification
Testing” table in Article 1030.04(d) above.”
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LUMINAIRES, LED (BDE)
Effective: April 1, 2019

Description. This work shall consist of furnishing and installing light emitting diode (LED)
luminaires. Work shall be according to Sections 801, 821, and 1067 of the Standard
Specifications, except as modified herein.

Submittals. In addition to the requirements listed in Article 801.05(a), submittals for LED
luminaires shall include the following.

o Completed manufacturer’s luminaire ordering form with the full catalog number provided.

e Descriptive literature and catalog cuts for the luminaire, driver, and surge protective
device.

e Lighting calculations generated with AGi32 software demonstrating compliance with the
Luminaire Performance Table shown in the contract. These calculations shall be
performed to the following criteria: photopic units shall be used; calculations shall be
performed to an accuracy of two digits (x.xx cd/m?); point-by-point illuminance,
luminance, and veiling luminance ratios demonstrating that the submitted luminaire
meets the lighting metrics specified in the Luminaire Performance Table using IES RP-8
methods.
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Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the
following.

IES file associated with each submitted luminaire in IES LM-63 format.

TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the
specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an
ambient temperature of 77 °F (25 °C).

LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current
at the time of testing in PDF format inclusive of the following: isofootcandle diagram with
half candela contour and maximum candela point; polar plots through maximum plane and
maximum cone; coefficient of utilization graph; candela table; and spectral distribution
graph and chromaticity diagram.

LM-80 report for the specified LED package in PDF format and if available, LM-84 report
for the specified luminaire or luminaire family in PDF format. Both reports shall be
conducted by a laboratory with NVLAP certification current at the time of testing.

In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.

Vibration test report in accordance with ANSI C136.31 in PDF format.

ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF
format.

ASTM G154 (ASTM D523) gloss test report in PDF format.

LED drive current, total luminaire input wattage, and current over the operating voltage
range at an ambient temperature of 77 °F (25 °C).

Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power.

Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements,
for the driver and optical assembly in PDF format.

Installation, maintenance, and cleaning instructions in PDF format, including
recommendations on periodic cleaning methods.

Documentation in PDF format that the reporting laboratory is certified to perform the
required tests.

167



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

Warranty. Replace the last sentence of Article 801.14(a) with the following.

“The warranty, including the maintained minimum luminance, for LED signal head modules,
optically programmed LED signal head modules, and LED pedestrian signal head
modules shall cover a minimum of 60 months from the date of delivery. The warranty for
LED roadway luminaires, LED highmast luminaires, LED underpass luminaires, LED sign
lighting luminaires, LED obstruction warning luminaires, and all of their components shall
cover a minimum of ten years from the date of delivery.”

Roadway Luminaires. Revise Article 821.02(d) to read.

“(d) LIGNt SOUICE ...ttt e e e e e e e e e e 1067.06”
Revise the third paragraph of Article 821.03 to read.

“Each luminaire driver and/or driver arrangement shall be checked to assure compatibility with
the project power supply. When the luminaire driver has a readily accessible electrical
compartment, the driver shall be attached so as to be easily removed for maintenance.”

Replace the fifth paragraph of Article 821.03 with the following.

“No luminaire shall be installed before it is approved. When independent luminaire testing is
required, full approval will not be given until complete test results which demonstrate compliance
with the contract documents have been reviewed and accepted by the Engineer. Independent
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)".

Revise the last paragraph of Article 821.03 to read.

“When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or
allowing contaminants to be deposited on any part of the optical assembly. Each lens shall be
free of all dirt, smudges, etc. Should the luminaire require cleaning, the luminaire manufacturer’s
cleaning instructions shall be strictly followed.”

Revise Article 821.08 to read.

“821.08 Basis of Payment. This work will be paid for at the contract unit price per each for
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED,
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS,
WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS,
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the
output designation specified.

When independent luminaire testing is required, the work will be paid for at the contract lump
sum price for INDEPENDENT LUMINAIRE TESTING.”
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Luminaires. Revise Articles 1067.01 through 1067.06 to read.

“1067.01 General. The luminaire shall be mechanically strong and easy to maintain. The
size, weight, and shape of the luminaire shall be designed so as not to incite detrimental vibrations
in its respective pole and it shall be compatible with the pole and arm. All electrical and electronic
components of the luminaire shall comply with the requirements of Restriction of Hazardous
Materials (RoHS) regulations. The luminaire shall be listed for wet locations by an NRTL and
shall meet the requirements of UL 1598 and UL 8750.

(a) Labels. An internal label shall be provided indicating the luminaire is suitable for wet
locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.
The internal label shall also comply with the requirements of ANSI C136.22.

An external label consisting of two black characters on a white background with the
dimensions of the label and the characters as specified in ANSI C136.15 for HPS
luminaires. The first character shall be the alphabetical character representing the initial
lumen output as specified in Table 1 of Article 1067.06(c). The second character shall be
the numerical character representing the transverse light distribution type as specified in
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5).

(b) Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped
with a surge protective device (SPD) that is UL1449 compliant with indicator light. An SPD
failure shall open the circuit to protect the driver.

(c) Optical Assembly. The optical assembly shall have an IP66 or higher rating in accordance
with ANSI C136.25. The circuiting of the LED array shall be designed to minimize the
effect of individual LED failures on the operation of other LEDs. All optical components
shall be made of glass or a UV stabilized, non-yellowing material.

(d) Housing. All external surfaces shall be cleaned in accordance with the manufacturer's

recommendations and be constructed in such a way as to discourage the accumulation of
water, ice, and debris.
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(e) Driver. The driver shall be integral to the luminaire and shall be capable of receiving

indefinite open and short circuit output conditions without damage.

The driver shall incorporate the use of thermal foldback circuitry to reduce output current
under abnormal driver case temperature conditions and shall be rated for a lifetime of
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at
104 °F (40 °C) or less.

The driver shall have an input voltage range of 120 to 277 volts (+ 10%) or 347 to 480 volts
(£ 10%) according to the contract documents. When the driver is operating within the
rated input voltage range and in an un-dimmed state, the power factor measurement shall
be not less than 0.9 and the THD measurement shall be no greater than 20%.

The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15
for Class A devices with regard to electromagnetic compatibility. This shall be confirmed
through the testing methods in accordance with ANSI C63.4 for electromagnetic
interference.

The driver shall be dimmable using the protocol listed in the Luminaire Performance Table
shown in the contract.

Photometric Performance. The luminaire shall be IES LM-79 tested by a laboratory
holding accreditation from the NVLAP for IES LM-79 testing procedures. At a minimum
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire
classification system (LCS) graph showing lumen values and percent lumens by zone as
described in IES RP-8. The uplight of the BUG rating shall be U=0.

The luminaire shall also meet the requirements of the Luminaire Performance Table
shown in the contract.

(g) Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish

shall be gray, bronze, or black to match the pole or tower on which the luminaire is
mounted.

The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0
Procedure A — Evaluation of Rust Creepage for Scribed Samples after exposure to
1000 hours of testing according to ASTM B117 for painted or finished surfaces under
environmental exposure.

The luminaire finish shall have less than or equal to 30% reduction of gloss according to

ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated
weathering testing.
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(h) Hardware. All hardware shall be stainless steel or of other corrosion resistant material

()

approved by the Engineer.

Luminaires shall be designed to be easily serviced, having fasteners such as quarter-turn
clips of the heavy spring-loaded type with large, deep straight slot heads, complete with a
receptacle and shall be according to military specification MIL-f-5591.

All hardware shall be captive and not susceptible to falling from the luminaire during
maintenance operations. This shall include lens/lens frame fasteners as well hardware
holding the removable driver and electronic components in place.

Vibration Testing. All luminaires shall be subjected to and pass vibration testing
requirements at “3G” minimum zero to peak acceleration in accordance with
ANSI C136.31 requirements using the same luminaire. To be accepted, the luminaire
housing, hardware, and each individual component shall pass this test with no noticeable
damage and the luminaire must remain fully operational after testing.

Wiring. All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C).
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(k) Independent Luminaire Testing. When a contract has 30 or more luminaires of the same
manufacturer’s catalog number, that luminaire shall be independently tested to verify it will
meet the contract requirements. The quantity of luminaires requiring testing shall be one
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of
that catalog number. Testing is not required for temporary lighting luminaires.

Prior to testing the Contractor shall propose a properly accredited laboratory and a
qualified independent witness, submitting their qualifications to the Engineer for approval.
After approval, the Contractor shall coordinate the testing and pay all associated costs,
including travel expenses, for the independent witness.

(1) Independent Witness. The independent witness shall select from the project
luminaires at the manufacturer’s facility the luminaires for testing. In all cases, the
selection of luminaires shall be a random selection from the entire completed lot of
luminaires required for the contract. Selections from partial lots will not be allowed.
The independent witness shall mark each sample luminaire’s shipping carton with the
IDOT contract number and a unique sample identifier.

At the time of random selection, the independent witness shall inspect the luminaire(s)
for compliance with all physical, mechanical, and labeling requirements for luminaires
according to Sections 821 and 1067. If deficiencies are found during the physical
inspection, the Contractor shall have all luminaires of that manufacturer’s catalog
number inspected for the identified deficiencies and shall correct the problem(s) where
found. Random luminaire selection and physical inspection must then be repeated.
When the physical inspection is successfully completed, the independent witness shall
mark the project number and sample identifier on the interior housing and driver of the
luminaires and have them shipped to the laboratory.

The independent witness shall be present when testing is approved to be performed
by the luminaire manufacturer. If the tests are performed by a laboratory independent
of the luminaire manufacturer, distributor, and Contractor, the independent witness
need not be present during the testing.
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(2) Laboratory Testing. Luminaires shall be tested at an NVLAP accredited laboratory
approved for each of the required tests. The testing shall include photometric,
colorimetric, and electrical testing according to IES LM-79. Colorimetric values shall
be determined from total spectral radiant flux measurements using a
spectroradiometer. Photometric testing shall be according to IES recommendations
and as a minimum, shall yield an isofootcandle chart, with max candela point and half
candela trace indicated, an isocandela diagram, maximum plane and maximum cone
plots of candela, a candlepower table (house and street side), a coefficient of utilization
chart, a luminous flux distribution table, BUG rating report, and complete calculations
based on specified requirements and test results.

All testing shall cover the full spherical light output at a maximum of 5 degree intervals
at the vertical angles. The vertical angles shall run from 0 to 180 degrees. There shall
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes
containing the maximum candela on the left and right sides of the luminaire axis.
Before testing, the luminaire when mounted on the goniometer shall be scanned for
vertical and horizontal angles of maximum candela and these planes included in the
test. The luminaire shall be checked for a bi-symmetric light distribution. Individual
tests must be conducted for each hemisphere, quadrant, and left/right sides.

The results for each photometric and colorimetric test performed shall be presented in
a standard IES LM-79 report that includes the contract number, sample identifier, and
the outputs listed above. The calculated results for each sample luminaire shall meet
or exceed the contract specified levels in the luminaire performance table(s). The
laboratory shall mark its test identification number on the interior of each sample
luminaire.

Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI
standards. The report shall list luminaire characteristics including input amperes,
watts, power factor, total harmonic distortion, and LED driver current for full and partial
power.

(3) Summary Test Report. The summary test report shall consist of a narrative
documenting the test process, highlight any deficiencies and corrective actions, and
clearly state which luminaires have met or exceeded the test requirements and may
be released for delivery to the jobsite. Photographs shall also be used as applicable
to document luminaire deficiencies and shall be included in the test report. The
summary test report shall include the Luminaire Physical Inspection Checklist
(form BDE 5650), photometric and electrical test reports, and point-by-point
photometric calculations performed in AGi32 sorted by luminaire manufacturers
catalog number. All test reports shall be certified by the independent test laboratory’s
authorized representative or the independent witness, as applicable, by a dated
signature on the first page of each report. The summary test reports shall be delivered
to the Engineer and the Contractor as an electronic submittal. Hard copy reports shall
be delivered to the Engineer for record retention.
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(4) Approval of Independent Testing Results. Should any of the tested luminaires fail to
satisfy the specifications and perform according to approved submittal information, all
luminaires of that manufacturers catalog number shall be deemed unacceptable and
shall be replaced by alternate equipment meeting the specifications. The submittal
and testing process shall then be repeated in its entirety. The Contractor may request
in writing that unacceptable luminaires be corrected in lieu of replacement. The
request shall identify the corrections to be made and upon approval of the request, the
Contractor shall apply the corrections to the entire lot of unacceptable luminaires.
Once the corrections are completed, the testing process shall be repeated, including
selection of a new set of sample luminaires. The number of luminaires to be tested
shall be the same quantity as originally tested.

The process of retesting, correcting, or replacing luminaires shall be repeated until
luminaires for each manufacturers catalog number are approved for the project.
Corrections and re-testing shall not be grounds for additional compensation or
extension of time. No luminaires shall be shipped from the manufacturer to the jobsite
until all luminaire testing is completed and approved in writing.

Submittal information shall include a statement of intent to provide the testing as well
as a request for approval of the chosen independent withess and laboratory. All
summary test reports, written reports, and the qualifications of the independent
witness and laboratory shall be submitted for approval to the Engineer with a copy to
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330
Springfield, IL 62764.

1067.02 Roadway Luminaires. Roadway luminaires shall be according to Article 1067.01
and the following.

The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in.
(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).
It shall not be necessary to remove or open more than the access door to mount the luminaire.

The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m)
and the weight, including accessories, shall not exceed 40 Ib (18.14 kg). If the weight of the
luminaire is less than 20 Ib (9.07 kg), weight shall be added to the mounting arm or a supplemental
vibration damper installed as approved by the Engineer.

The luminaire shall be equipped with both internal and external leveling indicators. The
external leveling indicator shall be clearly visible in daylight to an observer directly under the
luminaire at a mounting height of 50 ft (15.2 m).

The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is
compliant with ANSI C136.41. All receptacle pins shall be connected according to TALQ
Consortium protocol.

The luminaire shall be provided with an installed shorting cap that is compliant with
ANSI C136.10.
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1067.03 Highmast Luminaires. Highmast luminaires shall be according to Article 1067.01
and the following.

The luminaire shall be horizontally mounted and shall be designed and manufactured for
highmast tower use. The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the
weight, including accessories, shall not exceed 85 Ib (38.6 kg).

The optical assembly shall be capable of being rotated 360 degrees. A vernier scale shall be
furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm. The
scale shall be graduated in 5 degree increments or less. The luminaire shall be clearly marked
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation.

1067.04 Underpass Luminaires. Underpass Iluminaries shall be according to
Article 1067.01 and the following.

The underpass luminaire shall be complete with all supports, hardware, and appurtenant
mounting accessories. The underpass luminaire shall be suitable for lighting a roadway
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly
above the roadway edge of pavement or attached to a wall or pier. The underpass luminaire shall
meet the requirements of ANSI C136.27.

It shall not be necessary to remove more than the cover, reflector and lens to mount the
luminaire. The unit shall be heavy duty, suitable for highway use and shall have no indentations
or crevices in which dirt, salt, or other corrosives may collect.

(a) Housing. The housing and lens frame shall be made of heavy duty die cast aluminum or
16 gauge (1.5 mm) minimum thickness Type 304 stainless steel. All seams in the housing
enclosure shall be welded by continuous welds.

The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit.

(b) Lens and Lens Frame. The frame shall not overlap the housing when closed. The
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be
designed to prevent dirt accumulation. The optic assembly shall be rated IP 66 or higher.

1067.05 Sign Lighting Luminaires. Sign lighting luminaries shall be suitable for lighting
overhead freeway and expressway guide signs; and shall be according to Article 1067.01.
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1067.06 Light Sources. The light sources in all luminaires shall be LED according to
Article 1067.01 and the following.

(a) The light source shall be according to ANSI C136.37 for solid state light sources used in
roadway and area lighting.

(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal
correlated color temperature (CCT) of 4000 K.

(c) The rated initial luminous flux (lumen output) of the light source, as installed in the
luminaire, shall be according to the following table for each specified output designation.

Output Designations . .
and Inﬁ'ial Lumgi'nous Flux (for information only)
Initial Approximate High
De(s)il;tr?auttion Luminous Flux Pressure Sodium (HPS)
(Im) Equivalent Wattage
A 2,200 35 (Low Output)
B 3,150 50 (Low Output)
C 4,400 70 (Low Output)
D 6,300 100 (Low Output)
E 9,450 150 (Low Output)
F 12,500 200 (Med Output)
G 15,500 250 (Med Output)
H 25,200 400 (Med Output)
I 47,250 750 (High Output)
J 63,300 1,000 (High Output)
K 80,000+ 1,000+ (High Output)

Luminaires with an initial luminous flux less than the values listed in the above table may
be acceptable if they meet the requirements given in the Luminaire Performance Table
shown in the contract.”

MOBILIZATION (BDE)

Effective: April 1, 2020

Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following:

“(a) Upon execution of the contract, 90 percent of the pay item will be paid.
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of

the pay item will be paid along with any amount bid in excess of six percent of the original
contract amount.”
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE)
Effective: January 1, 2018 Revised: March 1, 2019
Description. In addition to those manufactured according to the current standards included in
this contract, manholes, valve vaults, and flat slab tops manufactured prior to March 1, 2019,
according to the previous Highway Standards listed below will be accepted on this contract:

Product Previous Standards

Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-05  602401-04 602401-03
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402-01 602402 602401-03
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-09 602406-08 602406-07
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-07  602411-06 602411-05
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-07  602416-06 602416-05
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-07  602421-06 602421-05
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426-01 602426

Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-04  602501-03 602501-02
Precast Valve Vault Type A, 5 (1.52 m) Diameter 602506-01 602506 602501-02
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04

The following revisions to the Standard Specifications shall apply to manholes, valve vaults, and
flat slab tops manufactured according to the current standards included in this contract:

Revise Article 602.02(g) of the Standard Specifications to read:
“(g) Structural STEEl (NOTE 4) ... 1006.04

Note 4. All components of the manhole joint splice shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.”

Add the following to Article 602.02 of the Standard Specifications:
“(s) Anchor Bolts and Rods (NOtE 5) .......uuueiiiiiiiiic e, 1006.09

Note 5. The threaded rods for the manhole joint splice shall be according to the
requirements of ASTM F 1554, Grade 55, (Grade 380).”

Revise the second paragraph of Article 1042.10 of the Standard Specifications to read:

“Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway
Standard 602601) shall be manufactured according to AASHTO M 199 (M 199M), except as
shown on the plans. Additionally, catch basins, inlets, and drainage structures shall have a
minimum concrete compressive strength of 4500 psi (31,000 kPa) at 28 days and manholes,
valve vaults, and reinforced concrete flat slab tops shall have a minimum concrete compressive
strength of 5000 psi (34,500 kPa) at 28 days.”
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PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016

Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY .........ccoiiiiiiiiiiiiiie e 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the removal
operations, such operations shall be resumed the next morning or when weather permits. In the
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so
removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in pavement
surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square
foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or PAVEMENT
MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-80
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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Revise the following three entries and add the following footnote to the Index Table of Curing and
Protection of Concrete Construction in Article 1020.13 of the Standard Specifications:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION

CURING CURING | oy ot AT RE
TYPE OF CONSTRUCTION METHODS F’SEIY%D PROTECTION
METHODS
Superstructure (except deck) | 1020.13(a)(1)(2)(3)(5)6) ¥ | 7 1020.13(d)(1)(2)
Superstructure (Approach Slab) | 1020.13(a)(5)(6) ¥ 3 1020.13(d)(1)(2) '
Deck 1020.13(a)(5)(6) ¥ 7 1020.13(d)(1)(2) "

19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket method
shall not be used on latex modified concrete, or vertical concrete surfaces greater than
1 ft (300 mm), e.g. parapets.”

Add the following to Article 1020.13(a) of the Standard Specifications.

“(6)Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer

Polyethylene Blanket Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with a wetted cellulose polyethylene
blanket or wetted synthetic fiber with polymer polyethylene blanket. The blankets
shall be installed with the white perforated polyethylene side facing up. The
blanket’s fiber side shall be wetted immediately prior to placement or as the blanket
is being placed, and the polyethylene side shall be thoroughly soaked with a gentle
spray of water immediately after placement. For bridge decks, a foot bridge shall
be used to place and wet the blankets.

Adjoining blankets shall overlap a minimum of 8in. (200 mm). Bubbles and
wrinkles shall be removed with a broom, squeegee, or as recommended by the
manufacturer.

The blankets shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without indentations to the concrete
surface. The soaker hoses shall be placed on top of the blankets at a maximum
4 ft (1.2 m) spacing. The blankets shall be kept wet with a continuous supply of
water for the remainder of the curing period. Other continuous wetting systems
may be used if approved by the Engineer.

For areas inaccessible to the blankets, curing shall be according to
Article 1020.13(a)(3).”
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Revise the first paragraph of Article 1022.03 of the Standard Specifications to read:

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with Polymer
Polyethylene Blankets. These materials shall be white and according to ASTM C 171.

The cellulose polyethylene blanket shall consist of a perforated white polyethylene sheeting
with cellulose fiber backing and shall be limited to single use only. The cellulose polyethylene
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging
until ready for installation. Each roll shall be clearly labeled on the product with product name,
manufacturer, and manufacturer’s certification of compliance with ASTMC 171.

The synthetic fiber with polymer polyethylene blanket shall consist of a perforated white
polyethylene sheeting with absorbent synthetic fibers and super absorbent polymer backing, and
shall be limited to single use only. The synthetic fiber with polymer polyethylene blankets shall
be delivered to the jobsite unused and in the manufacturer’s unopened packaging until ready for
installation. Each roll shall be clearly labeled on the product with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012 Revised: January 2, 2020

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 (4.75 mm) sieve based
on a dry shake gradation. RAS shall be uniform in gradation and asphalt binder content
and shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from

residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).
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1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP shall be added to the pile after the pile
has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
“‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality, but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix into which the FRAP will
be incorporated.

. . . Sieve Size that 100 %
Mixture FRAP will be used in: of FRAP Shall Pass
IL-19.0 11/2in. (37.5 mm)
SMA 12.5 1in. (25.0 mm)
IL-9.5, IL-9.5FG, SMA 9.5 3/4in. (19.0 mm)
IL-4.75 1/2in. (12.5 mm)

(2) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but
shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing. All conglomerate RAP shall be processed prior to
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.
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(4) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphailt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be permitted
to improve workability. The sand shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The sand shall be accounted for in the mix
design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(a) RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.
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(b) RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested
during stockpiling according to Central Bureau of Materials Policy Memorandum,
“Reclaimed Asphalt Shingle (RAS) Source”.

Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton), five-
sample/test stockpile has been established it shall be sealed. Additional incoming RAS
or RAS blended with manufactured sand shall be stockpiled in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile when the
test results of the working pile are complete and are found to meet the tolerances specified
herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in accordance
with the QC Plan, the Contractor shall obtain and make available all of the test results
from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation, and when applicable Gmm. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

= FRAP/Homogeneous/

arameter Condl t
glomerate

1in. (25 mm)

1/2'in. (12.5 mm) +8 %

No. 4 (4.75 mm) +6 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm)

No. 30 (600 pum) +5%

No. 200 (75 um) +2.0%

Asphalt Binder +04%"

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.
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If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP
representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)”.

(b) Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the test
results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when compared
to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) 5%

No. 30 (600 ym) 4%
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent by
weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall not
be used in Department projects. All test data and acceptance ranges shall be sent to the
District for evaluation.
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1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a) RAP. The aggregate quality of the RAP for homogeneous and conglomerate stockpiles
shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are
designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Class | binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)
IL-19.0L binder mixtures are designated as containing Class C quality coarse
aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50 Ib (25 kg). The sample shall be extracted according to lllinois Modified AASHTO T 164
by a consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor. The District
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval
Testing, according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications.

187



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be the Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. FRAP from Conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations. Known
frictional contributions from plus #4 (4.75 mm) homogeneous FRAP stockpiles will be
accounted for in meeting frictional requirements in the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA

applications as specified herein.
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(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight
of the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures "% RAP/RAS Maximum ABR %
. : Polymer Modified
Ndesign Binder Surface Binder or Surface
30 30 30 10
50 25 15 10
70 15 10 10
a0 10 10 10
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not

2/

exceed 50 percent of the mixture.

When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28). If warm mix
asphalt (WMA) technology is utilized and production temperatures do not exceed
275 °F (135 °C), the high and low virgin asphalt binder grades shall each be
reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 26 percent
RAP/RAS ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures "% FRAP/RAS Maximum ABR %

. . Polymer Modified
Ndesign Binder Surface Binder or Surface

30 50 40 10

50 40 35 10

70 40 30 10

90 40 30 10

SMA -- -- 20

IL-4.75 - - - - 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28). If warm mix asphalt (WMA) technology is utilized and production
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt binder
grades shall each be reduced by one grade when FRAP/RAS ABR exceeds
25 percent (i.e. 26 percent ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS
stockpiles may be used in the original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.
The RAP, FRAP, and RAS stone bulk specific gravities (Gsy) shall be according to the
“‘Determination of Aggregate Bulk (Dry) Specific Gravity (Gs,) of Reclaimed Asphalt Pavement

(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test
Procedures for Materials.
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1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(a) RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system
to remove or reduce oversized material.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

(b) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.
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(c) RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(2) Batch Plants.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAP/FRAP/RAS weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.
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The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP in aggregate surface course (temporary access entrances only) and aggregate
wedge shoulders, Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2019 Revised: January 1, 2020

Revise Section 669 of the Standard Specifications to read:
“SECTION 669. REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES

669.01 Description. This work shall consist of the transportation and proper disposal of
regulated substances. This work shall also consist of the removal, transportation, and proper
disposal of underground storage tanks (UST), their contents and associated underground piping
to the point where the piping is above the ground, including determining the content types and
estimated quantities.

669.02 Equipment. The Contractor shall notify the Engineer of the delivery of all excavation,
storage, and transportation equipment to a work area location. The equipment shall comply with
OSHA and American Petroleum Institute (API) guidelines and shall be furnished in a clean
condition. Clean condition means the equipment does not contain any residual material classified
as a non-special waste, non-hazardous special waste, or hazardous waste. Residual materials
include, but are not limited to, petroleum products, chemical products, sludges, or any other
material present in or on equipment.

Before beginning any associated soil or groundwater management activity, the Contractor
shall provide the Engineer with the opportunity to visually inspect and approve the equipment. If
the equipment contains any contaminated residual material, decontamination shall be performed
on the equipment as appropriate to the regulated substance and degree of contamination present
according to OSHA and API guidelines. All cleaning fluids used shall be treated as the
contaminant unless laboratory testing proves otherwise.
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669.03 Pre-Construction Submittals and Qualifications. Prior to beginning this work, or
working in areas with regulated substances, the Contractor shall submit a “Regulated Substances
Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using form BDE 2730.
The form shall be signed by an lllinois licensed Professional Engineer or Professional Geologist.

As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the following
qualifications.

(a) Regulated Substances Monitoring. Qualification for environmental observation and field
screening of regulated substances work and environmental observation of UST removal
shall require either pre-qualification in Hazardous Waste by the Department or
demonstration of acceptable project experience in remediation and operations for
contaminated sites in accordance with applicable Federal, State, or local regulatory
requirements using BDE 2730.

Qualification for each individual performing regulated substances monitoring shall require
a minimum of one-year of experience in similar activities as those required for the project.

(b) Underground Storage Tank Removal. Qualification for underground storage tank (UST)
removal work shall require licensing and certification with the Office of the State Fire
Marshall (OSFM) and possession of all permits required to perform the work. A copy of
the permit shall be provided to the Engineer prior to tank removal.

The qualified Contractor(s) or firm(s) shall also document it does not have any current or
former ties with any of the properties contained within, adjoining, or potentially affecting the work.

The Engineer will require up to 21 calendar days for review of the RSPCP. The review may
involve rejection or revision and resubmittal; in which case, an additional 21 days will be required
for each subsequent review. Work shall not commence until the RSPCP has been approved by
the Engineer. After approval, the RSPCP shall be revised as necessary to reflect changed
conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval.
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CONSTRUCTION REQUIREMENTS

669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities at the contract specific work areas. As part of the regulated substances monitoring, the
monitoring personnel shall perform and document the applicable duties listed on form BDE 2732
“‘Regulated Substances Monitoring Daily Record (RSMDR)”.

(a) Environmental Observation. Prior to beginning excavation, the Contractor shall mark the
limits of the contract specific work areas. Once work begins, the monitoring personnel
shall be present on-site continuously during the excavation and loading of material.

(b) Field Screening. Field screening shall be performed during the excavation and loading of
material from the contract specific work areas, except for material classified according to
Article 669.05(b)(1) or 669.05(c) where field screening is not required.

Field screening shall be performed with either a photoionization detector (PID) (minimum
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, to
monitor for potential contaminants associated with regulated substances. The PID or FID
shall be calibrated on-site, and background level readings taken and recorded daily, and
as field and weather conditions change. Field screen readings on the PID or FID in excess
of background levels indicates the potential presence of regulated substances requiring
handling as a non-special waste, special waste, or hazardous waste. PID or FID readings
may be used as the basis of increasing the limits of removal with the approval of the
Engineer but shall in no case be used to decrease the limits.
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669.05 Regulated Substances Management and Disposal. The management and
disposal of soil and/or groundwater containing regulated substances shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate detected levels exceed the most stringent maximum allowable concentration
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm.
Code 1100.605, the soil shall be managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC, but still considered within area background levels by the Engineer, the
excavated soil can be utilized within the right-of-way as embankment or fill, when
suitable. If the soils cannot be utilized within the right-of-way, they shall be managed
and disposed of at a landfill as a non-special waste.

(2) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA)
County identified in 35 lll. Admin. Code 742 Appendix A. Table G, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of at a clean construction and demolition debris (CCDD) facility
or an uncontaminated soil fill operation (USFO) within an MSA County provided the
pH of the soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, or the MAC within
the Chicago corporate limits, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site at a CCDD
facility or an USFO within an MSA County excluding Chicago or within the Chicago
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(4) When analytical results indicate chemical constituents exceed the most stringent MAC
but do not exceed the MAC for an MSA County excluding Chicago, the excavated soil
can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site at a CCDD facility or an USFO within an MSA
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0,
inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special
waste or hazardous waste, as determined by the Engineer, the soil shall be managed
and disposed of at a landfill as a non-special waste.

(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant
to 351ll. Admin. Code 721, contains radiological constituents, or the Engineer
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1)
through (a)(5) above, the soil shall be managed and disposed of off-site as a special
waste or hazardous waste as applicable.
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(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC, the excavated
soil can be utilized within the right-of-way as embankment or fill, when suitable, or
managed and disposed of off-site according to Article 202.03. However, the excavated
soil cannot be taken to a CCDD facility or an USFO for any of the following reasons.

(1) The pH of the soil is less than 6.25 or greater than 9.0.
(2) The soil exhibited PID or FID readings in excess of background levels.

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach
to Corrective Action Objectives (TACO) Residential. When the soil analytical results
indicate that detected levels exceed the most stringent MAC but do not exceed TACO
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin.
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way
as embankment or fill, when suitable, or managed and disposed of off-site according to
Article 202.03. However, the excavated soil cannot be taken to a CCDD facility or an
USFO.

(d) Groundwater. When groundwater analytical results indicate the detected levels are above
Appendix B, Table E of 35 lll. Admin. Code 742, the most stringent Tier 1 Groundwater
Remediation Objectives for Groundwater Component of the Groundwater Ingestion Route
for Class 1 groundwater, the groundwater shall be managed off-site as a special waste or
hazardous waste as applicable. Special waste groundwater shall be containerized and
trucked to an off-site treatment facility, or may be discharged to a sanitary sewer or
combined sewer when permitted by the local sewer authority. Groundwater discharged
to a sanitary sewer or combined sewer shall be pre-treated to remove particulates and
measured with a calibrated flow meter to comply with applicable discharge limits. A copy
of the permit shall be provided to the Engineer prior to discharging groundwater to the
sanitary sewer or combined sewer.

Groundwater encountered within trenches may be managed within the trench and allowed
to infiltrate back into the ground. If the groundwater cannot be managed within the trench,
it may be discharged to a sanitary sewer or combined sewer when permitted by the local
sewer authority, or it shall be containerized and trucked to an off-site treatment facility as
a special waste or hazardous waste. The Contractor is prohibited from discharging
groundwater within the trench through a storm sewer. The Contractor shall install backfill
plugs within the area of groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater contamination.
Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m). Backfill plugs are
to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width and depth. Backfill
plugs shall not have any fine aggregate bedding or backfill, but shall be entirely cohesive
soil or any class of concrete. The Contractor shall provide test data that the material has
a permeability of less than 107 cm/sec according to ASTM D 5084, Method A or per
another test method approved by the Engineer.
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The Contractor shall use due care when transferring contaminated material from the area of
origin to the transporter. Should releases of contaminated material to the environment occur (i.e.,
spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in the
appropriate storage containers as previously specified. Clean-up shall include, but not be limited
to, sampling beneath the material staging area to determine complete removal of the spilled
material.

The Contractor shall provide engineered barriers, when required, and shall include materials
sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and sidewall
faces, within the areas designated for protection.

The Contractor shall obtain all documentation including any permits and/or licenses required
to transport the material containing regulated substances to the disposal facility. The Contractor
shall coordinate with the Engineer on the completion of all documentation. The Contractor shall
make all arrangements for collection and analysis of landfill acceptance testing. The Contractor
shall coordinate waste disposal approvals with the disposal facility.

The Contractor shall provide the Engineer with all transport-related documentation within two
days of transport or receipt of said document(s). For management of special or hazardous waste,
the Contractor shall provide the Engineer with documentation that the Contractor is operating with
a valid lllinois special waste transporter permit at least two weeks before transporting the first load
of contaminated material.

Transportation and disposal of material classified according to Article 669.05(a)(5) or
669.05(a)(6) shall be completed each day so that none of the material remains on-site by the
close of business, except when temporary staging has been approved.

Any waste generated as a special or hazardous waste from a non-fixed facility shall be
manifested off-site using the Department's county generator number provided by the Bureau of
Design and Environment. An authorized representative of the Department shall sign all manifests
for the disposal of the contaminated material and confirm the Contractor's transported volume.
Any waste generated as a non-special waste may be managed off-site without a manifest, a
special waste transporter, or a generator number.

The Contractor shall select a landfill permitted for disposal of the contaminant within the State
of lllinois. The Department will review and approve or reject the facility proposed by the Contractor
to use as a landfill. The Contractor shall verify whether the selected disposal facility is compliant
with those applicable standards as mandated by their permit and whether the disposal facility is
presently, has previously been, or has never been, on the United States Environmental Protection
Agency (U.S. EPA) National Priorities List or the Resource Conservation and Recovery Act
(RCRA) List of Violating Facilities. The use of a Contractor selected landfill shall in no manner
delay the construction schedule or alter the Contractor's responsibilities as set forth.
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669.06 Non-Special Waste Certification. An authorized representative of the Department
shall sign and date all non-special waste certifications. The Contractor shall be responsible for
providing the Engineer with the required information that will allow the Engineer to certify the
waste is not a special waste.

(a) Definition. A waste is considered a non-special waste as long as it is not:
(1) a potentially infectious medical waste;
(2) a hazardous waste as defined in 35 lll. Admin. Code 721;
(3) an industrial process waste or pollution control waste that contains liquids, as
determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) of

35 lll. Admin. Code 811.107;

(4) a regulated asbestos-containing waste material, as defined under the National
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141;

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 40 CFR
Part 761;

(6) a material subject to the waste analysis and recordkeeping requirements of
35 lll. Admin. Code 728.107 under land disposal restrictions of
35 lll. Admin. Code 728;

(7) a waste material generated by processing recyclable metals by shredding and
required to be managed as a special waste under Section 22.29 of the Environmental
Protection Act; or

(8) an empty portable device or container in which a special or hazardous waste has been
stored, transported, treated, disposed of, or otherwise handled.
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(b) Certification Information. All information used to determine the waste is not a special
waste shall be attached to the certification. The information shall include but not be limited
to:

(1) the means by which the generator has determined the waste is not a hazardous waste;
(2) the means by which the generator has determined the waste is not a liquid;

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and
dated by the person responsible for completing the analysis;

(4) if the waste does not undergo testing, an explanation as to why no testing is needed;
(5) a description of the process generating the waste; and
(6) relevant material safety data sheets.

669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor's option. Soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Temporary staging shall be accomplished within the right-of-way and the Contractor’s means
and methods shall be described in the approved or amended RSPCP. Staging areas shall not be
located within 200 feet (61 m) of a public or private water supply well; nor within 100 feet (30 m)
of sensitive environmental receptor areas, including wetlands, rivers, streams, lakes, or
designated habitat zones.

The method of staging shall consist of containerization or stockpiling as applicable for the
type, classification, and physical state (i.e., liquid, solid, semisolid) of the material. Materials of
different classifications shall be staged separately with no mixing or co-mingling.

When containers are used, the containers and their contents shall remain intact and
inaccessible to unauthorized persons until the manner of disposal is determined. The Contractor
shall be responsible for all activities associated with the storage containers including, but not
limited to, the procurement, transport, and labeling of the containers. The Contractor shall not
use a storage container if visual inspection of the container reveals the presence of free liquids
or other substances that could cause the waste to be reclassified as a hazardous or special waste.

When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or
tarps secured using weights or tie-downs. Perimeter berms or diversionary trenches shall be
provided to contain and collect for disposal any water that drains from the soil. Stockpiles shall
be managed to prevent or reduce potential dust generation.
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When staging non-special waste, special waste, or hazardous waste, the following additional
requirements shall apply:

(a) Non-Special Waste. When stockpiling soil classified according to Article 669.05(a)(1) or
669.05(a)(5), an impermeable surface barrier between the materials and the ground
surface shall be installed. The impermeable barrier shall consist of a minimum 20-mil
plastic liner material and the surface of the stockpile area shall be clean and free of debris
prior to placement of the liner. Measures shall also be taken to limit or discourage access
to the staging area.

(b) Special Waste and Hazardous Waste. Soil classified according to Article 669.05(a)(6)
shall not be stockpiled but shall be containerized immediately upon generation in
containers, tanks or containment buildings as defined by RCRA, Toxic Substances Control
Act (TSCA), and other applicable State or local regulations and requirements, including
35 lll. Admin. Code Part 722, Standards Applicable to Generators of Hazardous Waste.

The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct
access to the area, and all required regulatory identification signs applicable to a staging
area containing special waste or hazardous waste shall be deployed.

Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete
surface. Containers shall be in good condition and free of leaks, large dents, or severe
rusting, which may compromise containment integrity. Containers must be constructed
of, or lined with, materials that will not react or be otherwise incompatible with the
hazardous or special waste contents. Containers used to store liquids shall not be filled
more than 80 percent of the rated capacity. Incompatible wastes shall not be placed in
the same container or comingled.

All containers shall be legibly labeled and marked using pre-printed labels and permanent
marker in accordance with applicable regulations, clearly showing the date of waste
generation, location and/or area of waste generation, and type of waste. The Contractor
shall place these identifying markings on an exterior side surface of the container.

Storage containers shall be kept closed, and storage pads covered, except when access
is needed by authorized personnel.

Special waste and hazardous waste shall be transported and disposed within 90 days
from the date of generation.
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669.08 Underground Storage Tank Removal. For the purposes of this section, an
underground storage tank (UST) includes the underground storage tank, piping, electrical
controls, pump island, vent pipes and appurtenances.

Prior to removing an UST, the Engineer shall determine whether the Department is considered
an "owner" or "operator" of the UST as defined by the UST regulations (41 lll. Adm. Code Part
176). Ownership of the UST refers to the Department's owning title to the UST during storage,
use or dispensing of regulated substances. The Department may be considered an "operator" of
the UST if it has control of, or has responsibility for, the daily operation of the UST. The
Department may however voluntarily undertake actions to remove an UST from the ground
without being deemed an "operator" of the UST.

In the event the Department is deemed not to be the "owner" or "operator" of the UST, the
OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST. If the
"owner" or "operator" cannot be determined from past UST registration documents from OSFM,
then the OSFM removal permit will state the "owner" or "operator" of the UST is the Department.
The Department’s Office of Chief Counsel (OCC) will review all UST removal permits prior to
submitting any removal permit to the OSFM. If the Department is not the “owner” or “operator” of
the UST then it will not register the UST or pay any registration fee.

The Contractor shall be responsible for obtaining permits required for removing the UST,
notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in
accordance with 41 lll. Admin. Code Part 176.330.

The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to
removal to confirm the OSFM inspector's presence during the UST removal. Removal, transport,
and disposal of the UST shall be according to the applicable portions of the latest revision of the
"American Petroleum Institute (API) Recommended Practice 1604".

The Contractor shall collect and analyze tank content (sludge) for disposal purposes. The
Contractor shall remove as much of the regulated substance from the UST system as necessary
to prevent further release into the environment. All contents within the tank shall be removed,
transported and disposed of, or recycled. The tank shall be removed and rendered empty
according to IEPA definition.

The Contractor shall collect soil samples from the bottom and sidewalls of the excavated area
in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been
removed during the initial response action, to determine the level of contamination remaining in
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.
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In the event the UST is designated a leaking underground storage tank (LUST) by the OSFM’s
inspector, or confirmation by analytical results, the Contractor shall notify the Engineer and the
District Environmental Studies Unit (DESU). Upon confirmation of a release of contaminants and
notifications to the Engineer and DESU, the Contractor shall report the release to the lllinois
Emergency Management Agency (IEMA) (e.g., by telephone or electronic mail) and provide them
with whatever information is available (“owner” or “operator” shall be stated as the past registered
‘owner” or “operator”, or the IDOT District in which the tank is located and the DESU Manager).

The Contractor shall perform the following initial response actions if a release is indicated by
the OSFM inspector:

(a) Take immediate action to prevent any further release of the regulated substance to the
environment, which may include removing, at the Engineer’s discretion, and disposing of
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension
of the tank;

(b) Identify and mitigate fire, explosion and vapor hazards;

(c) Visually inspect any above ground releases or exposed below ground releases and
prevent further migration of the released substance into surrounding soils and
groundwater; and

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors
and free product that have migrated from the tank excavation zone and entered into
subsurface structures (such as sewers or basements).

The tank excavation shall be backfilled according to applicable portions of Sections 205, 208,
and 550 with a material that will compact and develop stability. All uncontaminated concrete and
soil removed during tank extraction may be used to backfill the excavation, at the discretion of the
Engineer.

After backfilling the excavation, the site shall be graded and cleaned.
669.09 Regulated Substances Final Construction Report. Not later than 90 days after
completing this work, the Contractor shall submit a “Regulated Substances Final Construction

Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments. The form shall
be signed by an lllinois licensed Professional Engineer or Professional Geologist.
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669.10 Method of Measurement. Non-special waste, special waste, and hazardous waste
soil will be measured for payment according to Article 202.07(b) when performing earth
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the
trench using the maximum trench width permitted and the actual depth of the trench.

Groundwater containerized and transported off-site for management, storage, and disposal
will be measured for payment in gallons (liters).

Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for
which payment will be made shall not exceed the volume of the trench, as computed by using the
maximum width of trench permitted by the Specifications and the actual depth of the trench, with
a deduction for the volume of the pipe.

Engineered Barriers will be measured for payment in square yards (square meters).

669.11 Basis of Payment. The work of preparing, submitting and administering a Regulated
Substances Pre-Construction Plan will be paid for at the contract lump sum price for REGULATED
SUBSTANCES PRE-CONSTRUCTION PLAN.

Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest
0.5 calendar day, for REGULATED SUBSTANCES MONITORING.

The installation of engineered barriers will be paid for at the contract unit price per square
yard (square meter) for ENGINEERED BARRIER.

The work of UST removal, soil excavation, soil and content sampling, the management of
excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per
each for UNDERGROUND STORAGE TANK REMOVAL.

The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.

The transportation and disposal of groundwater from an excavation determined to be
contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL. When
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for
according to Article 109.05.

Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for
BACKFILL PLUGS.
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Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(@)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04. The Department will not
be responsible for any additional costs incurred, if mismanagement of the staging area, storage
containers, or their contents by the Contractor results in excess cost expenditure for disposal or
other material management requirements.

Payment for accumulated stormwater removal and disposal will be according to
Article 109.04. Payment will only be allowed if appropriate stormwater and erosion control
methods were used.

Payment for decontamination, labor, material, and equipment for monitoring areas beyond the
specified areas, with the Engineer's prior written approval, will be according to Article 109.04.

When the waste material for disposal requires sampling for landfill disposal acceptance, the
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint filter
test. The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.

The work of preparing, submitting and administering a Regulated Substances Final

Construction Report will be paid for at the contract lump sum price REGULATED SUBSTANCES
FINAL CONSTRUCTION REPORT.”
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SILT FENCE, GROUND STABILIZATION AND RIPRAP FILTER FABRIC (BDE)
Effective: November 1, 2019

Revise Article 1080.02 of the Standard Specifications to read:

“ 1080.02 Geotextile Fabric. The fabric for silt filter fence shall consist of
woven fabric meeting the requirements of AASHTO M 288 for unsupported silt fence.

The fabric for ground stabilization shall consist of woven yarns or nonwoven filaments of
polyolefins or polyesters. Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1
according to AASHTO M 288.

The physical properties for silt fence and ground stabilization fabrics shall be according to the
following.

PHYSICAL PROPERTIES

Silt Fence Ground Ground
" Stabilization Stabilization
Woven Woven ? Nonwoven ?
Grab Strength, Ib (N) ¥ 123 (550) MD o o
ASTM D 4632 101 (450) XD 247 (1100) min. # {202 (900) min.
Elongation/Grab Strain, % 49 max. 49 max. 50 min.

ASTM D 4632 ¢

Trapezoidal Tear Strength, Ib (N)

ASTM D 4533 ¥ - 90 (400) min. 79 (350) min.

Puncture Strength, Ib (N)

ASTM D 6241 # -- 494 (2200) min. | 433 (1925) min.

Apparent Opening Size, Sieve No. (mm)
ASTM D 4751 % 30 (0.60) max. | 40 (0.43) max. 40 (0.43) max.

Permittivity, sec™ .

ASTM D 4491 0.05 min.

Ultraviolet Stability, % retained strength

after 500 hours of exposure 70 min. 50 min. 50 min.
ASTM D 4355

1/ NTPEP results or manufacturer’s certification to meet test requirements.

2/ NTPEP results to meet test requirements. Manufacturer shall have public release
status and current reports on laboratory results in Test Data of NTPEP’s DataMine.

3/ MD = Machine direction. XD = Cross-machine direction.

4/ Values represent the minimum average roll value (MARV) in the weaker principle
direction, MD or XD.

5/ Values represent the maximum average roll value.”
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Revise Article 1080.03 of the Standard Specifications to read:

“ 1080.03 Filter Fabric. The filter fabric shall consist of woven yarns or
nonwoven filaments of polyolefins or polyesters. Woven fabrics shall be Class 3 for riprap
gradations RR 4 and RR 5, and Class 2 for RR 6 and RR 7 according to AASHTO M 288. Woven
slit film geotextiles (i.e. geotextiles made from yarns of a flat, tape-like character) shall not be
permitted. Nonwoven fabrics shall be Class 2 for riprap gradations RR 4 and RR 5, and Class 1
for RR 6 and RR 7 according to AASHTO M 288. After forming, the fabric shall be processed so
that the yarns or filaments retain their relative positions with respect to each other. The fabric
shall be new and undamaged.

The filter fabric shall be manufactured in widths of not less than 6 ft (2 m). Sheets of fabric
may be sewn together with thread of a material meeting the chemical requirements given for the
yarns or filaments to form fabric widths as required. The sheets of filter fabric shall be sewn
together at the point of manufacture or another approved location.

The filter fabric shall be according to the following.

PHYSICAL PROPERTIES V
Gradation Nos. Gradation Nos.
RR 4 & RR 5 RR6 &RR7
Woven Nonwoven Woven Nonwoven

Grab Strength, Ib (N) 180 (800) 157 (700) 247 (1100) 202 (900)
ASTM D 4632 ? min. min. min. min.

= —
ﬁg’?ﬁﬂag"zggaz? Strain, % 49 max. 50 min. 49 max. 50 min.
Trapezoidal Tear Strength, Ib (N) | 67 (300) 56 (250) 90 (400) 79 (350)
ASTM D 4533 % min. min. min. min.
Puncture Strength, Ib (N) 370 (1650) 309 (1375) 494 (2200) 433 (1925)
ASTM D 6241 % min. min. min. min.
Ultraviolet Stability, % retained
strength  after 500 hours of 50 min.
exposure - ASTM D 4355

1/ NTPEP results to meet test requirements.

Manufacturer shall have public release

status and current reports on laboratory results in Test Data of NTPEP’s DataMine.

2/ Values represent the minimum average roll value (MARV) in the weaker principle
direction [machine direction (MD) or cross-machine direction (XD)].

207




FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

As determined by the Engineer, the filter fabric shall meet the requirements noted in the
following after an onsite investigation of the soil to be protected.

Soil by Weight (Mass) Passing Apparent Opening Size, Permittivity, sec™
the No. 200 sieve (75 pm), % Sieve No. (mm) - ASTM D 4751 " ASTM D 4491
49 max. 60 (0.25) max. 0.2 min.
50 min. 70 (0.22) max. 0.1 min.

1/ Values represent the maximum average roll value.”

SPEED DISPLAY TRAILER (BDE)
Effective: April 2, 2014 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow
boards, and portable changeable message boards shall be treated as nonoperating equipment.”

Add the following to Article 701.15 of the Standard Specifications:
“(m)Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) When speed display trailers are shown on the Standard, this work will not be paid for
separately but shall be considered as included in the cost of the Standard.

For all other speed display trailers, this work will be paid for at the contract unit price per
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.”
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Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The sign letters shall be
between 5 and 8 in. (125 and 200 mm) in height. The digital speed display shall show two
digits (00 to 99) in mph. The color of the changeable message legend shall be a yellow
legend on a black background. The minimum height of the numerals shall be 18 in.
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).

The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the work zone posted speed limit is exceeded. The speed
indicator shall have a maximum speed cutoff. On roadway facilities with a normal posted
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling
more than 25 mph over the work zone speed limit shall not be displayed. On facilities with
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling
more than 15 mph over the work zone speeds limit shall not be displayed. On any
roadway facility if detected speeds are less than 25 mph, they shall not be displayed. The
display shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIly will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIly in excess of five percent, as calculated
by:

Percent Difference = {(MPI. — MPIv) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 I/t (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 I/t (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 I/t (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 I/t (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE)

Effective: January 1, 2019

Revise the first three paragraphs of Article 1006.25 of the Standard Specifications to read:

“1006.25 Steel Plate Beam Guardrail. Steel plate beam guardrail, including bolts, nuts, and
washers, shall be according to AASHTO M 180. The guardrail shall be Class A, with a Type |l
galvanized coating.

Steel plates for mounting guardrail on existing culverts shall be according to AASHTO M 270
Grade 36 (M 270M Grade 250) and zinc coated according to AASHTO M 111.

The Department will accept guardrail based on the “Brand Registration and Guarantee”

requirements of AASHTO M 180 and the manufacturer shall be listed as compliant through the
NTPEP Program. The Department will maintain a qualified product list.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: November 2, 2017 Revised: April 1, 2019
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%”"
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TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017

Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type lll ... 1095.06
(b) Paint Pavement Markings .........oouviiiiiiiiiiiiiiiiiiiiiieiieiieieeeeeeaeeeeeeeeeaneeeeseeenennnnnnnnnnnes 1095.02
(c) Pavement Marking Tape, TYPe IV ..o 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type lll or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Il or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE lll or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”
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Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R_

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59
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*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer's name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”
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TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)
Effective: November 1, 2018

Revise Article 631.04 of the Supplemental Specifications to read:

“631.04 Traffic Barrier Terminal, Type 1 Special (Tangent) and Traffic Barrier Terminal,
Type 1 Special (Flared). These terminals shall be on the Department’s qualified product list.

The terminal shall be installed according to the manufacturer’s specifications. The beginning
length of need point of the terminal shall be placed within 12 ft 6 in (3.8 m) of the length of need
point shown on the plans.

The terminal shall be delineated with a terminal marker direct applied. No other guardrail
delineation shall be attached to the terminal section.”

Revise the first paragraph of Article 631.12 of the Standard Specifications to read:
“631.12 Method of Measurement. The various types of traffic barrier terminals will be
measured for payment, complete in place, in units of each. The pay limit between the traffic

barrier terminal and the adjacent guardrail shall be as shown on the plans, except for the following:

(a) Traffic Barrier Type 1, Special. The pay limit for a traffic barrier, Type 1 special shall be
as shown on the manufacturer’s drawing(s).

(b) Traffic Barrier Type 10. The pay limit for the traffic barrier terminal, Type 10 shall be at
the centerline of the end shoe splice.”
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TRAFFIC CONTROL DEVICES - CONES (BDE)
Effective: January 1, 2019

Revise Article 701.15(a) of the Standard Specifications to read:

“(a) Cones. Cones are used to channelize traffic. Cones used to channelize traffic at night
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers
or nighttime lane shifts.”

Revise Article 1106.02(b) of the Standard Specifications to read:

“(b) Cones. Cones shall be predominantly orange. Cones used at night that are 28 to 36 in.
(700 to 900 mm) in height shall have two white circumferential stripes. If non-reflective
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in
width. Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of
two white and two fluorescent orange alternating, circumferential stripes with the top stripe
being fluorescent orange. If non-reflective spaces are left between the stripes, the spaces
shall be no more than 3 in. (75 mm) in width.

The minimum weights for the various cone heights shall be 4 Ib for 18 in. (2 kg for 450 mm),
7 Ib for 28 in. (3 kg for 700 mm), and 10 Ib for 36 in. (5 kg for 900 mm) with a minimum of
60 percent of the total weight in the base. Cones taller than 36 in. shall be weighted per
the manufacturer’s specifications such that they are not moved by wind or passing traffic.”
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TRAFFIC SPOTTERS (BDE)
Effective: January 1, 2019

Revise Article 701.13 of the Standard Specifications to read:

“701.13 Flaggers and Spotters. Flaggers shall be certified by an agency approved by the
Department. While on the job site, each flagger shall have in his/her possession a current driver’s
license and a current flagger certification I.D. card. For non-drivers, the lllinois Identification Card
issued by the Secretary of State will meet the requirement for a current driver’'s license. This
certification requirement may be waived by the Engineer for emergency situations that arise due
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control
on a temporary basis. Spotters are defined as certified flaggers that provide support to workers
by monitoring traffic.

Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped
with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA
107-2010 for Conspicuity Class 2 garments. Flaggers shall be equipped with a stop/slow traffic
control sign. Spotters shall be equipped with a loud warning device. The warning sound shall be
identifiable by workers so they can take evasive action when necessary. Other types of garments
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying
them as meeting the ANSI Class 2 requirement. The longitudinal placement of the flagger may
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the
flagger. Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic.
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a
minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s
chest. The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to
adjoining properties. Nighttime flaggers shall be equipped with fluorescent orange or fluorescent
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments.

Flaggers and spotters shall be provided per the traffic control plan and as follows.

(a) Two-Lane Highways. Two flaggers will be required for each separate operation where
two-way traffic is maintained over one lane of pavement. Work operations controlled by
flaggers shall be no more than 1 mile (1600 m) in length. Flaggers shall be in sight of
each other or in direct communication at all times. Direct communication shall be obtained
by using portable two-way radios or walkie-talkies.

The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger shall
be positioned as shown on the plans or as directed by the Engineer.

(b) Multi-Lane Highways. At all times where traffic is restricted to less than the normal number
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the
workers are present, but not separated from the traffic by physical barriers, a flagger or
spotter shall be furnished as shown on the plans. Flaggers shall warn and direct traffic.
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles
or other hazardous conditions as they occur. One flagger will be required for each
separate activity of an operation that requires frequent encroachment in a lane open to
traffic. One spotter will be required for each separate activity with workers near the edge
of the open lane or with their backs facing traffic.

Flaggers will not be required when no work is being performed, unless there is a lane closure
on two-lane, two-way pavement.”
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TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 6 trainees. In the event the Contractor subcontracts a portion of the contract work, he
shall determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this Training
Special Provision is made applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the lllinois Department of Transportation and the
Federal Highway Administration. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor’'s equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.

Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.
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Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contract is 6 TPG trainees.

The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.
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Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphailt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”

227



FAI Routes 57 & 74 (I-57 & |-74)
Project NHPP-W12X (328)
Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County
Contract No. 70B38
Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
t 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.
Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included
in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(q) Temporary SigN SUPPOIES .....coiiiiiiiiiicee e e e e e e e e eeaneas 1106.02”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3
device used on the contract. The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
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manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

(I) Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”
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PROJECT LABOR AGREEMENT
Effective: May 18, 2007 Revised: August 1, 2019

Description. The lllinois Project Labor Agreements Act, 30 ILCS 571, states that the State of
lllinois has a compelling interest in awarding public works contracts so as to ensure the highest
standards of quality and efficiency at the lowest responsible cost. A project labor agreement
(PLA) is a form of pre-hire collective bargaining agreement covering all terms and conditions of
employment on a specific project that is intended to support this compelling interest. It has been
determined by the Department that a PLA is appropriate for the project that is the subject of this
contract. The PLA document, provided below, only applies to the construction site for this
contract. It is the policy of the Department on this contract, and all construction projects, to allow
all contractors and subcontractors to compete for contracts and subcontracts without regard to
whether they are otherwise parties to collective bargaining agreements.

Execution of Letter of Assent. A copy of the PLA applicable to this project is included as part
of this special provision. As a condition of the award of the contract, the successful bidder and
each of its subcontractors shall execute a “Contractor Letter of Assent”, in the form attached to
the PLA as Exhibit A. The successful bidder shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the subcontractor’s performance of work on the project. Upon
request, copies of the applicable collective bargaining agreements will be provided by the
appropriate signatory labor organization at the pre-job conference.

Quarterly Reporting. Section 37 of the lllinois Project Labor Agreements Act requires the
Department to submit quarterly reports regarding the number of minorities and females employed
under PLAs. To assist in this reporting effort, the Contractor shall provide a quarterly workforce
participation report for all minority and female employees working under the PLA of this contract.
The data shall be reported on Construction Form BC 820, Project Labor Agreement (PLA)
Workforce Participation Quarterly Reporting Form available on the Department’s website
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%20820.docx.

The report shall be submitted no later than the 15th of the month following the end of each quarter
(i.e., April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation will
be allowed.
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA” or “Agreement”) is entered into this__day of____,2019,
by and between the lllinois Department of Transportation (IDOT” or “Department”) in its
proprietary capacity, and each relevant lllinois AFL-CIO Building Trades signatory hereto as
determined by the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf
of each of its affiliated members (individually and collectively, the “Unions”). This PLA shall apply
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No.
(hereinafter, the “Project”).

1.1

1.2

ARTICLE 1 - INTENT AND PURPOSES

This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 30
ILCS 571). It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other
disruptions to the prosecution of the work. The parties acknowledge the obligations of
the Contractors and Subcontractors to comply with the provisions of the Act. The parties
will work with the Contractors and Subcontractors within the parameters of other
statutory and regulatory requirements to implement the Act’s goals and objectives.

As a condition of the award of the contract for performance of work on the Project, IDOT's
Prime Contractor and each of its Subcontractors shall execute a “Contractor Letter of
Assent”, in the form attached hereto as Exhibit A, prior to commencing Construction
Work on the Project. The Contractor shall submit a Subcontractor’s Contractor Letter of
Assent to the Department prior to the Subcontractor’s performance of Construction
Work on the Project. Upon request copies of the applicable collective bargaining
agreements will be provided by the appropriate signatory labor organization consistent
with this Agreement and at the pre-job conference referenced in Article lll, Section 3.1.
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Each Union affiliate and separate local representing workers engaged in Construction
Work on the Project in accordance with this PLA are bound to this agreement by the
lllinois AFL-CIO Statewide Project Labor Agreement Committee which is the central
committee established with full authority to negotiate and sign PLAs with the State on
behalf of all respective crafts. Upon their signing the Contractor Letter of Assent, the
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be
deemed a party to this PLA. No party signatory to this PLA shall, contract or subcontract,
nor permit any other person, firm, company, or entity to contract or subcontract for the
performance of Construction Work for the Project to any person, firm, company, or entity
that does not agree in writing to become bound for the term of this Project by the terms
of this PLA prior to commencing such work and to the applicable area-wide collective
bargaining agreement(s) with the Union(s) signatory hereto.

It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to
the recognition of any bargaining unit other than for the specific purposes of this Project.

In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, Il, V, VI, and VII.
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Subiject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to
the extent of any contrary provision set forth in this PLA, the Prime Contractor and each
of its Subcontractors agrees to be bound and abide by the terms of the following in order
of precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.
Assignments by the Contractors or Subcontractors amongst the trades shall be
consistent with area practices; in the event of unresolved disagreements as to the
propriety of such assignments, the provisions of Article VI shall apply.

Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with
paragraph 1.6 are incorporated herein by reference, and the terms of this PLA shall be
deemed incorporated into such other applicable collective bargaining agreements only
for purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms
of an applicable collective bargaining agreement pursuant to the preceding paragraph,
the Prime Contractor or Subcontractor shall execute all “Participation Agreements” as
may be reasonably required by the Union to accomplish such purpose; provided,
however, that such Participation Agreements shall, when applicable to the Prime
Contractor or Subcontractor solely as a result of this PLA, be amended as reasonably
necessary to reflect such fact. Upon written notice in the form of a lien of a Contractor’s
or Subcontractor's delinquency from any applicable fringe benefit fund, IDOT will
withhold from the Contractor’s periodic pay request an amount sufficient to extinguish
any delinquency obligation of the Contractor or Subcontractor arising out of the Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il - APPLICABILITY, RECOGNITION, AND COMMITMENTS

The term Construction Work as used herein shall include all “construction, demolition,
rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the
“site of the work” for the purpose of “building” the specific structures and improvements
that constitute the Project. Terms appearing within quotation marks in the preceding
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and lllinois
labor laws.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project. Unions
who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective
bargaining agreement, equipment or materials used in the Project may be pre-
assembled or pre- fabricated, and there shall be no refusal by the Union to handle,
transport, install, or connect such equipment or materials. Equipment or materials
delivered to the job-site will be unloaded and handled promptly without regard to
potential jurisdictional disputes; any such disputes shall be handled in accordance with
the provisions of this PLA.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job-site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.
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All parties to this PLA agree that they will not discriminate against any employee based
on race, creed, religion, color, national origin, union activity, age, gender or sexual
orientation and shall comply with all applicable federal, state, and local laws.

In accordance with the Act and to promote diversity in employment, IDOT will establish,
in cooperation with the other parties, the apprenticeship hours which are to be performed
by minorities and females on the Project. IDOT shall consider the total hours to be
performed by these underrepresented groups, as a percentage of the workforce, and
create aspirational goals for each Project, based on the level of underutilization for the
service area of the Project (together “Project Employment Objectives”). IDOT shall
provide a quarterly report regarding the racial and gender composition of the workforce
on the Project.

Persons currently lacking qualifications to enter apprenticeship programs will have the
opportunity to obtain skills through basic training programs as have been established
by the Department. The parties will endeavor to support such training programs to allow
participants to obtain the requisite qualifications for the Project Employment Objectives.

The parties agree that all Contractors and Subcontractors working on the Project shall
be encouraged to utilize the maximum number of apprentices as permitted under the
terms of the applicable collective bargaining agreements to realize the Project
Employment Objectives.

The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy
Project Employment Objectives. A Contractor or Subcontractor may request from a
Union specific categories of workers necessary to satisfy Project Employment
Objectives. The application of this section shall be consistent with all local Union
collective bargaining agreements, and the hiring hall rules and regulations established
for the hiring of personnel, as well as the apprenticeship standards set forth by each
individual Union.

The parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

This Agreement shall not apply to IDOT employees or employees of any other
governmental entity.
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ARTICLE IlIl - ADMINISTRATION OF AGREEMENT

In order to assure that all parties have a clear understanding of the PLA, and to promote
harmony, at the request of the Unions a post-award pre-job conference will be held
among the Prime Contractor, all Subcontractors and Union representatives prior to the
start of any Construction Work on the Project. No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact
information for their respective representatives (including name, address, phone
number, facsimile number, e-mail). Nothing herein shall be construed to limit the right
of the Department to discuss or explain the purpose and intent of this PLA with
prospective bidders or other interested parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Any notice contemplated under Article VI and VII of this Agreement to a signatory labor
organization shall be made in writing to the Local Union with copies to the local union’s
International Representative.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

The standard work day and work week for Construction Work on the Project shall be
consistent with the respective collective bargaining agreements. In the event Project
site or other job conditions dictate a change in the established starting time and/or a
staggered lunch period for portions of the Project or for specific crafts, the Prime
Contractor, relevant Subcontractors and business managers of the specific crafts
involved shall confer and mutually agree to such changes as appropriate. If proposed
work schedule changes cannot be mutually agreed upon between the parties, the hours
fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work
until quitting time.
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Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower ortechniques
of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising
the setting up of the equipment, making modifications and final alignment, and
performing similar activities that may be reasonably necessary prior to and during the
start-up procedure in order to protect factory warranties. The Prime Contractor or
Subcontractor shall notify the Union representatives in advance of any work at the job-
site by such vendor personnel in order to promote a harmonious relationship between
the equipment vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V — GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A

PARTICULAR COLLECTIVE BARGAINING AGREEMENT

In the event a dispute arises under a particular collective bargaining agreement
specifically not including jurisdictional disputes referenced in Article VI below, said
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable
collective bargaining agreement. The resulting determination from this process shall be
final and binding on all parties bound to its process.

Employers covered under this Agreement shall have the right to discharge or discipline
any employee who violates the provisions of this Agreement. Such discharge or
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration
procedure of the applicable collective bargaining agreement only as to the fact of such
violation of this agreement. If such fact is established, the penalty imposed shall not be
disturbed. Work at the Project site shall continue without disruption or hindrance of any
kind as a result of a Grievance/Arbitration procedure under this Article.

In the event there is a deadlock in the foregoing procedure, the parties agree that the

matter shall be submitted to arbitration for the selection and decision of an Arbitrator
governed under paragraph 6.8.
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ARTICLE VI -DISPUTES: GENERAL PRINCIPLES

This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the
peaceful adjustment of jurisdictional disputes in the building and construction industry
and to prevent waste and unnecessary avoidable delays and expense, and for the
further purpose of at all times securing for the employer sufficient skilled workers.

A panel of Permanent Arbitrators are attached as addendum (A) to this agreement. By
mutual agreement between IDOT and the Unions, the parties can open this section of
the agreement as needed to make changes to the list of permanent arbitrators.

The arbitrator is not authorized to award back pay or any other damages for a miss
assignment of work. Nor may any party bring an independent action for back pay or any
other damages, based upon a decision of an arbitrator.

The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the
procedures below to resolve jurisdictional disputes between and among Contractors,
Subcontractors, and Unions engaged in the building and construction industry. Further,
the Process will be followed for any grievance or dispute arising out of the interpretation
or application of this PLA by the parties except for the prohibition on attorneys contained
in 6.11. All decisions made through the Process are final and binding upon all parties.

DISPUTE PROCESS

Administrative functions under the Process shall be performed through the offices of
the President and/or Secretary-Treasurer of the lllinois State Federation of Labor, or
their designated representative, called the Administrator. In no event shall any officer,
employee, agent, attorney, or other representative of the lllinois Federation of Labor,
AFL- CIO be subject to any subpoena to appear or testify at any jurisdictional dispute
hearing.

There shall be no abandonment of work during any case participating in this Process or
in violation of the arbitration decision. All parties to this Process release the lllinois State
Federation of Labor (“Federation”) from any liability arising from its action or inaction
and covenant not to sue the Federation, nor its officers, employees, agents or attorneys.
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In the event of a dispute relating to trade or work jurisdiction, all parties, including the
employers, Contractors or Subcontractors, agree that a final and binding resolution of
the

dispute shall be resolved as follows:

(a) Representatives of the affected trades and the Contractor or Subcontractor shall
meet on the job site within two (2) business days after receiving written notice in an
effort to resolve the dispute. (In the event there is a dispute between local unions
affiliated with the same International Union, the decision of the General President,
or his/her designee, as the internal jurisdictional authority of that International
Union, shall constitute a final and binding decision and determination as to the
jurisdiction of work.)

(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter
shall be referred to the local area Building & Construction Trades Council, which
shall meet with the affected trades within two (2) business days subsequent to
receiving written notice. In the event the parties do not wish to avail themselves of
the local Building & Construction Trades Council, the parties may elect to invoke
the services of their respective International Representatives with no extension of
the time limitations. An agreement reached at this Step shall be final and binding
upon all parties.

(c) If no settlement agreement is reached during the proceedings contemplated by
Paragraphs “a@” or “b” above, the matter shall be immediately referred to the lllinois
Jurisdictional Dispute Process for final and binding resolution of said dispute. Said
referral submission shall be in writing and served upon the lllinois State Federation
of Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement. The
Administrator shall, within three (3) days, provide for the selection of an available
Arbitrator to hear said dispute within this time period. Upon good cause shown and
determined by the Administrator, an additional three (3) day extension for said
hearing shall be granted at the sole discretion of the Administrator. Only upon
mutual agreement of all parties may the Administrator extend the hearing for a
period in excess of the time frames contemplated under this Paragraph. Business
days are defined as Monday through Friday, excluding contract holidays.

The primary concern of the Process shall be the adjustment of jurisdictional disputes
arising out of the Project. A sufficient number of Arbitrators shall be selected from list of
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.
Decisions shall be only for the Project and shall become effective immediately upon
issuance and complied with by all parties. The authority of the Arbitrator shall be
restricted and limited specifically to the terms and provisions of Article VI and generally
to this Agreement as a whole.
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Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 6.2
and geographical location of the jurisdictional dispute and upon his/her availability, and
ability to conduct a Hearing within two (2) business days of said notice. The Arbitrator
may issue a “bench” decision immediately following the Hearing or he/she may elect to
only issue a written decision, said decision must be issued within two (2) business days
subsequent to the completion of the Hearing. Copies of all notices, pleadings,
supporting memoranda, decisions, etc. shall be provided to all disputing parties and the
lllinois State Federation of Labor.

Any written decision shall be in accordance with this Process and shall be final and
binding upon all parties to the dispute and may be a “short form” decision. Fees and
costs of the arbitrator shall be divided evenly between the contesting parties except that
any party wishing a full opinion and decision beyond the short form decision shall bear
the reasonable fees and costs of such full opinion. The decision of the Arbitrator shall
be final and binding upon the parties hereto, their members, and affiliates.

In cases of jurisdictional disputes or other disputes between a signatory labor
organization and another labor organization, both of which is an affiliate or member of
the same International Union, the matter or dispute shall be settled in the manner set
forth by their International Constitution and/or as determined by the International
Union’s General President whose decision shall be final and binding upon all parties. In
no event shall there be an abandonment of work.
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In rendering a decision, the Arbitrator shall determine:

(a) First, whether a previous agreement of record or applicable agreement,

including a disclaimer agreement, between National or International Unions to
the dispute or agreements between local unions involved in the dispute,
governs;

(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or

applicable agreement of record or agreement between the crafts to the dispute,
he shall then consider the established trade practice in the industry and
prevailing practice in the locality. Where there is a previous decision of record
governingthe case, the Arbitrator shall give equal weight to such decision of
record, unless the prevailing practice in the locality in the past ten years favors
one craft. In that case, the Arbitrator shall base his decision on the prevailing
practice in the locality. Except, that if the Arbitrator finds that a craft has
improperly obtained the prevailing practice in the locality through raiding, the
undercutting of wages or by the use of vertical agreements, the Arbitrator shall
rely on the decision of record and established trade practice in the industry
rather than the prevailing practice in the locality; and,

(c) Only if none of the above criteria is found to exist, the Arbitrator shall then

consider that because efficiency, cost or continuity and good management are
essential to the well being of the industry, the interests of the consumer or the
past practices of the employer shall not be ignored.

(d) The arbitrator is not authorized to award back pay or any other damages for a

mis-assignment of work. Nor may any party bring an independent action for back
pay or any other damages, based upon a decision of an arbitrator.
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The Arbitrator shall set forth the basis for his/her decision and shall explain his/her
findings regarding the applicability of the above criteria. If lower ranked criteria are relied
upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed
applicable. The Arbitrator’'s decision shall only apply to the Project. Agreements of
Record, for other PLA projects, are applicable only to those parties signatory to such
agreements. Decisions of Record are those that were either attested to by the former
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel.

All interested parties, as determined by the Arbitrator, shall be entitled to make
presentations to the Arbitrator. Any interested labor organization affiliated to the PLA
Committee and party present at the Hearing, whether making a presentation or not, by
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree
to be bound by its decision. In addition to the representative of the local labor
organization, a representative of the labor organization’s International Union may
appear on behalf of the parties. Each party is responsible for arranging for its witnesses.
In the event an Arbitrator’s subpoena is required, the party requiring said subpoena
shall prepare the subpoena for the Arbitrator to execute. Service of the subpoena upon
any witness shall be the responsibility of the issuing party.

Attorneys shall not be permitted to attend or participate in any portion of a Hearing.

The parties are encouraged to determine, prior to Hearing, documentary evidence
which may be presented to the Arbitrator on a joint basis.

The Order of Presentation in all Hearings before an Arbitrator shall be

I. Identification and Stipulation of the Parties

II. Unions(s) claiming the disputed work presents its case

lll. Union(s) assigned the disputed work presents its case

IV. Employer assigning the disputed work presents its case

V. Evidence from other interested parties (i.e., general contractor, project
manager, owner)

VI. Rebuttal by union(s) claiming the disputed work

VIl. Additional submissions permitted and requested by

Arbitrator VIII.Closing arguments by the parties

All parties bound to the provisions of this Process hereby release the lllinois State
Federation of Labor and IDOT, their respective officers, agents, employees or
designated representatives, specifically including any Arbitrator participating in said
Process, from any and all liability or claim, of whatsoever nature, and specifically
incorporating the protections provided in the lllinois Arbitration Act, as amended from
time totime.

The Process, as an arbitration panel, nor its Administrator, shall have any authority to
undertake any action to enforce its decision(s). Rather, it shall be the responsibility of
the prevailing party to seek appropriate enforcement of a decision, including findings,
orders or awards of the Arbitrator or Administrator determining non-compliance with a
prior award or decision.
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If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute
Resolution Process, the primary responsibility for any determination of the arbitrability
of a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting
the Arbitrator to hear the underlying jurisdictional dispute. The affected party or parties
may proceed before the Arbitrator even in the absence or one or more stipulated parties
with the issue of jurisdiction as an additional item to be decided by the Arbitrator. The
Administrator may participate in proceedings seeking a declaration or determination
that the underlying dispute is subject to the jurisdiction and process of the lllinois
Jurisdictional Dispute Resolution Process. In any such proceedings, the non-prevailing
party and/or the party challenging the jurisdiction of the lllinois Jurisdictional Dispute
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by
the lllinois Jurisdictional Dispute Resolution Process and/or its Administrator in
establishing its jurisdiction.

ARTICLE VIl - WORK STOPPAGES AND LOCKOUTS

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at
any other contractor’s or supplier’s facility that is necessary to performance of work at
the Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday
shall not, in itself, be deemed an activity that interferes with the routine and timely
prosecution of work on the Project.

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities.

7.2.A  No Union complying with its obligations under this Article shall be liable for acts
of employees for which it has no responsibility or for the unauthorized acts of
employees it represents. Any employee who participates or encourages any
activity prohibited by paragraph 7.1 shall be immediately suspended from all
work on the Project for a period equal to the greater of (a) 60 days; or (b) the
maximum disciplinary period allowed under the applicable collective bargaining
agreement for engaging in comparable unauthorized or prohibited activity.
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7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees
for which it has no responsibility. The principal officer or officers of the PLA
Committee will immediately instruct, order and use the best efforts of his office
to cause the affiliated union or unions to cease any violations of this Article. The
PLA Committee in its compliance with this obligation shall not liable for acts of
its affiliates. The principal officer or officers of any involved affiliate will
immediately instruct, order or use the best effort of his office to cause the
employees the union represents to cease any violations of this Article. A union
complying with this obligation shall not be liable for unauthorized acts of
employees it represents. The failure of the Contractor to exercise its rights in
any instance shall not be deemed a waiver of its rights in any other instance.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, willimmediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.5 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.5.A The party invoking this procedure shall notify the individual designated as the
Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged
violation; such notice shall be by the most expeditious means possible. The
initiating party may also furnish such additional factual information as may be
reasonably necessary for the Permanent Arbitrator to understand the relevant
circumstances. Copies of any written materials provided to the arbitrator shall
also be contemporaneously provided by the most expeditious means possible
to the party alleged to be in violation and to all other involved parties.

7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.
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The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

The sole issue at the hearing shall be whether a violation of this Article has, in
fact, occurred. An Award shall be issued in writing within three (3) hours after the
close of the hearing, and may be issued without a written opinion. If any party
desires a written opinion, one shall be issued within fifteen (15) days, but its
issuance shall not delay compliance with, or enforcement of, the Award. The
Permanent Arbitrator may order cessation of the violation of this Article, and such
Award shall be served on all parties by hand or registered mail upon issuance.

Such Award may be enforced by any court of competent jurisdiction upon the
filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to obtain
a temporary order enforcing the Permanent Arbitrator's Award as issued under
this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party

found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with

the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or
parties found in violation, or in the event no violation is found, such fees and expenses
shall be borne by the moving party.
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ARTICLE VIIl - TERMS OF AGREEMENT

If any Article or provision of this Agreement shall be declared invalid, inoperative or
unenforceable by operation of law or by any of the above mentioned tribunals of
competent jurisdiction, the remainder of this Agreement or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

This Agreement shall be in full force as of and from the date of the Notice of Award until
the Project contract is closed.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into
this PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Paul Loete, Director of Highways Project Implementation

XXXXXXXX, Director of Finance & Administration

Philip Kaufmann, Chief Counsel

Omer Osman, Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions
listed below:

(Date)

List Unions:
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Exhibit A - Contractor Letter of Assent

(Date)
To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract No. ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement
established and entered into by the lllinois Department of Transportation in connection with
said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)
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TRAFFIC CONTROL COOPERATION

There is a possibility that the traffic control for adjacent ongoing projects will conflict or overlap
with the traffic control for this contract. It may be necessary to modify the traffic control setup so
as not to conflict with the traffic control of an adjacent project. Any inconveniences caused the
contractor in complying with this requirement shall be considered included in the cost of the
contract and no additional compensation will be allowed.

Potential adjacent contracts:

70B98: US 150 over I-57 Structure Replacement

70C64: 1-74 over Market St. and over ICRR Superstructure Replacement

70E37: 1-57 & I-74 Interchange Ramp Resurfacing

70B99: |-57 & I-74 Interchange Reconstruction

70C01: I-57 & I-74 Interchange Reconstruction

70E33: Market St. Patching at I-57

70B92: I-74 from Highcross Rd. to UP RR 1.5 Miles E. of St. Joseph Bridge Repair

TEMPORARY LIGHTING SYSTEM

Description: This work shall consist of providing a temporary lighting system at the project
locations specified in the plans. The Contractor shall provide all labor, material, and equipment
necessary to furnish, install, maintain, and remove the temporary lighting system, and pay all
utility charges associated with it. This work shall also include the relocation of temporary lighting
facilities as necessary to accommodate the various stages of construction and removal of all
temporary lighting facilities at the completion of the project. All work shall be performed in
accordance with the plans, Standard Specifications, as directed by the Engineer, and as
described herein.

The Contractor shall submit for the district’s approval, any modifications to the lighting design plan
showing the proposed locations of all temporary poles for each stage of construction associated
with each phase of the project. Any modifications by the Contractor to the lighting design shall
meet the requirements of the department's BDE Manual Chapter 56 and no poles shall be
installed until the Contractor’s revised detailed lighting design plan is approved by the Engineer.

The Contractor shall not purchase temporary lighting facilities until the Contractor has submitted
shop drawings and received the Engineer’s approval to proceed. All temporary lighting facilities
shall become property of the Contractor and shall be removed from the site at no additional cost.
Any temporary lighting materials used by the Contractor which come from stock rather than being
purchased new for this project shall require written approval by the Engineer.
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The Contractor shall be responsible to maintain the temporary lighting system throughout the
project and no additional compensation will be allowed for this work, no matter how many times
temporary and/or permanent lighting facilities are relocated. The Contractor shall furnish to the
Engineer the names and phone numbers of two persons responsible for call-out work on the
lighting system when the lighting system is in use. Cable splicing, luminaire fusing, and lighting
protection shall be submitted for the District’s approval. All work required to keep the temporary
and/or permanent lighting systems operational shall be at the Contractor’s expense. No lighting
circuit or portion thereof shall be removed from nighttime operation without the approval of the
Engineer.

An inspection and approval by the Engineer shall take place before the temporary lighting system
or modified system is approved for operation. Any damage to the existing lighting units and their
circuitry as a result of the Contractor’'s poor workmanship shall be repaired or replaced to the
satisfaction of the Engineer at no cost to the department. All burnouts shall be replaced within 24
hours and temporary wiring shall be installed as necessary to keep all lights functioning every
night.

The Contractor shall be responsible for all costs associated with providing service to the lighting
system as the project progresses through the various stages of construction and circuit orientation
changes. This shall include all costs of coordinating with the local utility for new and/or relocated
electric service and metering.

The Contractor shall pay all energy charges associated with the lighting. Any energy charges
which the Contractor would like to present to the department for reimbursement shall be properly
metered, billed, and prorated by the Contractor at no cost to the department. The only energy
charges which will be considered by the department for reimbursement are those associated with
existing or permanent lighting facilities that are identified and agreed to by the Engineer in writing
at the time the Contractor’s detailed lighting design plan is approved.

The Contractor shall be reimbursed for repair of accident damage according to Articles 105.13
and 107.30 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per lump sum for
TEMPORARY LIGHTING SYSTEM.
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STORM WATER POLLUTION PREVENTION PLAN

lllinois Department

of Transportation Storm Water Pollution Prevention Plan
Route _F.Al 57 &F.A.l 74 Marked Rte. _1-57 & I-74
Section _(10-34HB-3)BR&(10-5-1HB)BR-1 ProjectNo. _P-95-038-15
County _Champaign Contract No. 70B38

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Kensil A. Garnett

Print Name Signature
Reqional Engineer 080919
Title Date
IDOT R3/D5
Agency

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and
Environment Manual. Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available.

l. Site Description:
A.  Provide a description of the project location (include latitude and longitude, Section, Town, and Range):

The project is located along Mattis Avenue in the City of Champaign (Mattis Avenue over I-57 and Mattis Avenue
over I-74). Total project length is 2,079 feet (0.394 miles), STA 14+00.00 to STA 30+20.00. Mattis over I-57:
Latitude 40deg 9’ 9.2"N, Longitude 88deg 16' 37.3" W; Mattis over I-74: Latitude 40deg 8' 29.0" N, Longitude
88deg 16' 38.4" W. Section 34 Township 20N Range 8E, Section 3 Township 19N Range 8E, Section 35
Township 20N Range 8E, Section 2 Township 19N Range 8E.

Provide a description of the construction activity which is the subject of this plan. Include the number of construction
B.  stages, drainage improvements, in-stream work, installation, maintenance, removal of erosion measures, and
permanent stabilization:

The project consists of the replacement of Existing Structure No. 010-0100 over I-57 and Existing Structure No.
010-0270 over |-74. Work is estimate to be completed in 3 stages. Work will include roadway improvements,
construction of drainage culverts and storm sewer, earthwork grading, lighting, traffic signals, temporary erosion
control measures, permanent erosion stabilization, and removal of temporary erosion control measures.

C.  Provide the estimated duration of this project:
1 year )
D.  The total area of the cc'mstruction site is estimated to be 11.9 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 11.9 acres.

E.  The following are weighted averages of the runoff coefficient for this project before and after construction activities
are completed (See Section 4-102 of the IDOT Drainage Manual):

Cbefore = 0.45; Cafter = 0.48
F.  Listall soils found within project boundaries. Include map unit name, slope information, and erosivity:
See Soil Map & Soif Properties Exhibits.
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G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site (See Phase | report):
See Wetland Exhibit - Site 15.

H.  Provide a description of potentially erosive areas associated with this project:
Potentially erosive areas include graded tie slopes and storm water discharge locations.

The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g., steepness of slopes, length of slopes, etc.):

Pavement removal and earthwork for entire project limits will be susceptible to erosion from storm events. Erosive
factors for this work will be steepness of slope and discharge of stormwater from outlet.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K |dentify who owns the drainage system (municipality or agency) this project will drain into:
City of Champaign and lllinois Department of Transportation

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.
City of Champaign and lllinois Department of Transportation

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. In addition, include
receiving waters that are listed as Biologically Significant Streams by the IDNR. The location of the receiving
waters can be found on the erosion and sediment control plans:

The receiving water is Copper Slough. Copper Slough drains to the Kaskaskia Ditch and then to the Kaskaskia
River. Per IDNR Biclogical Stream Rating Viewer, neither stream is biclogically significant.

N.  Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes
(i.e., 1:3 or steeper), highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature
preserves, etc. Include any commitments or requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the US (except for activities
for water-dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural
buffer will be provided between the construction activity and the Waters of the United States, or b) How additional
erosion and sediment controls will be provided within that area.

All vegetation not directly impacted by construction will be protected from damage.

O.  Per the Phase | document, the following sensitive environmental resources are associated with this project and
may have the potential to be impacted by the proposed development. Further guidance on these resources is
available in Section 41-4 of the BDE Manual.

[XI 303(d) Listed receiving waters for suspended solids, turbidity, or siltation
The name(s) of the listed water body, and identification of all pollutants causing impairment:
Kaskaskia River (IEPA Segment IL_O-35) impaired for oxygen dissolved, pH, and polychlorinated biphenyls

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Maintaining the listed practices in this plan will not increase discharge levels of the impairments.
Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
There is no direct discharge. Kaskaskia River is the utlimate receiving water for the site.

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:
There are no dewatering discharges to the MS4 or the Kaskaskia River.

[0 Applicable Federal, Tribal, State or Local Programs
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X1 Floodplain
Per FEMA Map 170894, Copper Slough is in 100-year Floodplain Zone A
[0 Historic Preservation

0 Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or
siltation

TMDL (fill out this section if checked above)

The name(s) of the listed water body:

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design
that is consistent with the assumptions and requirements of the TMDL:

If a specific numeric waste load allocation has been established that would apply to the project’s discharges,
provide a description of the necessary steps to meet that allocation:

[0 Threatened and Endangered Species/lllinois Natural Areas (INAl)/Nature Preserves

Other

X O

Wetland
See Wetland Exhibit - Site 15.

P. The following pollutants of concern will be associated with this construction project:

Xl  Antifreeze / Coclants [0 Solid Waste Debris
X Concrete [l Solvents
X1 Concrete Curing Compounds X Waste water from cleaning construction equipment
K Concrete Truck Waste [0 Other (specify)
K Fertilizers / Pesticides O Cther (specify)
[0 Paints 1 Other (specify)
X Petroleum (gas, diesel, oil, kerosene, [0 Other (specify)
hydraulic oil / fluids)
X Soil Sediment O Cther (specify)
Il. Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices,
including site- specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other appropriate
measures. Except as provided below in [I(B)(1) and 1I(B)(2), stabilization measures shall be initiated
immediately where construction activities have temporarily or permanently ceased, but in no case more than
one (1) day after the construction activity in that portion of the site has temporarily or permanently ceases on
all disturbed portions of the site where construction will not occur for a period of fourteen (14) or more calendar
days.
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1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall
be initiated as soon as practicable.

2. Onareas where construction activity has temporarily ceased and will resume after fourteen (14) days,
a temporary stabilization method can be used.

The following stabilization practices will be used for this project:

Erosion Control Blanket / Mulching
Geotextiles

Permanent Seeding

Preservation of Mature Vegetation
Protection of Trees

Sodding

Temporary Erosion Control Seeding

Temporary Turf (Seeding, Class 7)
Temporary Mulching

Vegetated Buffer Strips

Other (specify)

Other (specify)

Other (specify)

Other (specify)

HORKKKEK
OOo0oOox-d

Describe how the stabilization practices listed above will be utilized during construction:

Stabilization controls runoff volume and velocity, peak runoff rates, and volumes of discharge to minimize
exposed soil, disturbed areas, sediment discharges from construction, and provides for natural buffers.

Existing vegetated area where disturbance can be avoided will not require stabilization.

Where possible, temporary stabilization of the initial stage should be completed before work is moved to
subsequent stages.

Temporary erosion control seeding will be placed whenever disturbed areas will be left for more than 7 days.
Areas outside of pavement will be permanently stabilized with seed and mulch/erosion control blanket.
Temporary erosion control seed mixture shall depend on the time of year it is placed.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Permanent seeding shall be applied in accordance with the Standard Specifications for Road and Bridge
Construction, current edition and all applicable special provisions. Under no circumstances shall the
Contractor prolong final grading and shaping so the entire project can be permanently stabilized at one time.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the
degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge
of pollutants from exposed areas of the site. Such practices may include but are not limited to: perimeter
erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope
drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining systems,
gabions, and temporary or permanent sediment basins. The installation of these devices may be subject to
Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

O Aggregate Ditch O  Stabilized Construction Exits
O Concrete Revetment Mats [0 Stabilized Trench Flow

O Dust Suppression [0 Slope Mattress

O Dewatering Filtering O  Slope Walls

O Gabions X Temporary Ditch Check

1 In-Stream or Wetland Work [0  Temperary Pipe Slepe Drain
O Level Spreaders 0 Temporary Sediment Basin
O Paved Ditch O  Temporary Stream Crossing
O Permanent Check Dams [0  Turf Reinforcement Mats

X Perimeter Erosion Barrier [0  Other (specify)

O Permanent Sediment Basin O  Other (specify)

O Retaining Walls [0  Other (specify)

X Riprap O  Other (specify)

O Rock Outlet Protection O  Other (specify)

O Sediment Trap [0  Other (specify)

X | )

Storm Drain Inlet Protection Other (specify

Describe how the structural practices listed above will be utilized during construction:
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Perimeter erosion barrier will be placed along area that slope away from the project. Inlet protection will be
installed on any open lid structure (existing or proposed) to prevent sediment from entering the storm sewer
system. Temporary ditch checks shall be applied in accordance with the Standard Specification for Road and
Bridge Construction, current edition.

Describe how the structural practices listed above will be utilized after construction activities have been
completed:

All temporary structural practices shall be removed upon completion of construction and final site stabilization.

D. Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [ Yes X No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a
description of measures that will be installed during the construction process to control volume and
pollutants in storm water discharges that will occur after construction operations have been completed. The
installation of these devices may be subject to Section 404 of the Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds),
storm water retention structures, flow attenuation by use of open vegetated swales and natural depressions,
infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment Manual.
If practices other than those discussed in Chapter 41 are selected for implementation or if practices are
applied to situations different from those covered in Chapter 41, the technical basis for such decisions will
be explained below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel
as necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural
physical and biological characteristics and functions are maintained and protected (e.g., maintenance of
hydrolegic conditions such as the hydroperiod and hydrodynamics present prior to the initiation of
construction activities).

Description of permanent storm water management controls:
Erosive factors should not be significant upon establishment of permanent stabilization.

F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan
will be in accordance with IDOT specifications, which are at least as protective as the requirements contained
in the lllinois Environmental Protection Agency’s lllinois Urban Manual. Procedures and requirements
specified in applicable sediment and erosion site plans or storm water management plans approved by local
officials shall be described or incorporated by reference in the space provided below. Requirements specified
in sediment and erosion site plans, site permits, storm water management site plans or site permits approved
by local officials that are applicable to protecting surface water resources are, upon submittal of an NQI, to be
authorized to discharge under the Permit ILR10 incorporated by reference and are enforceable under this
permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm
water management plans approved by local officials:

Sediment and erosion control practices shall meet all City of Champaign ordinance requirements, which are
at least as protective as the current IEPA lllinois Urban Manual.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this
plan, the Contractor and each subcontractor responsible for compliance with the permit shall submit to the
Resident Engineer a Contractor Certification Statement, BDE 2342a.

1. The Contracter shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:
Printed 2/5/2019 Page5of 8 BDE 2342 (Rev. 01/15/19)

257



FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

s Major planned stockpiling operations

« Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

+ Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment
to their signed Contractor Certification Statement, a discussion of how they will comply with the requirements
of the permit in regard to the following items and provide a graphical representation showing location and type
of BMPs to be used when applicable:

s Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be
installed as part of the project. The installation details will then be included with the SWPPP.

+ Vehicle Entrances and Exits — Identify type and location of stabilized construction entrances and exits to
be used and how they will be maintained.

« Material Delivery, Storage and Use — Discuss where and how materials including chemicals, concrete
curing compounds, petroleum products, etc. will be stored for this project.

s Stockpile Management — Identify the location of both on-site and off-site stockpiles. Discuss what BMPs
will be used to prevent pollution of storm water from stockpiles.

*  Waste Disposal — Discuss methods of waste disposal that will be used for this project.

*  Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.)

» Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout facilities
to be used on this project and how they will be signed and maintained.

s Litter Management —Discuss how litter will be maintained for this project (education of employees, number
of dumpsters, frequency of dumpster pick-up, etc.).

* Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what BMPs will
be used to ensure containment and spill prevention.

» Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and maintenance
locations for this project and what BMPs will be used to ensure containment and spill prevention.

» Dewatering Activities — Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

o Polymer Flocculants and Treatment Chemicals — Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these chemicals.
The selected individual must be trained on the established procedures.

o Additional measures indicated in the plan.

. Maintenance:

When reguested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion
and Sediment Control Field Guide) to the Contractor for the practices associated with this project. Describe how all
items will be checked for structural integrity, sediment accumulation and functionality. Any damage or undermining
shall be repaired immediately. Provide specifics on how repairs will be made. The following additional procedures will
be used to maintain, in good and effective operating conditions, the vegetation, erosion and sediment control measures
and other protective measures identified in this plan. It will be the Contractor's responsibility to attain maintenance
guidelines for any manufactured BMPs which are to be installed and maintained per manufacture’s specifications.

All erosion and sediment control measures should be checked weekly and after each rainfall event of more than 0.5
inches in a 24 hour period, or equivalent snowfall. Additionaly, during winter months, all measures should be checked
after each significant snowmelt. Cleaning, replacement or repair, and proper disposal of accumulated sediment is a
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requirement of the contract. All erosion and sediment control measures should be included in the list of items to be
inspected.

The following erosion/sediment control measures will be inspected: perimeter erosion barrier, temporary ditch checks,
erosion control blanket/temporary mulch, temporary erosion control seeding, and permanent seeding.

Inspection of these items will include checking for viability and functionality according to the design standards. Any
items that are damaged shall be immediately repaired. Accumulated sediment shall be removed and properly disposed
of as required.

IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas,
which have not yet been finally stabilized, structural control measures, and locations where vehicles and equipment
enter and exit the site using IDOT Storm Water Pollution Prevention Plan Erosion Control Inspection Report (BC 2259).
Such inspections shall be conducted at least once every seven (7) calendar days and within twenty-four (24) hours of
the end of a stoerm or by the end of the following business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5 or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this
plan, the Resident Engineer shall notify the appropriate IEPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer
shall then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5)
days of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information
on the cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a
statement detailing any environmental impact which may have resulted from the noncompliance. All reports of non-
compliance shall be signed by a responsible authority in accordance with Part V1. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, Illinois 62794-9276

V.  Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of
a National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department
of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor must
complete and return to the Resident Engineer the following certification. A separate certification must be submitted by each
firm. Attach to this certification all items required by Section 11.G of the Storm Water Pollution Prevention Plan (SWPPP) which
will be handled by the Contractor/subcontractor completing this form.

Route F.AL 57 &F.AL 74 Marked Rte. 1-57 & I-74
Section  (10-34HB-3)BR&(10-5-1HB)BR-1 Project No. P-95-038-15
County _Champaign Contract No. 70B38

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES Permit
No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required to
be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[ Contractor

O Sub-Contractor

Print Name Signature
Title Date
Name of Firm Telephone
Street Address City/State/ZIP

Items which this Contractor/subcontractor will be responsible for as required in Section I1.G. of SWPPP:
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MAP INFORMATION

The soil surveys that comprise your AOl were mapped at
1:12,000.

Please rely on the bar scale on each map sheet for map
measurements.

Source of Map: Natural Resources Conservation Service
Web Soil Survey URL:
Coordinate System: Web Mercator (EPSG:3857)

Maps from the Web Soil Survey are based on the Web Mercator
projection, which preserves direction and shape but distorts
distance and area. A projection that preserves area, such as the
Albers equal-area conic projection, should be used if more
accurate calculations of distance or area are required.

This product is generated from the USDA-NRCS certified data
as of the version date(s) listed below.

Soil Survey Area
Survey Area Data:

Champaign County, lllinois
Version 13, Sep 12, 2018

Soil map units are labeled (as space allows) for map scales
1:50,000 or larger.

Date(s) aerial images were photographed: Mar 27, 2015—Aug
13,2016

The orthophoto or other base map on which the soil lines were
compiled and digitized probably differs from the background
imagery displayed on these maps. As a result, some minor
shifting of map unit boundaries may be evident.
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FAI Routes 57 & 74 (I-57 & |-74)

Project NHPP-W12X (328)

Section (10-34HB-3)BR&(10-5-1HB)BR-1
Champaign County

Contract No. 70B38

K Factor, Whole Soil—Champaign County;, lllinois Soil Properties

K Factor, Whole Soil

Map unit symbol Map unit name Rating Acres in AOI Percent of AQI

56B Dana silt loam, 2 to 5§ .32 10.9 6.5%
percent slopes

152A Drummer silty clay loam, | .24 72.0 43.1%
0 to 2 percent slopes

154A Flanagan silt loam, Oto |.32 19.9 11.9%
2 percent slopes

171B Catlin silt loam, 2to 5 32 20.8 12.4%
percent slopes

198A Elburn silt loam, 0to2 |.28 12.7 7.6%
percent slopes

663B Clare silt loam, 2to 5 32 19.8 11.9%
percent slopes

679B Blackberry silt loam, 2to | .32 3.9 23%
5 percent slopes

802B Orthents, loamy, 43 53 3.2%
undulating

W Water 1.7 1.0%

Totals for Area of Interest 167.1 100.0%

Description

Erosion factor K indicates the susceptibility of a soil to sheet and rill erosion by
water. Factor K is one of six factors used in the Universal Soil Loss Equation
(USLE) and the Revised Universal Soil Loss Equation (RUSLE) to predict the
average annual rate of soil loss by sheet and rill erosion in tons per acre per
year. The estimates are based primarily on percentage of silt, sand, and organic
matter and on soil structure and saturated hydraulic conductivity (Ksat). Values of
K range from 0.02 to 0.69. Other factors being equal, the higher the value, the
more susceptible the soil is to sheet and rill erosion by water.

"Erosion factor Kw (whole soil)" indicates the erodibility of the whole soil. The
estimates are modified by the presence of rock fragments.

Rating Options

Aggregation Method: Dominant Condition

Component Percent Cutoff. None Specified

Tie-break Rule: Higher

Layer Options (Horizon Aggregation Method): Surface Layer (Not applicable)

USDA  Natural Resources Web Soil Survey 2/4/2019
=== Conservation Service National Cooperative Soil Survey Page 3 of 3
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH—-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29
CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29
CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors
and subcontractors to laborers and mechanics.
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