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SUBJECT FAP Route 341(IL 72) 

Project NHPP-NXAU(209) 
Section 2025-2000-RS 
Cook County 
Contract No. 80B21 
Item No. 020, April 24th, 2026, Letting 
Addendum A 

 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised Schedule of Prices. 
2. Revised page ii of the Table of Contents to the Special Provisions. 
3. Revised page 66 of the Special Provisions. 
4. Revised sheets 1, 3-5, 51 and 57 of the Plans. 
5. Added sheet 31A to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT,14” (JOINTED) 
 
Description. This work shall consist of constructing high-early strength Portland cement concrete 
pavement at locations shown or as directed by the Engineer. This work shall be performed in 
accordance with Section 420 of the Standard Specifications, and shall comply with the 
requirements of Section 1020 of the Standard Specifications for Class PP concrete. The concrete 
mix shall be selected to meet maintenance of traffic requirements. 
 
Basis of Payment. This work will be paid for at the contract unit price per SQUARE YARD for 
HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT, 14” (JOINTED). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
COMBINATION CONCRETE CURB AND GUTTER, (TYPE SPECIFIED) (SPECIAL) 
 
Description. This work shall consist of constructing high-early strength Portland cement concrete 
pavement at locations shown or as directed by the Engineer. This work shall be performed in 
accordance with Section 606 of the Standard Specifications, and shall comply with the 
requirements of Section 1020 of the Standard Specifications for Class PP concrete. This item will 
use Class PP-2 concrete to reach 3500 psi in 24 hours. 
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for HIGH-EARLY-
STRENGTH COMBINATION CONCRETE CURB AND GUTTER, (TYPE SPECIFIED) 
(SPECIAL). 
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