

SCHEDULE OF QUANTITIES

LOCATIONS STA. TO STA.	HMA SHOULDERS 10	EARTH EXCAVATION WIDENING
	SQ YD	CU YD
RT STA 147+22 TO 150+10	160	45
RT STA 151+28 TO 154+25	165	46
TOTAL	325	91

LOCATIONS STA. TO STA.	PAVT MARKING REMOVAL
	SQ FT
STAGE 1 EDGELINE RT STA 147+22 TO 154+25	235
STAGE 1 CENTERLINE RT STA 147+22 TO 154+25	59
TOTAL	294

LOCATIONS STA. TO STA.	T C & PROT STANDARD 701326	TR CONT SURVEILLANCE
	L SUM	CAL DAY
JOBSITE	1	8
TOTAL	1	8

LOCATIONS STA. TO STA.	PAINT PAVEMENT MARKING LINE 4
	FOOT
EDGELINE RT STA 147+22 TO 154+25	703
EDGELINE LT STA 147+22 TO 154+25	703
SKIP DASH C STA. 147+22 TO 154+25	176
TOTAL	1582

LOCATIONS STA. TO STA.	WORK ZONE PAVEMENT MARKING REMOVAL
	SQ FT
STAGE 1 C STA 147+22 TO 154+25	235
STAGE 1 EDGELINE STA 148+10 TO 154+25	138
STAGE 2 C STA 147+22 TO 154+25	235
STOPBARS	96
TOTAL	704